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Agreement No. 4600008043 

This is an Agreement between City of Portland (City) and Multnomah County (County). This 
Intergovernmental Agreement (IGA) is made pursuant to authority granted in ORS Chapter 190. 

I. RECITALS: 

A. The purpose of this agreement is to establish the City's and the County's tasks necessary 
to conduct a planning and public involvement process required under the National 
Environmental Policy Act Q.JEPA) rules with respect to the proposed Sellwood Bridge 
Project (Project). 

B. This planning and public involvement process shall examine the impacts of replacing the 
Sellwood Bridge and includes amongst other tasks "Public Outreach" meetings to explain 
the Project and receive public comment and concerns. 

C. The County has empanelled a Senior Agency Staff (SAS) group comprised of
 
representatives ofjurisdictions, including the City, impacted by the Sellwood Bridge
 
Project.
 

D. Through the execution of this Agreement, both the City and County agree to participate 
in the "Project Management Team" (PMT) to oversee and manage the Sellwood Bridge 
NEPA Process; it is contemplated at this time the PMT is to be comprised of 
representatives of the County, the City of Portland, Metro, and the County's engineering 
consultants. 

E. The City and County now desire to reduce to writing their cooperative roles in the NEPA 
Process for the Sellwood Bridge Project. 

II. THE PARTIES AGREE AS FOLLOWS: 

A. TERM. The term of this agreement shall be from July 1,2009 through January 2,2011. 
The intent of the term is to last through the NEPA process to the NEPA Record of 
Decision. 

B. RESPONSIBILITIES OF CITY. The City agrees to: 

1. Designate John Gillam as Project Liaison for the Sellwood Bridge Project. The 
Project Liaison shall: 
a. Be the designated primary contact person for the City in all matters related to the 

services provided under this Agreement;
b. Keep the County and the PMT fully and promptly informed of the positions, 

comments, and questions of the affected City bureaus with respect to the Project; 
c. Keep all affectecl City bureaus informed of the positions, comments, and 

questions of their colleague City bureaus with respect to the Project; 
d. Attend and actively participate in the PMT including all meetings and other PMT 

activities and ensure the same for any appropriate City bureau staff, as required; 



2. 

3. 

4. 

5. 

6. 
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e.	 Upon request from the County, be able to identify the City's final position on a 

Project issue if City bureaus have varied in their positions; 
As directed by the County, provide input regarding scheduling and regulatory 
tasks for the Project Work Plan; 

û	 Conduct regular and timely briefings of current project progress to the electedb. 

City offìcials and to the management of all appropriate City bureaus; 
h.	 Issue written notice to County (updated as necessary) identifying the persons 

briefed under this Section; and 
Assist the County in obtaining permits from City bureaus. 

City's Project Liaison and appropriate City staff (as approved by County) shall 
actively participate in meetings of the PMT and SAS for the Project. City staff 
participating in the PMT and the SAS shall be prepared to respond to all inquiries 
regarding the areas of city responsibility and authority relating to the Project. City 
staff participating in the PMT and SAS shall also promptly advise City management 
of the current status of the NEPA process and identify and promptly report to the 
PMT and SAS any issues of concern perceived by the City with respect to the Project. 

City's Project Liaison and appropriate City staff shall actively participate in Public 
Outreach meetings as requested by the County. City personnel participating in the 
Public Outreach meetings shall be prepared to respond to all inquiries from the public 
regarding City policies and regulations as they pertain to the ongoing NEPA pÍocess 
for the Project. 

The City's Project Liaison shall manage an in-house technical advisory committee 
("City TAC") comprised of staff from appropriate City bureaus. The City TAC shall 
meet as necessary. The functions of the City TAC are to review and comment on 
project developments that may affect City Bureau policies and responsibilities and to 
be able to provide ongoing project status and updates within the City's management 
structure. If there are situations where the policies of different City bureaus may be 

in conflict with one another with respect to the Project, the City's Project Liaison 
shall assist the County by facilitating the resolution of these situations. 

When there are materials requiring City review, the review period shall be two (2) 
weeks unless otherwise specif,red by the County in writing. The City Project Manager 
shall coordinate and provide to the County the City TAC's review comments. 

The City shall provide Transportation Analysis documents by December 30,2009. 
Date is contingent upon timely receipt of necessary information and specifications by 
the County. The documents required are: 

a. V/ritten justification for a pedestrian-activated traffic signal at SE 6th Ave. and 
Tacoma St. 

b. Written justification for relocating the access for the Macadam Bay Floating 
Home Community in Willamette Moorage Park to the City-owned access point 
immediately south of Freeman Motors, 7524 SW Macadam Ave. 
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c. In the future Design Phase of the Sellwood Bridge Project, the City shall assist the 
Oregon Department of Transportation (ODOT) in the final design of Highway 43 
(Macadam Blvd.) and provide necessary design information for the curently 
planned accesses (as described in the Interchange Area Management Plan 
Agreement between the City and ODOT). 

7. 	Reimbursement shall be under the following terms: 
a. 	Total payments to the City will not exceed $55,000 (including any expenses). 
b. 	City shall bill County for the work, as follows: 

i. 	City shall submit monthly or quarterly invoices to the County's Project 
Manager for County approval for actual work performed and authorized 
expenses incurred within the specific invoice period. The Project Liaison 
shall submit with invoices a summary of the work done through the period of 
the invoice and a forecast of the upcoming City-related tasks for the next 
invoice period. 

ii. Invoices must show the hours and dates worked, billing rates including 
overhead, and summarize the nature of work done. Expenses must be fully 
itemized. Only listed expenses will be reimbursed. 

County will reimburse the City for the following expenses: 
a) City's purchases of specialized reference material or informational 

material required to complete the deliverables under this agreement, with 
receipts. 

b) The actual, reasonable costs incurred by the City for mailing, copying, or 
delivering: documents, electronic media, or similar records required for 
the performance of this Agreement, with receipts. 

c) Travel and per diem costs incurred for required travel outside of the 
greater Portland metro area; reimbursement in accordance with County 
reimbursement rates and procedures. 

iii. Unless otherwise approved in writing by the County, invoices shall be 
submitted to the County not more than 30 days after the end of the billing 
period. City shall verify any travel, per diem costs, or other expenses with 
receipts if requested by the County. 

C. RESPONSIBILITIES OF COUNTY 

1. The County, âs owner of the Sellwood Bridge, agrees to serve as the Project Manager 
for the implementation of the (NIEPA) process designed to determine the potential 
impacts of rebuilding or rehabilitating the Sellwood Bridge and to find the consensus 
best alternative. 

2. County will implement the NEPA process, be responsible for developing all required 
plans and specifications as required under the process, and any follow-up on 
construction as needed and determined by the planning process. 

3. County will administer the Federal Highway funding for the project and will pay the
 
City.
 

D. TERMINATION. This agreement may be terminated by either party upon 60 days' 
written notice. 
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E,. INDEMNIFICATION. Subject to the conditions and limitations of the Oregon 
Constitution and the Oregon Tort Claims Act, ORS 30.260 through 30.300, County shall 
indemni$, defend, and hold harmless City from and against all liability, loss, and costs 
arising out of or resulting from the acts of County, its officers, employees, and agents in 
the performance of this agreement. Subject to the conditions and limitations of the 
Oregon Constitution and the Oregon Tort Claims Act, ORS 30.260 through 30.300, City 
shall indemni$, defend, and hold harmless County from and against all liability, loss, and 
costs arising out of or resulting from the acts of City, its offrcers, employees, and agents 
in the performance of this agreement. 

F. INSURANCE. Each par"ty shall each be responsible for providing workers' 
compensation insurance as required by law. Neither party shall be required to provide or 
show proofofany other insurance coverage. 

G. ADHERENCE TO LAW. Each party shall comply with all federal, state, and local 
laws and ordinances applicable to this agreement. 

H. NON-DISCRIMINATION. Each party shall comply with all requirements of federal 
and state civil rights and rehabilitation statutes and local non-discrimination ordinances. 

I. 	ACCESS TO RECORDS. Each party shall have access to the books, documents, and 
other records of the other which are related to this agreement for the purpose of 
examination, copying, and audit, unless otherwise limited by law. 

J. SUBCONTRACTS AND ASSIGNMENT. Neither party will subcontract or assign any 
part of this agreement without the written consent of the other party. 

K. THIS IS THE ENTIRE AGREEMENT. This Agreement constitutes the entire 
Agreement between the parties. This Agreement may be modified or amended only by 
the written agreement of the parties. 

L. 	ADDITIONAL TERMS AND CONDITIONS: 

1. This agreement may be extended or amended in writing upon mutual agreement of 
the parties to the IGA. 

2. The County designates Michael Eaton as the contact person for Multnomah County. 
Mr. Eaton's address, phone number, and e-mail address are as follows: 

Department of Community Services
 
Bridge Section
 

1403 SE Water Avenue
 
Portland OP.91214
 

(s03) 988-3757 x247
 
michael j .eaton@co.multnomah.or.us
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3. The City Project Liaison John Gillam's address, phone number, and e-mail address 
are as follows: 

City of Portland OfÍice of Transportation Planning
 
1120 SW 5th Ave., Suite 800
 

Portland OP.97204
 
(s03) 823-7707
 

j ohn. gillam@pdxtrans. org
 

4. Official communication regarding this contract shall be via e-mail or writing to the 
above-named persons or their designates. Designated representatives may only be 
changed upon written notice to the other party. 

M. FUNDS AVAILABLE. In the event that funds cease to be available to County in the 
amounts anticipated for this agreement, County may terminate or reduce the scope of 
services to be provided and contract funding accordingly. 

MULTNOMAH COUNTY, OREGON:	 CITY OF PORTLAND 

Ted Wheeler, County Chair or Designee	 Sam Adams 
Mayor 

Date:	 Date: 

Approved: 
M. Cecilia Johnson Lavonne Griffin-V alade 
Department Director or Designee City Auditor 

Date: Date: 

Reviewed: 

AGNES SOWLE, COTINTY ATTORNEY Approved as to form: 
FOR MULTNOMAH COLINTY 

By: lsl Matthew O. Rvan By: 
Matthew O. Ryan Linda Meng 
Assistant County Attorney City Attorney 

Date: December 2. 2009	 Date: 




