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INTERGOVERNMENTAL AGREEMENT
 
Betn'een
 

Portland Development Commission
 
And
 

Portland Bureau of Transportation
 
For the
 

sE 104th speed Bump project: Design & Instailation phase(s)
 

ThisIntergoventmentalAgreement(this..Agreement,,),.datedthis
 

,20-, ("Effective Date") is made and entered into UV and between the City

of Portland, Bureau of Transportation (the "Bureau") and the Porfland Development

Commission ("PDC").
 

1. PDC, as the duly-clesignated uro"ff;Ïi::""ry of the ciry of porrrand, is granted 
broad powers under ORS 457.170 for the planning and implementation of urban renewal 
projects. 

2. The Bureau is responsible for transportation operations and improvements within the City
public rights of way. 

3. A cooperative partnership between PDC and the Bureau will be beneficial to the 
implementation of urban renewal plans and the development of other public policies, 
plans and capital projects. 

4. Both parties desire to enter into an agreement that will establish terms and conditions by
which one pady will engage and compensate the other party for perfonning specific 
services. 

5. The Portland City Council ("Council"), through Ordinance 181631, which was duly 
adopted by Cowrcil on February 27,2008, and amended by Ordinance No. IB34Z1, 
passed by Council on January 6,2010, delegated to the Director of the Bureau and the 
City Auditor the authority to enter into intergovernmental agreements with pDC. The 
form of agreement used for this Agreement is substantially similar to the template that 
was approved by City Council through the last above referenced Ordinance. 

6' This form of Agreement is intended for frnding project phases, including, but not limited 
to: Project Development, Project Design, Right-of-Way Acquisition, and Construction 
Management and Engineering. It is not intended for the Bid and Award Phase of 
construction projects. 

Now therefore, the parties agree as follows: 
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AGREEMENT 

t. The Project 

A. Background 

1. The project is to install six speed bumps on SE 104t1'Avenue between Holgate 
and Harold to slow traffic in order to increase pedestrian safety, specifically 
children on their way to and from Lent School. 

2' The City of Portland Comprehensive Plan identifîes as goals (in Goals 6.8.E and 
11.9.D), providing and improving 'access to and within activity centers and 
develop safe routes to schools'. 

3. The Lents Urban Renewal Plan (as last amended in 2008) supports the City's 
Comprehensive Plan and specifically idenfifies the need for traffic cahning on SE 
104th Avenue to increase pèdestrian safety. 

4. The Safe Routes to School's Lent K-8 Approved Engineering Strategies Report, 
dated October 2008, identifies the need for traffic calming on SE 104th Avenue 
between Holgate and Harold due to traffic measured in the 85th percentile speed 
of 32-35 mph in a 25-mph zone. The Portland Bureau of Transportation has 
designated SE 104th Avénue is a Neighborhood Collector street, indicating higher 

, expected vehicle use, but is not a Major Emergency Response route. 

5. This Agreement covers the cost of design and installation of six speed bumps on 
SE 104th Avenue by the Portland Bureau of Transportation. All work will be 
performed by Bureau staff so no Bid and Award phase for the project is needed.. 
No additional intergovernmental agreements are anticipated for this project. 

B.' Summary of Wofk and Budget 

1. The following is a sulnnary of the scope.of wo rk: Design and installation of six 
speed bumps on sE 104'n Avenue between Holgate and Harold streets. 

2. The following is a summary of the budget: Thefunds (815,000 with l0% 
contingency) are budgeted in FY 2010/l I in the Lents Town Center (IRA. 

3. A detailed description of the scope of work and the budget is set forth in Exhibit 
A (the "Scope of Work and Budget") to this Agreement. The tasks, activities, and 
deliverables described in this Section B and detailed in the Scope of Work and 
Budget shall be referred to in this Agreement as the ,,'Work,,. 

II. CONTRACT MANAGEMENT 

A. The party for whom the Work is being performed, and who will be compensating the 
other parly for performing the Work, shall be referred to in this Agreement as the 
"Funding Agency". PDC is the Funding Agency under this Agreement. 
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B. Tlie party pelforming the Work for the F'unding Agency shall be refened to in this
 
Agreement as the "Performing Agency". The Bureau is the perfurming Agency
 
uncler this Agreement.
 

C. Funding Agency. r 

1. Contract Signatory. The Funding Agency Contract Signatory shall be Patrick 
Quinton or such other person as designated in writing by the Funding Agency 
Director (the "Funding Agency contract signatory't¡. Trre Funding Agericy 
Contract Signatory is authorized to give notices and to carry out other actions 
referred to herein, including termination of this Agreement as providecl in Section 
V. 

2. Contract Manager. The Funding Agency Contract Manager shall be Lois Cortell 
(the "Funding Agency contract Manager"). The Funding Agency conhact 
Manager is responsible for the day-to-day management of this Agreement as 
provided herein and serves as the first level of conflict resolution. 

D. Performing Agency. 

I ' Contract Signatory. The Performing Agency Contract Signatory shall be Susan 
D. Keil, or such other person as designated in writing by the Bureau Director (the 
"Ferforming Agency Contract Signatory"). The Performing Agency Contract 
Signatory is authorized to give notices and to carry out other actions refened to 
herein, including termination of this Agreement as provided in Section V. 

2. Contract Manager. The Performing Agency Contract Manager shall be Kathryn 
Levine (the "Performing Agency contract Manager"). The performing Agency 
contract Manager is responsible for the day-to-day management of this 
Agreement as provided herein and serves as the first level of conflict resolution. 

E. Management Staffing. 

1. A project manager shall be designated by Funding Agency (tLe "Funding Agency 
Project Manager"), and a project manager shall be designated by Performing 
Agency (the "Performing Agency Project Manager") to carry out the 
responsibilities designated in this Agreement. 

a) The Funding Agency Project Manager shall be Sue Lewis, or such other 
person as designated in writing by Amy Miller Dowell. 

b) The Performing Agency Project Manager shall be Kyle Chisek, or such 
other person as designated in writing by Dan Layden and approved by the 
Funding Agency Project Manager. 

2. If either project manager is not performing or is not abld to continue 
performing the responsibilities designated in this Agreement, then the 
respective contract manager shall designate a replacement project manager. If 
a replacement project manager is not available, then upon written agreement 
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of the parties, the other party rnay take on all project managernent
 
responsibilities designated in this Agreement.
 

3. The Funding Agency Contract Manager and the Performing Agency Contract 
Manager will confer quarterly to review project management and staffing 
needs and performance, and identify desired changes, if any. If either pnC or 
the Bureau desires to leplace a project manager, or other key staff identified in 
section ILF. or section II.G. of this Agreement, the paffy,s contract manager 
shall notifu the other contlact manager in writing, and if required, they will 
meet to discuss and agree on any necessary adjustments to provide adequate 
time to make such change. 

Project staffing - Performing Agency: The following performing Agency'Work.personnel are being assigned to perform the Only personnel listed below, or 
subsequently identified and authorizedby the Funding Agency Project Manager, shall 
be reimbursed for performance of the work. The Funãin[ Ag.n.y will not 
unreasonably delay or withhold subsequent authorization for personnel identified by
the Performing Agency to perform the work, and its failure to notiôr the performing 
Agency in writing of denial of authorization within 10 business days after the projeðt 
Manager's receipt of a written request for authorization from the Pårforming Agency 
shall be deemed as authorizing those identified personnel to perform the Wórk. 

1. Kyle Chisek, Project Manager 

2. Scott Batson, Engineer 

Project Staffing - Funding Agency: The following Funding Agency personnel are 
being assigned to perform the obligations of the Funding Agency undei this 
Agreement 

1 Sue Lewis, Project Manager 

Approvals. 

1- No work shall be performed and no funds shall be obligated until this Agreement 
is executed. 

2. The Performing Agency is not obligated to perform, and the Funding Agency is 
not authorized to pay for, any work not identified in the scope of Work and 
Budget. 

Project Management. 

1. Project Status Reports are required to be submitted by the Performing Agency to 
the Funding Agency beginning within 60 days after the Effective ¡aie oittris 
Agreement and thereafter at a frequency of monthly. Monthly reports will 
include a narrative of the Project status, highlighting change orders, anticipated
 
cost overruns, and/or potential Project issues, Monthly updates may be prãvided
 
by email or written memo format.
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J. Public Involvement. 

l. whele projects require public involvernent, the Bureau and pDC will 
collaborate on design of the public involvement plan that is enclorsed by both 
project managers. 

2' The Bureau and PDC will keep each othel informed of written material (e.g.; 
news releases, brochures, newsletters, repofis) produced for the project Àat 
are intended for public distribution and will piovide adequate time for review and 
discussion prior to distribution 

3' Each project manager will inform the other project manager of inquiry from a 
media or press representative and make reasonáble efforté to consult *itt, tt. 
other project manager prior to any verbal or written information on the project 
being provided to such a representative; if unable to make a prior consultation,
notice will be provided afterwards. 

K' Meeting Participation. Each project manager will invite the other to attend all 
regular or significant project meetings and to participate in steering, management, or
technical advisory committees organized for ihe project. 

L' Work Product- The Funding Agency Project Manager will, upon his or her request,
receive timely copl_es of ail wãrk-productrjinclr¡il;T;*ingsjspecificarions, 
designs, draft and f,rnal copies of technical and consirltant anãlysis and t.fortr,
construction progress reports, and key correspondence prepared or receivLd during
the course of the project. 

M. Subcontractors. A subcontractor is any other entity that the performing Agency 
uses to carry out all or part of the Work 
1. The Performing Agency will have the sole authority to direct the work of any

authorized and approved subcontractors. Subcontrâctors approved bythe Funding
Agency Proj ect Manager : 

a) There are no anticipated subcontractors. All work to be performed by Bureau-rstaff. 
2' The Performing Agency and/or any approved subcontractors are not obligated to

perform, and therunding Agency is not authorized to pay for, any work ãot 
identified in the Scope of Work and Budget. 

N. Regional Arts & Culture Council (RACC) - Percent for Art program. City Code 
Section 5.74 sets the policy of the City of Portland to dedicate two percent of the total
Eligible Costs, as defined by Code, or two percent of the total Eligible Funds, as 
defined by Code (whichever is less), of atl Improvement Projects, as defined by Code,
to the selection, acquisition, fabrication, instailation, maintenance, management, de­
accessioning, commì,lnity education, documentation and registration of p-ublic Art. 
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1. This Agreement cloes not have Eligible Costs ftrr the Percent for Ar1 Program, as 
described in City Code Section 5.74.020. The construction costs are less than 
$50,000 making the project ineligible for the percent for Art program. 

o.	 IReserved] 

P.	 Special Contract Managernent Provisions 

I ' 	The'Funding Agency Project Manager Shall review and approve, in consultation 
with Perfonning Agency Project Managel, any change orå"rr. 

IN. FUNDING / COMPENSATION / ALLO\ryABLE COSTS 

A. 	The Funding Agency shall pay the Perforrning Agency a sum not to exceed 
SIXTEEN THOUSAND DOLLARS ($16,500) for accomplishment of the Work, 
sudect to budget authorization by the Funding Agency. 

B. 	The funding is from Lents Town Center URA. 

C. The full amount of funds ls authorized in the current fiscal year's budget. If the 
Project funding spans multiple fiscal years, the PDC will encumber the funds as the 
funds are approved through budget appropriation. All funding is subject to budget 
appropriation. If the full amount of funds is not authorized in the current fiscal year's 
budget, it is acknowledged that contract amounts identified for expenditure in future 
fiscal years have not been appropriated in the current year budget. If fun¿lng has 
been identified in the Portland Development Commission Five-Year Budget Forecast, 
PDC staff agtee to recommend to the PDC Budget Workgroup that the funds 
identified in the Five-Year Budget Forecast be appropriated in subsequent budgets. 

D. 	PDC is the sole source of funding for this project. 

E. 	PDC funds shall only be expended on Tax Increment Financing eligible uses, for 
example, planning for improvements, design and engineering fãr improvements, and 
construction of improvements. Costs for operations, maintenance, and moving transit 
stock are not typically eligible for Tax htcrement Financing, 

F'. The Performing Agency may seek reimbursement fi'om the Funding Agency for the 
following costs, subject to the expenditure of these funds for performance of the 
Work and within the authorized budget. ln certain circumstances, such as advance 
payment to RACC, the Funding Agency Project Manager may authorize a 
prepayment of future expense obligations. 

1. Direct Costs 

a) Personal Services. Covers reimbursement for direct wages paid to personnel 
ngaged in performance of the Work. 

b) Benefit Costs. Covers reimbursement for the fully loaded benefit costs 
associated with direct \t/ages, which represents the actual benefit load 
attributable to the respective employees. 
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c) Materials & Services. Covers actual costs for the purchase of matedals, 
supplies, and selices, or reimbursement of incidental expenses and the 
Bureau or PDC supporl staff personal services where the expenditure is for 
performance of the work and within tlie a'thorized budget. 

d) Contracted Services. Covers reimbursement for contracted professional or 
construction seivices in carrying out the Work and within the authorizecl 
budget. 

2. Indirect Costs. Covers reimbursement for overhead costs at the rate established 
annually, for the Bureau in accordance with City Cocle Section 5.48 and for pDC 
in accordance with cost Recovery policy thlough Resolution 6560. 

a) This Agreement was originated in Fiscal Year 2010-11. For that Fiscal year, 
the Bureau's rate is 65.88% (Sixty-Five and Eighty-Eight one Hundredths 
Percent) of Personal Services and Benefit Costs. The Bureau Indirect costs 
pay for generally fixed costs related to the administration and operation, as 
well as progmm management costs including Council charges, ãxecutive 
management staff, rent, telephone, power, insurance, offlrce supplies, and 
equipment. 

b) [Reserved] 

c) If this Agreement extends to a new Fiscal year, the performing Agency 
Contract Manager shall provide written notification to the nunãing Agðncy 
Contract Manager of the new Fiscal year rate. 

3. The Funding Agency Project Manager shall be immediately notified of any actual 
or anticipated variance between the authorized budget and the estimated cóst or 
expenditures described in the Scope of W'ork and Budget. The parties shall then 
make a good faith effort to negotiate for a successful modification to this 
Agreement. Unless this Agreement is modifred, the Funding Agency shall not be 
obligated to make payments for costs that exceed the authorized budget. 

Expense Costs. Expenses, including personal serices, incurred fbr out of town travel,
training, educational expenses and equipment purchase are not reimbursable under 
this Agreement unless mutually agreed to in advance. 

change Management Controlled by Performing Agency. .,change management', is 
the process by which the impact of changes is conholled or mitigated and'alterations 
are evaluated, approved, and incorporated into the Scope of Work and Budget. It is 
required that funds for change management be identified in the Scope of V/ork and 
Budget. These funds are intended to be used to accommodate suchìhanges within 
the specific task or fiscal year. The funds shall be managed by the performing 
Agency, which shall noti$z the project manager and coniract manager of the Funding
Agency in writing of their use. 

Contingency Controlled by Funding Agency. It is required that an amount for project 
contingency be identified in the Scope of Work and Budget. Communications 

Portland Development Commission I portland Bureau of Transportation 
Intergovernmental Agreement - sE 104th Ave speed Bump project 

Page 7 of 13 



lW45Hg
 

regarding events that may leacl to the usage of the contingency are described in 
Section V. B. Use of all or part of the contingency must be approved in writing by 
the Funding Agency, including underlying change orders. 

IV. BILLING AND PAYMENT PROCEDURE 

A. The Perfonning Agency shall submit to the Funding Agency Project Manager a 
separate itemized billing for work pelformed as described in the Scope of Work and 
Budget for review and approval at least quarterly. 

1. In order to receive tirnely payment, interim billings must be received no later than 
thiAy (30) days fullowing the end of a billing períod. 

2. Final billings upon termination or early termination of this Agreement need to be 
received within sixty (60) days of the date of termination. If no bill or interim 
Project Status Report is received within this time period, the Funding Agency will 
have no obligation to honor late billings 

B. Each billing shall include a Billing Detail Report in a format created and/or approved 
by the Funding Agency. At a minimum, each billing shall include: 

1. a description of the nature and cost of work accornplished; 

2. the names, rates and hours worked of personnel; 

3. disbursements to consultants, contractors and outside vendors for materials and 
services; and 

4. any other specific detail or documentation as desired by the Funding Agency 
Contract Manager, which can be reasonably provided by the Performing Agency. 

C. If billings are received with incomplete infonnation or disputed items, the Funding 
Agency will advise the Performing Agency in writing what specific information is 
missing or disputed. The Funding Agency will proceed to process payment for items 
not in dispute. 

v. GENERAL 

A. Termination. 

1. The Termination Date of this Agreement is October 3I,Z}I1 
2. Early Termination of Agreement. 

a) This Agreement may be terminated at any time by mutual written consent. 

b) Upon thirty (30) days written notice, either party may terminate this 
Agreement where the public interest requires work to cease. 

c) In the event of early termination of this Agreement, the work shall cease 
promptly and a final billing request submitted within sixty (60) days of the 
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effective date of termination. In the event of early termination, eligible costs 
incuned through the date of the Agreement's termination will be ieimbursed. 

B. 	Change and Conflict Resolution. 

I ' 	Every effort has been made to accurately iclentify the scope, schedule alcl budget
for the Work. The Performing Agency and the lìunding Agency recognize that 
events and conditions may arise that significantly irnpact the project. 1 
"significant" impact is one that may require expenditure of thi Funding Agency
controlled contingency, increase the budget beyond the total authorizeã budget 
amount shown in the Scope of Work and Budget, or delay completion of the 
project more than one year. Should either party identify or foresee such a 
circumstance, both parties agree to the following: 

a) As soon as practicable, notiff both the project manager and contract manager 
of the other party in writing of the circumstance, its origin and anticipated or 
confirmed impact. 

b) Both project managers shall make reasonable efforts to meet within 14 days to 
identi$r anticipated or confirmed effects to the project's scope, schedule and 
budget. 

c) Both parties shall seek to reach agreement on any necessary revisions to this 
Agreement as described below in Section V. B. 2. 

2. If a dispute arises regarding performance, cost, schedule, scope, quality or other
 
terms and conditions of this Agreement, all parties agree to 
 good faith in 
expeditiously resolving said conflict in the following manner."*.rcise 

a) All conflicts should first be discussed and resolved if at all possible by the 
project managers specified in Section II. 

b) If the conflict cannot be resolved by the project managers, or involves one of 
the project managers, then the conflict should be elevated to the contract 
managers specified in section II for discussion and resolution. 

c) Any conflicts not resolved by the conhact managers shall be elevated to the 
contract signatories for discussion and resolution. 

C. Compliance with Laws. In connection with its activities under this Agreement, the 
parties shall comply with all applicable federal, state and local laws anã regulations. 

D. Indemnification. 

Subject to the limits of the Oregon Tort Claims Act and Oregon Constitution, City of
 
Portland agrees to indemnifu, hold harmless and defend, PDC, its directors, officérs,
 
employees and agents from and against all claims, suits, actions of whatsoever nature,
 
damages or losses, and all expenses and costs incidental to the investigation and
 
defense thereof including reasonable attorneys fees, resulting from orãrising out of
 
the activities of city, its officers, employees or agents under this Agreementl
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Subject to the limits of the Oregon Tolt Claims Act and Oregon Constitution, pDC 
agrees to indemnify, hold harmless and defend , City, its offiõers, ernployees and 
agents fì'om and against all claims, suits, actions of whatsoever nature, ,ioroug.s o1. 
losses, andall expenses and costs incidental to the investigation and defenseìhereof 
including reasonable attomeys fees, resulting fi'om or arising out of the activities of 
PDC, its directors, employees or agents under this Agreement. 

E. Subcontracting. Work under this Agreernent shall not be subcontracted in whole or 
in part to other than City agencies, without the prior written approval of the Funding
Agency Project Manager. The Funcling Agency will not unreasonably delay or 
withhold subsequent authorization for contractors identified by the plrfo¡ning 
Agency to perfbrm the Work wrder the Agreement, and its faiiure to notify the 
Performing Agency in writing of denial of authorization within 10 business days after 
the Funding Agency Project Manager's receipt of a written request for authorization 
from the Performing Agency shall be deemeã as authorizing tirose identified
 
contractors to perform the Work. The performing Agency shall require any

approved subcontractor to agree, as to the portion subcontracted, to n mtt uit 
obligations of the Performing Agency as specified in this Agreement. 
Notwithst¿nding approval by the Funding Agency project Manager of a 
subcontractor, the Performing Agency shall remain obiigated foin¡lt performance 
hereunder, and the Funding Agency shall incur no obligãtion to the subcontractor 
hereunder. The Performing Agency shall have the sole authority to direct the work of 
any authori zed and approved subcontractors. 

F. Ownership of Work product. 

ownership of any and all plan sets, technical data, documents, plans, designs,
drawings, technical data reports, specifications, working papers and otherãaterials 
produced in connection with this Agreernent (the "'Work Þràduct") will be handled as 
described below. Ownership of the'Work Product includes all rigirts, title and 
interest, including but not limited to copyright rights of speciflred'Work products. 
Notwithstanding anything to the contrary contained herein, the parties acknowledge
that section 17.24.085 of the City Code may require that all or part of the Work 
Product will becomethe property of the City and be transfem.á to th. City Engineer 
upon completion of the project. 

1. Except as described in paragraph 2 below, the Performing Agency shall own all'Work 
Product. 

2' If the parties determine that the Performing Agency is unable or unwilling to 
complete the Project, and the Funding Agency determines that atransfer ãf 
ownership of the Work Product is necessary in order tq effect completion of the 
Project, upon the Funding Agency's written request the Performing Agency shall 
assign ownership of the Work product to the Funding Agency. 
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3. Regardless of ownership of the Work Procluct, both parties shall have reasonable 
access to the Work Product. 

G.	 Delivery / Maintenance of Records. The Performing Agency shall rnaintain records 
on a cuffent basis to support its billings to the Funding Agency. The Funding Agency 
or its authorized representative shall have the authority to inspect, audit and cop-y, ort 
reasonable notice and fi'om time to time, any records of the performing Agency 
regarding its billings or its work hereunder, for a periocl of 3 years after completion ol 
termination of this Agreement. 

H.	 Funding Acknowledgement / Signage. 

1. Any oral repofis made to neighborhood, business, or other civic organizations, as 
well as to any members of the press shall acknowledge work being done is based 
on a partnership between the Bureau and the Portland Developrnent Commission 
and, if appropriate, financed by "the Lents Town Center Urban Renewal project,,. 

2. For projects involving conshuction activities funded by PDC, the Bureau shall 
display a sign near the construction site and readily visible to the public, 
speci$'ing that the Project is being "funded by the portland Development 
commission's Lents Town center (Jrban Renewal project". The siþ shall 
remain in place until construction is complete. 

VI. Amendments 

1. Excep! as otherwise provided for in this Agreement, the Bureau or PDC may 
amend this Agreement only in writing signed by the contract signatories. 

2. 	Changes to the Scope of Work and Budget: 

a) Changes to the Scope of Work and Budget, including changes to scope, 
schedule, and budget identified in Section I, which do not increase the total 
compensation under this Agreement, may be made upon written agreement by 
the project managers identified in Section II of this Agreement. 

b) Changes will not take effect or be binding on either party until agreed to in 
writing. 

VII. Merger Clause 

This Agreement contains the entire agreement bet'rteen PDC and the Bureau. It 
supersedes all prior written or oral discussions or agreements concerning work to be 
performed by either party related to the project. 
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fSignature page to follow] 
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IN WITNESS WHEREOF, the Bureau ancl PDC have executed this Agreement as of the 
Effective Date. 

CITY OF PORTLAND PORTLAND DEVELOPMENT COMMISSION
 

Susan D. Keil, Director, Portland Patrick Quinton, Executive Director 
Bureau of Transportation 

(Executed under authority delegated by 
Ordinance No. 18163 1, passed by 
Council February 27,2008, and 
amended by Ordinance No. 183429, 
passed by Council on January 6,2010.) 

Date Date 

APPROVED AS TO FORM: APPROVED AS TO FORM: 
^APPROVEDAS TCI FORM 

Legal Counsel 

City Auditor 

Date 
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EXHIBTT A 

; October 31, 2011 

& Construct¡on ofSpeed 


