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INTERGOVERNMENTAL AGREEMENT between the City of Portland Bureau of 
Transportation and Oregon Health and Science University regarding the State of Oregon 

Immediate Opportunity Fund Grant for SW Moody Ave and Bond Ave Corridor 
Improvements 

 

This Intergovernmental Agreement (“Agreement”), dated this ___ day of _________, 2019 is 
made and entered into by and between the City of Portland Bureau of Transportation (“City” or 
“PBOT”) and Oregon Health and Science University (“OHSU”), a public corporation of the 
State of Oregon, collectively hereinafter referred to as “the Parties.” 

 

RECITALS 

A. The City of Portland applied for, and successfully was awarded, an Immediate 
Opportunity Fund (“IOF”) grant from the Oregon Department of Transportation 
(“ODOT”), to help offset the costs of constructing transportation improvements on the 
SW Moody Avenue and SW Bond Avenue corridor that will support the creation and 
retention of jobs on the OHSU South Waterfront campuses, particularly jobs associated 
with the Knight Cancer Research Building (“KCRB”) and the Center for Health and 
Healing 2 (“CHH South”). 

 
B. Portland City Council, through Ordinance 188661 adopted on November 1, 2017, 

authorized an Intergovernmental Agreement (“IGA”) between PBOT and ODOT, 
ultimately executed by both parties on November 17, 2017 and attached as Exhibit A-1, 
allowing PBOT to accept the IOF grant and construct the SW Moody Avenue and SW 
Bond Avenue corridor improvements, including environmental remediation of the SW 
Bond Avenue right-of-way under the Marquam Bridge, installation of traffic signals at 
the intersection of SW Moody Avenue and Curry Street and the intersection of SW Bond 
Avenue and Curry Street (“the Curry Street traffic signals”), and completion of the SW 
Bond Avenue extension north of SW Porter Street. 
 

C. PBOT and ODOT executed an administrative amendment to the IOF grant IGA, attached 
as Exhibit A-2, on May 30, 2018, removing language that required PBOT to advertise 
and award all contracts, thereby allowing a third party such as OHSU to advertise, award 
and construct improvements funded by the grant.  

     
D. PBOT required the installation of the Curry Street traffic signals as a condition of 

approval for the OHSU CHH South development. 
 

E. OHSU procured Kittleson & Associates, in this case a subconsultant to KPFF, to design 
the Curry Street traffic signals. PBOT Signals & Street Lighting engineers reviewed and 
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approved the signal design and the City Engineer stamped the signal design plans 
provided by Kittelson & Associates.  
 

F. OHSU completed a procurement process for the construction of CHH South and 
associated public improvements including the Curry Street traffic signals. OHSU’s 
procurement process was consistent with Oregon Revised Statute chapters 279A, 279B 
and 279C, also known as the Public Contracting Code, and was consistent with the City 
of Portland South Waterfront Project Apprenticeship Agreement which aims to increase 
participation of Minority, Women and Emerging Small Businesses in the design and 
construction trades. 
 

G. OHSU on January 15, 2015 entered into a Construction Manager / General Contractor 
(CM/GC) contract with Hoffman Construction Company of Oregon (“Hoffman 
Construction”) to construct the development and public improvements associated with 
the CHH South. Hoffman Construction procured Global Electric, Inc. to construct the 
Curry Street traffic signals. 
 

H. Agency obligations #22 and #23 in the IOF grant IGA require that, within five years of 
the execution of the IOF grant IGA, PBOT provide documentation to ODOT that OHSU 
has retained 316 full-time equivalent (FTE) positions and created 225 new FTE positions 
as a result of the construction of KCRB and CHH South, and that failure to deliver these 
job numbers will necessitate a pro-rated reimbursement of the grant to ODOT based on 
the ratio of actual jobs retained/created to projected jobs retained/created, plus interest. 
 

Now therefore the parties agree as follows: 

 
AGREEMENT 

 
OHSU Obligations 

 
1. OHSU will dedicate street right-of-way and grant wall and slope maintenance easements 

to PBOT for the SW Bond Avenue Extension project (Porter Street to River Parkway) at 
no cost to PBOT or the City of Portland, with more specific terms included in applicable 
right-of-way and easement documents. 
 

2. OHSU, through its contractors, will design and construct the Curry Street signals as 
previously authorized by City of Portland Public Works Permit TH0283, attached as 
Exhibit A-3. 
 

3. OHSU will provide PBOT copies of invoices and associated proof of payment for the 
actual construction cost of the Curry Street signals. 
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4. OHSU will document the retention and creation of jobs associated with KCRB and CHH 

South and provide a final count of retained and created jobs to PBOT no later than 
October 1, 2022. 
 

5. If the retention and creation of jobs associated with KCRB and CHH South does not meet 
the goals stated in the IOF grant IGA, OHSU will provide a pro-rated reimbursement of 
the IOF grant to PBOT based on the ratio of actual FTE positions retained/created to 
projected FTE positions retained/created multiplied by the IOF grant amount, plus 
interest equal in rate for the Highway Trust Fund at the Oregon State Treasury 
established on November 17, 2017. Interest shall accrue from the date of the first 
withdrawal from the Highway Trust Fund at the Oregon State Treasury. 
 
 

PBOT Obligations 

1. PBOT, through its staff and contractors, will perform all remaining right-of-way and 
construction tasks associated with the SW Bond Avenue Extension project, including 
finalization of right-of-way dedication documents, completion of the SW Bond Avenue 
Surcharge and Retaining Wall Improvements under City Contract 30005734 and 
construction of the Grading, Drainage, Paving, Striping, Signing, Illumination, Signals 
and Roadside Development, SW Bond Avenue: SW Porter Street to SW River Parkway 
under City Contract 30006437. This does not include any follow-up work pertaining to 
environmental remediation that was previously performed by OHSU. 
 

2. After review of OHSU contractor invoices, proof of OHSU payment, and final inspection 
of OHSU-constructed improvements by PBOT inspectors, PBOT will reimburse OHSU 
for the actual construction cost of the Curry Street signals, $316,675 (three hundred 
sixteen thousand six hundred seventy-five dollars) per the “Traffic Signals” line item on 
page one of the bid price from Global Electric, Inc., dated July 28, 2017, attached as 
Exhibit A-4. OHSU costs for design, project management, construction management, 
overhead, street lighting, and adjacent public improvements such as concrete sidewalks 
and curb extensions, will not be reimbursed by PBOT. 
 

3. PBOT will assign a Construction Manager and a Signals Inspector to oversee the 
construction of the Curry Street traffic signals. 
 

4. PBOT will secure all necessary approvals from ODOT, submit for grant reimbursement 
from ODOT, and report OHSU’s job retention and creation numbers to ODOT, consistent 
with the IOF grant IGA. 
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Standard Terms 

1. Term of Agreement and Renewal. This IGA is effective immediately upon the signing of 
both parties. The initial term of this IGA shall be through November 17, 2022. Following 
this initial term, this IGA may be renewed for additional one-year periods by written 
agreement of the parties. 
 

2. Employees and Volunteers of OHSU are not Officers, Employees or Agents of City.  
 

3. Reports, Notices and Communications.  Unless otherwise directed in writing by a party, 
all reports, notices, and other communications required under or relating to this IGA shall 
be directed to the parties as follows:  
 
CITY:       OHSU: 
 
Steven Szigethy,     Bill Bowen  
Capital Program Manager    Manager, Construction Project Team    
    
Phone: (503) 823-5117    Phone: (503) 494-4979 
Email:  steve.szigethy@portlandoregon.gov  Email:  bowenb@ohsu.edu 
 

4. Amendments. The terms of this IGA shall not be waived, altered, modified, 
supplemented, or amended, in any manner whatsoever, except by written instrument 
signed by both parties. 
 

5. Termination. This IGA may be terminated: 
 
a. By either party by providing not less than thirty (30) days written notice of intent to 

terminate to the other party. 
 
b. Upon mutual written agreement of the parties. 
 
c. By City, immediately at any time and without prior notice, if the City determines, in 

its sole discretion, that there has been any breach of this IGA by OHSU. 
 

6. Funding.  Each party certifies that, at the time the IGA is entered into, sufficient funds are 
available and authorized for expenditure to finance the costs of this IGA within that 
party’s current appropriation and limitations.  Both parties understand and agree that each 
party’s obligations and promises under this IGA are subject to the annual appropriation of 
funds by each party’s respective governing body.  
 

mailto:steve.szigethy@portlandoregon.gov
mailto:bowenb@ohsu.edu
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7. Captions. The captions or headings in this IGA are for convenience only and in no way 
define, limit or describe the scope or intent of any provisions of this IGA. 
 

8. Governing Law and Choice of Venue.  Oregon law shall govern this IGA and all rights, 
obligations and disputes arising out of this IGA.  Venue for all disputes and litigation 
arising out of or related to this IGA shall be in Multnomah County, Oregon. 
 

9. Severability/Survival.  If any provision or provisions contained in this IGA is or are held 
unconstitutional or unenforceable by a court of competent jurisdiction, the enforceability 
of the remaining provisions shall not be impaired and shall be interpreted as if the 
provision or provisions held to be unconstitutional or unenforceable were not contained 
in this IGA.  All provisions concerning the limitation of liability, defense, indemnity and 
conflicts of interest shall survive the termination of this IGA for any reason. 
 

10. Publicity. The Oregon Public Records Law, ORS 192.410 et seq. strictly governs the 
City’s and OHSU’s treatment of requests for public records pertinent to this IGA.  Each 
party shall not use in any of its external advertising, marketing programs, or other 
promotional efforts, any data, pictures or other documentation of the other party without 
prior specific written authorization from the other party.  Each party agrees to hold in 
confidence any and all information of the other party it receives while performing any of 
the contemplated function of this IGA and shall not disclose any such information to third 
parties unless required to do so under State of Oregon statutes, by a court order or with 
the prior specific written approval of City. 
 

11. Access to Records.  Each party and its duly authorized representatives shall have access 
to the books, documents, papers, and records of the other party which are directly 
pertinent to this IGA for the purpose of audit or examination. 
 

12. Compliance with Applicable Laws.  Each party shall comply with all federal, state, and 
local laws, regulations, executive orders and ordinances applicable to the performance of 
this IGA and the programs that are the subject of this IGA.   
 

13. No Third Party Beneficiaries.  The City and OHSU are the only parties to this IGA and as 
such, are the only parties entitled to enforce its terms.  Nothing contained in this IGA 
gives or shall be construed to give or provide any benefit, direct, indirect, or otherwise to 
any third party.  
 

14. Defense and Indemnification. 
 
a. Subject to the conditions and limitations of the Oregon Tort Claims Act, ORS 30.260 

to 30.300, OHSU shall hold harmless, defend, and indemnify the City, and each of 
City’s elected officials, officers, employees and agents, from and against any and all 
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claims, demands, actions, and suits (including, but not limited to, for attorney’s fees, 
costs and expenses) arising from the negligent or wrongful acts of OHSU, its officers, 
employees or agents.  

 
b. Subject to the conditions and limitations of the Oregon Tort Claims Act, ORS 30.260 

to 30.300, City shall hold harmless, defend, and indemnify OHSU, and each of its 
elected officials, officers, employees and agents, from and against all claims, 
demands, actions, and suits (including, but not limited to, for attorney’s fees, costs 
and expenses) arising from the negligent or wrongful acts of City, its officers, 
employees or agents. 

 
15. Insurance. GENERAL.  

 
OHSU shall contractually require its first-tier contractors (“Contractors”) that are not 
units of local government as defined in ORS 190.003, if any, to: (i) obtain insurance 
specified under TYPES AND AMOUNTS and meeting the requirements under 
ADDITIONAL INSURED, "TAIL" COVERAGE, NOTICE OF CANCELLATION OR 
CHANGE, and CERTIFICATES OF INSURANCE before performance under the 
contract commences, and (ii) maintain the insurance in full force throughout the duration 
of the contract. The insurance must be provided by insurance companies or entities that 
are authorized to transact the business of insurance and issue coverage in the State of 
Oregon and that are acceptable to City. OHSU shall not authorize its Contractors to begin 
work until the Contractor’s insurance is in full force. Subsequently, OHSU shall monitor 
the Contractor’s continued compliance with the insurance requirements on an annual or 
more frequent basis. 
 
OHSU shall incorporate appropriate provisions in the contract permitting OHSU to 
enforce compliance with the insurance requirements and shall take all reasonable steps to 
enforce such compliance. In no event shall OHSU permit work under a contract when 
OHSU is aware that the Contractor is not in compliance with the insurance requirements. 
As used in this section, “first tier" means a contract in which OHSU is a Party. 
 
a. TYPES AND AMOUNTS. 

 
1. WORKERS COMPENSATION. Insurance in compliance with ORS 656.017, 

which requires all employers that employ subject workers, as defined in ORS 
656.027, to provide workers ' compensation coverage for those workers, 
unless they meet the requirement for an exemption under ORS 656.126(2). 
Employers liability insurance with coverage limits of not less than $500,000 
must be included. 
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2. COMMERCIAL GENERAL LIABILITY. Commercial General Liability 
Insurance covering bodily injury, death, and property damage in a form and 
with coverages that are satisfactory to City. This insurance shall include 
personal injury liability, products and completed operations. Coverage shall 
be written on an occurrence form basis, with not less than the following 
amounts as determined by City: Bodily Injury, Death and Property Damage 
for $2 million per occurrence (for all claimants for claims arising out of a 
single accident or occurrence). 
 

3. AUTOMOBILE LIABILITY.  Automobile Liability Insurance covering all 
owned, non-owned and hired vehicles. This coverage may be written in 
combination with the Commercial General Liability Insurance (with separate 
limits for "Commercial General Liability" and "Automobile Liability"). 
Automobile Liability Insurance must be in not less than the following 
amounts as determined by City: Bodily Injury, Death and Property Damage 
for $1 million per occurrence (for all claimants for claims arising out of a 
single accident or occurrence). 

 
b. ADDITIONAL INSURED. The Commercial General Liability Insurance and 

Automobile Liability insurance must include City, its officers, employees and agents 
as Additional Insureds but only with respect to the Contractor' s activities to be 
performed under OHSU’s contract with the Contractor. Coverage must be primary 
and non-contributory with any other insurance and self-insurance. 

 
c. "TAIL" COVERAGE. If any of the required insurance policies is on a "claims made" 

basis, such as professional liability insurance, the contractor shall maintain either 
"tail" coverage or continuous" claims made" liability coverage, provided the effective 
date of the continuous "claims made" coverage is on or before the effective date of 
OHSU’s contract with the Contractor, for a minimum of 24 months following the 
later of : (i) the contractor's completion and OHSU’s acceptance of all Services 
required under OHSU’s contract with the Contractor or, (ii) the expiration of all 
warranty periods provided under OHSU’s contract with the Contractor. 

 
Notwithstanding the foregoing 24-month requirement, if the Contractor elects to 
maintain "tail" coverage and if the maximum time period "tail" coverage reasonably 
available in the marketplace is less than the 24-month period described above, then 
the contractor may request and City may grant approval of the maximum "tail " 
coverage period reasonably available in the marketplace. If City approval is granted, 
the Contractor shall maintain "tail" coverage for the maximum time period that "tail" 
coverage is reasonably available in the marketplace. 
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d. NOTICE OF CANCELLATION OR CHANGE. The Contractor or its insurer must 
provide 30 days' written notice to City before cancellation of, material change to, 
potential exhaustion of aggregate limits of, or non-renewal of the required insurance 
coverage. 

 
e. CERTIFICATE(S) OF INSURANCE. State shall obtain from the Contractor 

certificates of insurance (and additional insured endorsement forms for Commercial 
General Liability Insurance coverage) evidencing all required insurance before the 
Contractor performs under OHSU’s contract with Contractor. The certificates or an 
attached endorsement must specify: (i) all entities and individuals who are endorsed 
on the policy as Additional Insureds and (ii) for insurance on a "claims made" basis, 
the extended reporting period applicable to "tail" or continuous '·claims made" 
coverage. 

 
16. Assignment.  This IGA cannot be assigned or transferred by either party without the prior 

written authorization of the other party. 
 

17. Counterparts. This IGA may be signed in two (2) or more counterparts, each of which 
shall be deemed an original, and which, when taken together, shall constitute one and the 
same agreement. 
 

18. Merger Clause.  This IGA constitutes the entire agreement between the parties 
concerning the subject matter of this IGA and supersedes any and all prior or 
contemporaneous discussions, negotiations or agreements, whether written or oral, which 
are not expressly stated in this IGA.  No waiver, consent, modification or change of any 
term or terms of this IGA shall bind either party unless in writing and signed by both 
parties.  Such waiver, consent, modification or change, if made, shall be effective only in 
the specific instance and for the specific purpose given. There are no understandings, 
agreements, or representations, oral or written, not specified herein regarding this IGA. 
 
 
 
 
 
 

[Signature page and attachment list follows] 
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PBOT 
 
______________________________ 
By and through its Commissioner-in-Charge 
(Executed by Portland City Council 
Ordinance ____________) 
 
______________________________ 
Date 

OHSU 
 
______________________________ 
Chief Administrative Officer 
 
 
 
______________________________ 
Date 
 

 
 

 

Attachments: 

• Exhibit A-1: IOF Grant IGA, Executed 
• Exhibit A-2: IOF Grant IGA Amendment, Executed 
• Exhibit A-3: Public Works Permit for CHH South Public Improvements 
• Exhibit A-4: Global Electric, Inc. Signal Bid Price 



Misc. Contracts and Agreements 
No. 31897 

Key No. 21092 

IMMEDIATE OPPORTUNITY FUND AGREEMENT 
SW Moody Ave and Bond Ave Corridor Improvements 

THIS AGREEMENT is made and entered into by and between the STATE OF OREGON, 
acting by and through its Department of Transportation, hereinafter referred to as "State;” 
and the CITY OF PORTLAND, acting by and through its elected officials, hereinafter 
referred to as "Agency,” both herein referred to individually or collectively as “Party” or 
“Parties.” 

RECITALS 

1. The Oregon Transportation Commission ("OTC") at its July 15, 1988, meeting
approved establishing an Immediate Opportunity Fund ("IOF") to support primary
economic development in Oregon through the construction and improvement of
streets and roads.  The OTC, at its meeting on March 19, 2015, revised the
guidelines for the use of this fund. IOF funds are limited to: Type A) specific
economic development projects that affirm job retention and job creation
opportunities; Type B) revitalization of business or industrial centers to support
economic development; Type C) preparation of Oregon certified project-ready
industrial sites; and Type D) preparation of regionally significant industrial areas.

2. SW Curry Street, SW Bond Avenue, and SW Moody Avenue are a part of the city
street system under the jurisdiction and control of Agency.

3. The OTC approved the use of IOF funds for the project described in this Agreement
on December 15, 2016.

4. By the authority granted in Oregon Revised Statute (ORS) 190.110, 366.572 and
366.576,  State may enter into cooperative agreements with counties, cities and units
of local governments for the performance of work on certain types of improvement
projects with the allocation of costs on terms and conditions mutually agreeable to the
contracting Parties.

NOW THEREFORE, the premises being in general as stated in the foregoing Recitals, it 
is agreed by and between the Parties hereto as follows: 

TERMS OF AGREEMENT 

1. Agency agrees to make roadway improvements near the future development of
Oregon Health and Science University (OHSU) Schnitzer Campus, including the
Knight Cancer Research Building that meets the IOF criteria.  The improvements will
consist of constructing approximately three-tenths of a mile of SW Bond Avenue,
installing new traffic signals on SW Curry Street, and doing environmental
remediation work in the area below the Marquam Bridge, hereinafter referred to as
"Project”. The location of the Project is approximately as shown on the sketch map
attached hereto, marked "Exhibit A," and by this reference made a part hereof.

Exhibit A-1

http://landru.leg.state.or.us/ors/190.html
http://landru.leg.state.or.us/ors/366.html
http://landru.leg.state.or.us/ors/366.html
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2. The Oregon Business Development Department (OBDD) recommends use of 
Immediate Opportunity Funds for this Project.  State agrees to provide Immediate 
Opportunity Funds not to exceed $1,000,000 to help finance environmental work and 
two traffic signals.  Agency and/or others will provide the remaining Project funding.   

3. This Agreement is effective on the date all required signatures are obtained and 
shall terminate upon completion of the Project and receipt of documentation of filled 
and created positions outlined under Agency obligations or ten (10) calendar years 
whichever is sooner. 

STATE OBLIGATIONS  

1. State shall, at its own expense, assign a Project liaison to monitor work performed.  
State shall review all environmental documents, Project plans, specifications, and 
cost estimates prepared by Agency or its consultants within twenty (20) working 
days of submittal by Agency and before advertisement of construction bids. 

2. Upon completion of the Project and receipt of a final invoice, State shall reimburse 
Agency a lump sum in an amount equal to 50 percent of IOF-eligible Project road 
construction costs, not to exceed $1,000,000, as State’s portion of the Project.  

3. State certifies and represents that the individual(s) signing this Agreement has been 
authorized to enter into and execute this Agreement on behalf of State, under the 
direction or approval of its governing body, commission, board, officers, members or 
representatives, and to legally bind State. 

4. State’s Project Manager for this Project is Christina Hopes, 123 NW Flanders St, 
Portland, OR 97209, 503-731-4924, Christina.hopes@odot.state.or.us, or assigned 
designee upon individual’s absence. State shall notify the other Party in writing of 
any contact information changes during the term of this Agreement.  

AGENCY OBLIGATIONS   

1. Agency, or its consultant, shall conduct the necessary preliminary engineering and 
design work required to produce final plans, specifications and cost estimates; 
obtain all required permits; arrange for all utility relocations or reconstruction; 
perform all construction engineering, including all required materials testing and 
quality documentation; prepare all bid documents; provide Project management 
services, and other necessary functions for sole administration of the contract. 

2. Upon completion of the Project, Agency will send State a final invoice and State 
shall reimburse Agency a lump sum in an amount equal to 50 percent of IOF-eligible 
Project road construction costs, not to exceed $1,000,000, as State’s portion of the 
Project. 

3. Agency shall advertise and award all contracts, and pay all contractor costs. Within 
two (2) years after the Agreement execution date, unless granted an extension by 
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State, Agency shall award a contract for construction of Project.    If the time limit 
expires, this Agreement shall terminate immediately with all Parties. 

Agency shall ensure that State’s contribution of fifty (50) percent of the actual road 
construction costs, not to exceed $ 1,000,000, will be applied to preliminary 
engineering right of way acquisition and construction only.  Agency shall be 
responsible for funding the remaining Project costs. 

4. Agency shall submit to the assigned State Project Manager all environmental 
documents, Project plans, specifications and cost estimates before advertisement 
for construction bids. 

5. Agency shall lay out and paint the necessary lane lines and erect the required 
directional and traffic control signing for the Project. 

6. Agency shall be responsible for 100 percent of power costs associated with the 
luminaries installed as a part of this Project. The power company shall send power 
bills directly to Agency. 

7. Agency shall be responsible for and pay to the power company 100 percent of the 
power costs for the traffic signal.  The power company shall send power bills directly 
to Agency. 

8. Agency shall maintain the asphaltic concrete pavement surrounding the vehicle 
detector loops installed in the city streets in such a manner as to provide adequate 
protection for said detector loops. 

9. Agency agrees that State road standards shall be used for that portion of the Project 
within State rights-of-way. 

10. Agency shall obtain all required state and federal permits, including any 
environmental permits, and shall comply with all terms of said permits. 

11. Agency agrees and understands that Agency will comply with the Uniform 
Relocation Assistance and Real Property Acquisition Policies Act of 1970, as 
amended, ORS Chapter 35 and the State Right of Way Manual if right-of-way 
acquisition is necessary. 

12. Agency or its consultant shall acquire all necessary right of way in accordance with 
and in compliance with the Uniform Relocation Assistance and Real Property 
Acquisition Policies Act of 1970, as amended, ORS Chapter 35 and the ODOT Right 
of Way Manual. Certification of right of way acquisition work must be made by the 
Agency (or on behalf of its consultant) doing the work. If Agency acquires the right of 
way, they shall provide a letter from Agency’s legal counsel certifying that 1) the right 
of way needed for the Project has been obtained and 2) right of way acquisition has 
been completed in accordance with the right of way requirements contained in this 
Agreement. The certification form shall be routed through the State Region 1 Right of 
Way Office for co-signature and possible audit. If Agency elects to have State perform 

http://www.house.gov/transportation/highway/compilations/relocate_.PDF
http://www.house.gov/transportation/highway/compilations/relocate_.PDF
http://landru.leg.state.or.us/ors/035.html
http://www.odot.state.or.us/tsrow/manual.htm
http://www.leg.state.or.us/ors/035.html
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right of way functions, a separate agreement shall be executed between Agency and 
State right of way, referencing this Agreement number. 

13. If Agency enters into a construction contract for performance of work on the Project, 
then Agency will require its contractor to provide the following: 

a. Contractor shall indemnify, defend and hold harmless State from and against all 
claims, suits, actions, losses, damages, liabilities, costs and expenses of any 
nature whatsoever resulting from, arising out of, or relating to the activities of 
Contractor or its officers, employees, subcontractors, or agents under the 
resulting contract. 

b. Contractor and Agency shall name State as a third party beneficiary of the 
resulting contract.   

c. Commercial General Liability. Contractor shall obtain, at Contractor’s expense, 
and keep in effect during the term of the resulting contract, Commercial General 
Liability Insurance covering bodily injury and property damage in a form and with 
coverages that are satisfactory to State. This insurance will include personal and 
advertising injury liability, products and completed operations. Coverage may be 
written in combination with Automobile Liability Insurance (with separate limits). 
Coverage will be written on an occurrence basis. If written in conjunction with 
Automobile Liability the combined single limit per occurrence will not be less than 
$ 1,000,000 for each job site or location. Each annual aggregate limit will not be 
less than $ 2,000,000.  

d. Automobile Liability. Contractor shall obtain, at Contractor’s expense, and keep 
in effect during the term of the resulting contract, Commercial Business 
Automobile Liability Insurance covering all owned, non-owned, or hired vehicles. 
This coverage may be written in combination with the Commercial General 
Liability Insurance (with separate limits). Combined single limit per occurrence 
will not be less than $1,000,000. 

e. Additional Insured. The liability insurance coverage, except Professional Liability, 
Errors and Omissions, or Workers’ Compensation, if included, required for 
performance of the resulting contract will include State and its divisions, officers 
and employees as Additional Insured but only with respect to Contractor’s 
activities to be performed under the resulting contract. Coverage will be primary 
and non-contributory with any other insurance and self-insurance. 

f. Notice of Cancellation or Change. There shall be no cancellation, material 
change, potential exhaustion of aggregate limits or non-renewal of insurance 
coverage(s) without thirty (30) days written notice from Contractor’s or its 
insurer(s) to State. Any failure to comply with the reporting provisions of this 
clause will constitute a material breach of the resulting contract and will be 
grounds for immediate termination of the resulting contract and this Agreement. 
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14. All employers, including Agency, that employ subject workers who work under this 
Agreement in the State of Oregon shall comply with ORS 656.017 and provide the 
required Workers’ Compensation coverage unless such employers are exempt 
under ORS 656.126. Employers Liability insurance with coverage limits of not less 
than $500,000 must be included. Agency shall ensure that each of its subcontractors 
complies with these requirements. 

15. Agency shall keep accurate cost accounting records. Agency shall prepare and 
submit monthly itemized, progress reports and invoices for construction directly to 
State’s Project Manager for review and approval. Such invoices will be in a form 
identifying the Project, the agreement number, the invoice number or the account 
number or both, and will itemize all expenses for which reimbursement is claimed. 
Travel expenses will not be reimbursed. 

16. Agency agrees that should any environmental or land-use issues arise at any time 
during the development or construction of the Project, State may, at its discretion 
and when exercised in good faith, suspend payments until it is satisfied that the 
issue has been resolved. However, Agency may use its own funds to continue the 
Project and shall be reimbursed by State as provided for in this Agreement once 
State is satisfied that the issue has been resolved. 

17. Agency shall, at its own expense, maintain and operate the Project upon completion 
at a minimum level that is consistent with normal depreciation and/or service 
demand.  Maintenance responsibilities shall survive termination of this Agreement 
and upon completion of Project and submission of documentation under Agency 
Obligation 22 Job Growth Assessment. 

18. Agency shall submit to State any change orders that substantially change the plans 
and specifications or the submitted scope of work as approved by the OTC and as 
identified in this Agreement. 

19. Agency shall provide to State permanent mylar “as constructed” plans for work on 
state highways. 

20. Agency shall require its contractor(s) and subcontractor(s) that are not units of local 
government as defined in ORS 190.003, if any, to indemnify, defend, save and hold 
harmless the State of Oregon, Oregon Transportation Commission and its members, 
Department of Transportation and its officers, employees and agents from and 
against any and all claims, actions, liabilities, damages, losses, or expenses, 
including attorneys’ fees, arising from a tort, as now or hereafter defined in ORS 
30.260, caused, or alleged to be caused, in whole or in part, by the negligent or 
willful acts or omissions of Agency's contractor or any of the officers, agents, 
employees or subcontractors of the contractor ("Claims"). It is the specific intention 
of the Parties that State shall, in all instances, except for Claims arising solely from 
the negligent or willful acts or omissions of the State, be indemnified by the 
contractor and subcontractor from and against any and all Claims. 

http://landru.leg.state.or.us/ors/656.html
http://landru.leg.state.or.us/ors/656.html
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21. Any such indemnification shall also provide that neither Agency's contractor and 
subcontractor nor any attorney engaged by Agency's contractor and subcontractor 
shall defend any claim in the name of the State of Oregon or any agency of the State 
of Oregon, nor purport to act as legal representative of the State of Oregon or any of 
its agencies, without the prior written consent of the Oregon Attorney General. The 
State of Oregon may, at anytime at its election assume its own defense and 
settlement in the event that it determines that Agency's contractor is prohibited from 
defending the State of Oregon, or that Agency's contractor is not adequately 
defending the State of Oregon's interests, or that an important governmental 
principle is at issue or that it is in the best interests of the State of Oregon to do so. 
The State of Oregon reserves all rights to pursue claims it may have against 
Agency's contractor if the State of Oregon elects to assume its own defense. 

22. Because the purpose of the IOF Type A project is to promote job growth State 
wishes to assess its investment. 

a. Therefore, within five (5) years of execution of this Agreement, Agency shall 
provide to State documentation from OHSU that 316 full-time equivalent 
positions (FTE) have been retained and 225 new FTE positions created and filled 
at the new location by the construction of The Knight Cancer Research Building. 
If such documentation cannot be provided within the above stated time limit, 
Agency shall reimburse State all IOF Funds distributed to Agency as outlined 
below. 

b. The targeted number of new FTE positions is the number approved by the OTC. 
"New FTE positions” shall mean new positions created, filled and remaining on 
the payroll for at least one (1) year. 

c. The verification documentation shall be a letter on company letterhead signed by 
an official of OHSU duly authorized to represent OHSU certifying the number of 
FTE positions retained and new FTE positions. State, OBDD or the Oregon 
Secretary of State Audits Division, shall have the right to audit the payroll records 
of OHSU in order to confirm information in the letter. 

d. If the documentation shows a deficiency in the number of FTE positions, Agency 
shall reimburse State on a pro-rated basis. The formula for the pro-rated amount 
of IOF funds paid to Agency will be an amount equal to the number of actual FTE 
positions divided by the number of projected FTE positions multiplied by total IOF 
funds available. Reimbursement will be the amount actually distributed less the 
pro-rated amount. 

23. Reimbursements resulting from a failure to provide job documentation, failure to 
meet job target goals or failure to obtain Project Site Certification shall be paid within 
three (3) months after the above stated time limit. 

a.     All said reimbursements shall include interest equal in rate for the Highway Trust 
Fund at the State Treasury established on the date of execution of this 
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Agreement. Interest shall accrue from the date of the first withdrawal from the 
Highway Trust Fund at the State Treasury. 

b.     Agency may wish to enter into a separate agreement with OHSU to address pay 
back of Agency reimbursements to State resulting from OHSU’s failure to provide 
documentation or failure to meet job target goals. 

c.     At Agency’s request and upon consultation with OBDD, State may grant a time 
extension on the reimbursement or a time extension to provide additional job 
growth. Any extension will only be effective upon amendment to this Agreement. 

23. Agency acknowledges and agrees that State, the Oregon Secretary of State’s 
Office, the federal government, and their duly authorized representatives shall have 
access to such fiscal records and other books, documents, papers, plans and 
writings of Agency that are pertinent to this Agreement to perform examinations and 
audits and make excerpts and transcripts.  Agency shall retain and keep all files and 
records for a minimum of six (6) years after completion of the Project. 

24. Agency shall comply with all federal, state, and local laws, regulations, executive 
orders and ordinances applicable to the work under this Agreement, including, 
without limitation, the provisions of ORS 279C.505, 279C.515, 279C.520, 279C.530 
and 279B.270 incorporated herein by reference and  made a part hereof. Without 
limiting the generality of the foregoing, Agency expressly agrees to comply with (i) 
Title VI of Civil Rights Act of 1964; (ii) Title V and Section 504 of the Rehabilitation 
Act of 1973; (iii) the Americans with Disabilities Act of 1990 and ORS 659A.142; (iv) 
all regulations and administrative rules established pursuant to the foregoing laws; 
and (v) all other applicable requirements of federal and state civil rights and 
rehabilitation statutes, rules and regulations. 

25. Agency shall not enter into any subcontracts for any of the work scheduled under 
this Agreement without obtaining prior written approval from State. 

26. Agency certifies and represents that the individual(s) signing this Agreement has 
been authorized to enter into and execute this Agreement on behalf of Agency, 
under the direction or approval of its governing body, commission, board, officers, 
members or representatives, and to legally bind Agency. 

27. Agency’s Project Manager for this Project is Steve Szigethy, Capital Project 
Manager, 1120 SW 5th Avenue, Suite 800, Portland, OR 97204, (503) 823-5117, 
steve.szigethy@portlandoregon.gov, or assigned designee upon individual’s 
absence. Agency shall notify the other Party in writing of any contact information 
changes during the term of this Agreement.  

GENERAL PROVISIONS 

1. This Agreement may be terminated by mutual written consent of both Parties.  

http://www.leg.state.or.us/ors/279c.html
http://www.leg.state.or.us/ors/279c.html
http://www.leg.state.or.us/ors/279c.html
http://www.leg.state.or.us/ors/279c.html
http://www.leg.state.or.us/ors/279c.html
http://www.usdoj.gov/crt/cor/coord/titlevistat.htm
http://academic.wsc.edu/frc/disable.html
http://academic.wsc.edu/frc/disable.html
http://www.dol.gov/esa/regs/statutes/ofccp/ada.htm
http://landru.leg.state.or.us/ors/659a.html
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2. State may terminate this Agreement effective upon delivery of written notice to 
Agency, or at such later date as may be established by State, under any of the 
following conditions: 

a. If Agency fails to provide services called for by this Agreement within the 
time specified herein or any extension thereof. 

b. If Agency fails to perform any of the other provisions of this Agreement, 
or so fails to pursue the work as to endanger performance of this 
Agreement in accordance with its terms, and after receipt of written 
notice from State fails to correct such failures within ten (10) days or 
such longer period as State may authorize. 

c. If Agency fails to provide payment of its share of the cost of the Project. 

d. If State fails to receive funding, appropriations, limitations or other 
expenditure authority sufficient to allow State, in the exercise of its 
reasonable administrative discretion, to continue to make payments for 
performance of this Agreement. 

e. If federal or state laws, regulations or guidelines are modified or 
interpreted in such a way that either the work under this Agreement is 
prohibited or State is prohibited from paying for such work from the 
planned funding source.   

3. Any termination of this Agreement shall not prejudice any rights or obligations 
accrued to the Parties prior to termination. 

4. If any third party makes any claim or brings any action, suit or proceeding alleging a 
tort as now or hereafter defined in ORS 30.260 ("Third Party Claim") against State or 
Agency with respect to which the other Party may have liability, the notified Party 
must promptly notify the other Party in writing of the Third Party Claim and deliver to 
the other Party a copy of the claim, process, and all legal pleadings with respect to 
the Third Party Claim. Each Party is entitled to participate in the defense of a Third 
Party Claim, and to defend a Third Party Claim with counsel of its own choosing. 
Receipt by a Party of the notice and copies required in this paragraph and 
meaningful opportunity for the Party to participate in the investigation, defense and 
settlement of the Third Party Claim with counsel of its own choosing are conditions 
precedent to that Party's liability with respect to the Third Party Claim.  

5. With respect to a Third Party Claim for which State is jointly liable with Agency (or 
would be if joined in the Third Party Claim), State shall contribute to the amount of 
expenses (including attorneys' fees), judgments, fines and amounts paid in 
settlement actually and reasonably incurred and paid or payable by Agency in such 
proportion as is appropriate to reflect the relative fault of State on the one hand and 
of Agency on the other hand in connection with the events which resulted in such 
expenses, judgments, fines or settlement amounts, as well as any other relevant 
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equitable considerations. The relative fault of State on the one hand and of Agency 
on the other hand shall be determined by reference to, among other things, the 
Parties' relative intent, knowledge, access to information and opportunity to correct 
or prevent the circumstances resulting in such expenses, judgments, fines or 
settlement amounts. State’s contribution amount in any instance is capped to the 
same extent it would have been capped under Oregon law, including the Oregon 
Tort Claims Act, ORS 30.260 to 30.300, if State had sole liability in the proceeding.  

6. With respect to a Third Party Claim for which Agency is jointly liable with State (or 
would be if joined in the Third Party Claim), Agency shall contribute to the amount of 
expenses (including attorneys' fees), judgments, fines and amounts paid in 
settlement actually and reasonably incurred and paid or payable by State in such 
proportion as is appropriate to reflect the relative fault of Agency on the one hand 
and of State on the other hand in connection with the events which resulted in such 
expenses, judgments, fines or settlement amounts, as well as any other relevant 
equitable considerations. The relative fault of Agency on the one hand and of State 
on the other hand shall be determined by reference to, among other things, the 
Parties' relative intent, knowledge, access to information and opportunity to correct 
or prevent the circumstances resulting in such expenses, judgments, fines or 
settlement amounts. Agency's contribution amount in any instance is capped to the 
same extent it would have been capped under Oregon law, including the Oregon 
Tort Claims Act, ORS 30.260 to 30.300, if it had sole liability in the proceeding.  

7. The Parties shall attempt in good faith to resolve any dispute arising out of this 
Agreement. In addition, the Parties may agree to utilize a jointly selected mediator or 
arbitrator (for non-binding arbitration) to resolve the dispute short of litigation.  

8. Agency agrees to refund to State all Immediate Opportunity Funds paid to Agency in 
connection with this Project if this Agreement is terminated for any reason prior to 
completion of Project and receipt of job assessment documentation. Refund to State 
shall be within three (3) months from termination date. 

9. State and Agency hereto agree that if any term or provision of this Agreement is 
declared by a court of competent jurisdiction to be invalid, unenforceable, illegal or in 
conflict with any law, the validity of the remaining terms and provisions will not be 
affected, and the rights and obligations of the Parties shall be construed and 
enforced as if the Agreement did not contain the particular term or provision held to 
be invalid. 

10. This Agreement may be executed in several counterparts (facsimile or otherwise) all 
of which when taken together shall constitute one agreement binding on all Parties, 
notwithstanding that all Parties are not signatories to the same counterpart.  Each 
copy of this Agreement so executed shall constitute an original. 

11. This Agreement and attached exhibits constitute the entire agreement between the 
Parties on the subject matter hereof.  There are no understandings, agreements, or 
representations, oral or written, not specified herein regarding this Agreement.  No 
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waiver, consent, modification, or change of terms of this Agreement shall bind either 
Party unless in writing and signed by both Parties and all necessary approvals have 
been obtained. Such waiver, consent, modification, or change, if made, shall be 
effective only in the specific instance and for the specific purpose given. The failure 
of State to enforce any provision of this Agreement shall not constitute a waiver by 
State of that or any other provision. 

THE PARTIES, by execution of this Agreement, hereby acknowledge that their signing 
representatives have read this Agreement, understand it, and agree to be bound by its 
terms and conditions. 

This Project is in the 2015-2018 Statewide Transportation Improvement Program, (Key 
#21092) that was adopted by the Oregon Transportation Commission on December 18, 
2014 (or subsequently approved by amendment to the STIP). 

CITY OF PORTLAND, by and through its :~ct~ ~ 
Date I I/ 1,(1-:J 

By '1 'A 
I 

Date n / A 

LEGAL REVIEW APPROVAL 
APPROVED AS TO FORM 

By 7,l£ 
Agency Cou~p 

Date CITY ATTORNEY /0/1,{)/,1 
Agency Contact: 
Steve Szigethy/Capital Projec,t Manager 
1120 SW 5th Ave, Suite 800 
Portland, OR 97204 
(503) 823-5117 
steve .szigethy@portlandoregon.gov 

STATE OF OREGON, by and through its 
Dep nm t f Transportation 

APPROVAL RECOMMENDED 

By -~ ~ -=- -.i 
Region 1 Mana9er 

Date tYOlt/ (71.>-ci? 
I 

APPROVED AS TO LEGAL 
SUFFICIENCY 

By Jennifer O'Brien via email dated 9/28/2017 
Assistant Attorney General 

Date - ------ ---
State Contact: 
Christina Hopes 
123 NW Flanders Street 
Portland, OR 97209 
503 731-4924 
Christina.hopes@odot.state.or.us 
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EXHIBIT A – Project Location Map 
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Misc. Contracts and Agreements No. 31897 

Key No. 19722 

AMENDMENT NUMBER 01 
IMMEDIATE OPPORTUNITY FUND AGREEMENT 

SW Moody Ave and Bond Ave Corridor Improvements 

This is Amendment No. 01 to the Agreement between the State of Oregon, acting by 
and through its Department of Transportation, hereinafter referred to as “State,” and the 
City of Portland, acting by and through its elected officials, hereinafter referred to as 
“Agency.” The Parties entered into agreement 31897 on November 11, 2017. 

It has now been determined by State and Agency that the Agreement referenced above 
shall be amended to clarify the scope and revise Agency obligations regarding bidding. 

1. Effective Date.  This Amendment shall become effective on the date it is fully
executed and approved as required by applicable law.

2. Amendment to Agreement.

TERMS OF AGREEMENT Paragraph 1-2, Page 2, which read: 

1. Agency agrees to make roadway improvements near the future development of
Oregon Health and Science University (OHSU) Schnitzer Campus, including the Knight
Cancer Research Building that meets the IOF criteria. The improvements will consist of
constructing approximately three-tenths of a mile of SW Bond Avenue, installing new
traffic signals on SW Curry Street, and doing environmental remediation work in the
area below the Marquam Bridge, hereinafter referred to as “Project”. The location of the
Project is approximately as shown on the sketch map attached hereto, marked “Exhibit
A,” and by this reference made a part hereof.

2. The Oregon Business Development Department (OBDD) recommends use of
Immediate Opportunity Funds for this Project.  State agrees to provide Immediate
Opportunity Funds not to exceed $1,000,000 to help finance environmental work and
two traffic signals.  Agency and/or others will provide the remaining Project funding.

Shall be deleted in its entirety and replaced with the following: 

1. Agency agrees to make roadway improvements near the future development of
Oregon Health and Science University (OHSU) Schnitzer Campus, including the Knight
Cancer Research Building, that meets the IOF criteria. The improvements will consist of
constructing approximately three-tenths of a mile of SW Bond Avenue and installing
new traffic signals on SW Curry Street, hereinafter referred to as “Project”. The location
of the Project is approximately as shown on the sketch map attached hereto, marked
“Exhibit A,” and by this reference made a part hereof.

2. The Oregon Business Development Department (OBDD) recommends use of
Immediate Opportunity Funds for this Project.  State agrees to provide Immediate
Opportunity Funds not to exceed $1,000,000 to help finance construction of

Exhibit A-2
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approximately 3/10th of a mile of SW Bond Avenue and two traffic signals.  Agency 
and/or others will provide the remaining Project funding. 

STATE OBLIGATIONS Paragraph 4, page 2, which reads: 

4.  State’s Project Manager for this Project is Christina Hopes, 123 NW Flanders St, 
Portland, OR 97209, 503-731-4924, Christina.hopes@odot.state.or.us, or assigned 
designee upon individual’s absence. State shall notify the other Party in writing of any 
contact information changes during the term of this Agreement. 

Shall be deleted in its entirety and replaced with the following: 

4.  State’s Project Manager for this Project is Kristen Stallman, 123 NW Flanders St, 
Portland, OR 97209, 503-731-4957, Kristen.stallman@odot.state.or.us, or assigned 
designee upon individual’s absence. State shall notify the other Party in writing of any 
contact information changes during the term of this Agreement. 

AGENCY OBLIGATIONS Paragraph 1-3, Page 2-3, which read:  

1.  Agency, or its consultant, shall conduct the necessary preliminary engineering and 
design work required to produce final plans, specifications and cost estimates; obtain all 
required permits; arrange for all utility relocations or reconstruction; perform all 
construction engineering, including all required materials testing and quality 
documentation; prepare all bid documents; provide Project management services, and 
other necessary functions for sole administration of the contract. 

2.  Upon completion of the Project, Agency will send State a final invoice and State shall 
reimburse Agency a lump sum in an amount equal to 50 percent of IOF-eligible Project 
road construction costs, not to exceed $1,000,000, as State’s portion of the Project. 

3.  Agency shall advertise and award all contracts, and pay all contractor costs. Within 
two (2) years after the Agreement execution date, unless granted an extension by State, 
Agency shall award a contract for construction of Project.    If the time limit expires, this 
Agreement shall terminate immediately with all Parties. 

Agency shall ensure that State’s contribution of fifty (50) percent of the actual road 
construction costs, not to exceed $ 1,000,000, will be applied to preliminary engineering 
right of way acquisition and construction only.  Agency shall be responsible for funding 
the remaining Project costs. 

Shall be deleted in its entirety and replaced with the following: 

1.  Agency, or a consultant, shall conduct the necessary preliminary engineering and 
design work required to produce final plans, specifications and cost estimates; obtain all 
required permits; arrange for all utility relocations or reconstruction; perform all 
construction engineering, including all required materials testing and quality 
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documentation; provide Project management services, and other necessary functions 
for administration of the contract.  All public contracting laws must be followed. 

2. Upon completion of the Project, Agency will send State a final invoice and State shall 
reimburse Agency a lump sum in an amount equal to 50 percent of IOF-eligible Project 
road construction and traffic signal costs, not to exceed $1,000,000. 

3. Agency shall ensure that all contracts for construction of Project are awarded within 
two (2) years after the Agreement execution date, unless granted an extension by State.  
If the time limit expires, this Agreement shall terminate immediately with all Parties. 

Agency shall ensure that State’s contribution of fifty (50) percent of the actual road 
construction and traffic signal costs, not to exceed $ 1,000,000, will be applied to 
preliminary engineering right of way acquisition and construction only.  Agency shall be 
responsible for funding the remaining Project costs. 

 

3. Counterparts. This Amendment may be executed in two or more counterparts (by 
facsimile or otherwise) each of which is an original and all of which when taken 
together are deemed one agreement binding on all Parties, notwithstanding that all 
Parties are not signatories to the same counterpart.  

4. Original Agreement. Except as expressly amended above, all other terms and 
conditions of the original Agreement are still in full force and effect.  Agency certifies 
that the representations, warranties and certifications in the original Agreement are 
true and correct as of the effective date of this Amendment and with the same effect 
as though made at the time of this Amendment. 

THE PARTIES, by execution of this Agreement, hereby acknowledge that their signing 
representatives have read this Agreement, understand it, and agree to be bound by its 
terms and conditions. 

This Project is in the 2015-2018 Statewide Transportation Improvement Program, (Key 
#19722) that was adopted by the Oregon Transportation Commission on December 18, 
2014 (or subsequently approved by amendment to the STIP).  
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CITY OF PORTLAND, by and through 
its Bureau of Transportation 

By~ 
Date '5- /t;-- }f's 

By ___________ _ 

Date ---'--- -------
LEGAL REVIEW APPROVAL (If 
required In Agency's process) 

By @Wt&EulJJ.kw-
Agency ounsel 

Date 5/22/18 

Agency Contact: 
Steve Szigethy 
1120 SW 5th Ave, Suite 800 
Portland, OR 97204 
503-823-5117 
Steve.szlgethy@portlandoregon.gov 

State Contact: 
Kristen Stallman 
123 NW Flanders Street 
Portland, OR 97209 
503-731-4957 
Krlsten.stallman@odot.state.or.us 

4 

APPROVAL RECOMMENDED 

By~ 

Date f'--;2.t,,,' - hJ I '9 
By _ _________ _ 

Date --------- --
By __________ _ 

Date ------ ------
APPROVED AS TO LEGAL 
SUFFICIENCY 

By Jennifer O'Brien 
Assistant Attorney General 

Date: via email dated 4/12/2018 
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CITY OF PORTLAND, OREGON 
BUREAU OF TRANSPORTATION 

& 
BUREAU OF ENVIRONMENTAL SERVICES 

PUBLIC WORKS PERMIT 

This is a permit to construct public improvements in accordance with plans and specifications (permit 
numbers noted below) approved by the City of Portland ("the City"), as provided by the provisions of the 
Charter, Codes and resolutions of the City pertaining to such work. 

PBOT JOB NO BES PERMIT NO PERMIT NAME 

TH0283 N/A SW Whitaker Street, SW River Parkway, SW Curry 
Street, SW Moody Avenue & SW Bond Avenue 

IMPROVEMENTS TO BE CONSTRUCTED 

Public Street Improvements 

Applicant to fill in 
PERMITTEE REPRESENTATIVE 

Oregon Health & Science University Elaine Dabrowski, Sr. Project Manager 
MAILING ADDRESS PHONE 

3181 SW Sam Jackson Park Road 503-494-8211 
Portland, OR 97239 
EMAIL ADDRESS 

dabrowsk@ohsu.edu 

The Permittee agrees to the following conditions: 

1. The Permittee shall complete the design of the public improvements to the City's written satisfaction 
within 12 months after the date of the Permittee's signature on this Permit. 

2. The Permittee shall complete construction of all required public improvements within 12 months of 
the date of the City's signature on this Permit. The construction is considered complete when the 
Permittee has received written acceptance by the City ("Construction Completion"). 

3. The Permittee or the Permittee's contractor shall furnish an assurance of performance in the form of 
a performance bond, cash in lieu thereof, or other equivalent guarantee ("the Performance 
Guarantee") as approved by the City Attorney. The Performance Guarantee provided in 
conformance with City Code can be called on in the event that the Permittee fails to carry out all 
provisions of this Permit. 

4. If installation of the required improvements is not completed within the time periods specified above, 
the City may utilize these funds to cause the work to be completed and recover its full cost and 
expense from the Performance Guarantee or if the Performance Guarantee is not sufficient 
additional funds will be required from the Permittee. 

Page 1 of 4 
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PERMIT TERMS 

This permit ("Permit") includes the attached public works plans ("the Plans") as have been or may be 
approved by the City, the standard details, drawings, and construction specifications of the City; and 
any provisions of the Charter, Code, and Resolutions of the City relevant to the work performed 
hereunder ("the Work"). 

This Permit is hereby subject to the following conditions as determined to be applicable by the City: 

(A) The Permittee and Permittee's contractor agree to construct the project in accordance with the 
attached Plans, which are a part of this Permit, and with the Standard Construction Specifications 
of the City and under the direction and super vision of the City. 

(B) The Performance Guarantee will apply to all requirements of this Permit, whether or not it has 
been issued, and any violation of this Permit requiring correction. 

(C) The Permittee agrees to pay the City all applicable fees. The Permittee further agrees that if 
payment of any additional fees are not received within 60 days of notification by the City, the City 
Engineer may demand payment through the Performance Guarantee required as a condition of 
this Permit. 

The Permittee also agrees to be liable for all costs, including attorney fees, incurred by City in 
exercising its rights under this section, and such costs if not promptly paid by the Permittee or 
Permittee's contractor shall be payable from the performance bond, cash in lieu thereof, or other 
equivalent surety. If the City resorts to the bond for payment of amounts provided for in this 
section, the surety is unconditionally obligated to pay the amount requested within ten days 
following the demand. The surety may obtain documentation of the City's charges, pursuant to 
the City's public records policy. 

(D) The Permittee and the Permittee's contractor shall perform the Work in such good, skillful , and 
substantial manner that no repairs of the improvements constructed under this permit ("the 
Improvements") will be necessary for a period of two years after Construction Completion ("the 
Warranty Period"). If, during the Warranty Period, any deficiencies identified by the City and 
attributable to any cause appear in the Improvements, or if any existing natural drainage course 
suffers degradation due to erosive stormwater runoff, the Permittee or the Permittee's contractor 
will repair such deficiencies at their own expense when so ordered by the City. Any project 
defects or stream degradation that appear or arise within the Warranty Period shall be prima facie 
evidence of defective material or workmanship. The City may extend the Warranty Period for any 
repairs, alterations, or rehabilitations that need to occur. 

(E) The Permittee or the Permittee's contractor shall furnish a bond, cash in lieu thereof, or other 
equivalent guarantee ("the Warranty Guarantee") as approved by the City Attorney in an amount 
equal to 20 percent of the Performance Guarantee after Construction Completion and all 
outstanding fees have been paid. The City may then release the Performance Guarantee and 
substitute the Warranty Guarantee for all requirements of this Permit applicable to the Warranty 
Period . 

(F) The Permittee or the Permittee's contractor shall maintain the Improvements , including facilities, 
mitigation measures, and their associated vegetative components, during the Warranty Period in 
accordance with the Operations and Maintenance Plan approved by BES, which is a part of this 
Permit. The Warranty Guarantee (or the Performance Guarantee, if no Warranty Guarantee was 
provided) will not be released until the City accepts the Improvements at the end of the Warranty 
Period ("Warranty Completion"). 

(G) The Permittee or the Permittee's contractor will clean the Improvements in accordance with the 
Operations and Maintenance Plan at the end of the Warranty Period at the direction of the City 

Page 2 of 4 
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before the Improvements will be accepted and before the Warranty Guarantee (or the 
Performance Guarantee, if no Warranty Guarantee was provided) may be released. 

(H) To the extent allowed under Oregon law, the Permittee and Permittee's contractor will fully 
indemnify, hold harmless, and defend the City and its officers, agents and employees from and 
against all claims, suits, actions, damages or losses of whatsoever nature, and all expenses and 
costs incidental to the investigations and defense thereof, including reasonable attorney fees, 
resulting from or arising out of the activities of the Permittee and the Permittee's contractor, 
subcontractors, and their officers, employees, and agents with respect to the Work or the 
Improvements. 

(I) Before this Permit may issue, the Permittee or the Permittee's contractor will furnish liability and 
property damage insurance as approved by the City Attorney in an amount required by the City. 

(J) The City may refuse to issue building permits or sewer connection permits until Construction 
Completion and all outstanding fees have been paid. 

(K) The Work will be located within existing public rights-of-way, public easements, or private property 
owned by the Permittee that will be dedicated as a public right-of-way or easement. All 
dedications by the Permittee must be performed before this Permit may issue and must contain 
standard terms and provisions acceptable to the City. 

(L) City personnel may enter upon the particular private property for the purpose of testing, inspection 
and surveying if required, during the course of design and construction of the public 
improvements. 

(M) City inspection personnel may reject or require correction of work that is not in accordance with 
the approved plans and standard specifications and would prevent future acceptance of the 
improvements 

(N) The Permittee shall hold the City of Portland harmless against any liability that may occur during 
construction prior to dedication of the right of way or recording of the easement, and the Permittee 
assumes all risk of loss that may arise in the event the City or any other public agency 
subsequently requires changes in or additions to plans or refuses to approve all or any part of the 
Permittee's improvements 

(0) The issuance of the Permit in no way waives any requirements by the City or any other public 
agency. 

(U) Oregon law requires the Permittee to follow rules adopted by the Oregon Utility Notification 
Center. Those rules are set forth in OAR 952-001-0010 through OAR 952-001-0090. The 
Permittee may obtain copies of these rules from the Center by calling (503) 232-1987. If the 
Permittee has any questions about the rules, the Permittee may contact the call Center. The 
Permittee must notify utilities before commencing work through the Oregon Utility 
Notification Center at least 2 business days, but no more than 10 business days before 
commencing an excavation. Call 246-6699. 

(V) The Permittee or Permittee's contractor agrees to notify the City as identified on the Plans and 
special specifications prior to commencement of work. 

By signing below the Permittee accepts the terms and conditions stated above: 
Oregon Health & Science University, an Oregon public corporation 
Brian Newman, Associate Vice President, Campus Planning, Development & Real Estate 

November 4, 2015 
Date 

Page 3 of 4 



; PUBLIC WORKS PERMIT 

I TO BE COMPLETED BY THE CITY 

DESCRIPTION OF IMPROVEMENTS 

Public Street Improvements 

PBOT No. --'T~H-'--"0-=2=83=----

Date __ cy~---_'Z_c_" /_7~-------- Permit issued 7-Z Z ~/ J 
This Permit expires at 11 :59 p.m. on __ 9-_-_Z~l_-_t_Y ____ or f'2 /A days after 
work begins, whichever occurs first. 

PBOT DIRECTOR approval : 
PBOT Director or aesignee Date 

(Initial) ___ (Date) _____ Easement(s) acquired 
(Initial) (Date) Grading Perm it acquired 

Page 4 of 4 



Exhibit A-4

Global 
Electric, lnS,N 

DATE 7-26-17 REVISED - REVISED SCOPE 7-28-17 CCB #156838 

JOB: OHSU (South Waterfront) CHHS 

Price to: Modify Traffic Signals and Streetlighting $378,000.00 

Traffic Signals 
Street Lighting 

$316,675.00 
$61,325.00 

Scope Clarifications - Inclusions: Part H & Alternate: Part I = (electrical Permits Only) 

General Conditions: 
1. All applicable taxes are included in our submission . 
2. The contractor shall not be held liable for errors or omissions in designs by others, nor 
inadequacies of materials and equipment specified or supplied by others . 
3. Equipment and materials supplied by the contractor are warranted only to the extent that the 
same are warranted by the manufacturer. 
4. The contractor shall not be liable for indirect loss or damage. 
5. Unless included in this proposal , all bonding and/or special insurance requirements are 
supplied at additional cost. 
6. If a formal contract is required , its conditions must not deviate from this proposal without 
contractor's permission. 
7. Anything (verbal or written), express or implied elsewhere, which are contrary to these 
conditions shall be null and void. 
8. Payments are due upon receipt. Payments later than 30 days will be assessed a 1 1/2% 
service charge 

Clarifications: 
1 . Striping by others 
2. Signage (other than what is shown on Signal plans) by others 
3. Survey by others 
4. Repair patch of asphalt at Bond and Curry by others. 
5. Demo and Repair of sidewalks by others . 

Respectfully, Accepted by: 

Print Name Date 



From: Chris Nelson <chris@globalelectricusa.com> 

Sent: Friday, July 28, 2017 11:33 AM 

To: Bradley Miller 

Cc: Gene Nelson 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

Attachments: SKM_C224e17072911390.pdf 

 

Here you go 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Bradley Miller [mailto:Bradley-Miller@Hoffmancorp.com]  

Sent: Friday, July 28, 2017 11:28 AM 

To: Chris Nelson <chris@globalelectricusa.com> 

Cc: Gene Nelson <gene@globalelectricusa.com> 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

 

 
 
Bradley Miller, P.E. | HOFFMAN 

 

From: Chris Nelson [mailto:chris@globalelectricusa.com]  

Sent: Friday, July 28, 2017 11:23 AM 

To: Bradley Miller <Bradley-Miller@Hoffmancorp.com> 

Cc: Gene Nelson <gene@globalelectricusa.com> 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

 

Brad, 

 

Here is revised quote for complete scope. 

 

DATE 

Price to: 

Traffic Signal 
Street Lighti 

7-26-17 REVISED- R.EVIISED SCOPE 7-28-17 CCB #166838 
Please assign the $5500 to eirther 
stre·et lighting or traffic sig11alls. 

Scope additions - $5500 
Soope Clarifications - Inclusions Part H ,& Alternate II (e ecirical Permits •Only) 



Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Bradley Miller [mailto:Bradley-Miller@Hoffmancorp.com]  

Sent: Wednesday, July 26, 2017 4:43 PM 

To: Chris Nelson <chris@globalelectricusa.com> 

Cc: Gene Nelson <gene@globalelectricusa.com> 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

 

Chris, 

 

Please review the attached scope of work and advise of no change to your submitted price 

within 3 days.  Thank you. 

 
Bradley Miller, P.E. | HOFFMAN 

 

From: Chris Nelson [mailto:chris@globalelectricusa.com]  

Sent: Wednesday, July 26, 2017 3:30 PM 

To: Bradley Miller <Bradley-Miller@Hoffmancorp.com> 

Subject: SouthWaterfront CHHS REVISED QUOTE 

 

Brad, 

 

Here is our revised quote per the new drawings. 

 

Let me know if you have any questions. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Global Copier  

Sent: Thursday, July 27, 2017 12:32 AM 

To: Chris Nelson <chris@globalelectricusa.com> 

Subject: Message from KM_C224e 

 

 



Street Lighting Scope of Work:

1. INCLUSIONS:

a. All work (turn-key) shown on Street Lighting sheets (IL-1, IL-2, IL-3), stamp dated 5/23/17, 
6/5/17, and 5/23/17 respectively, and Special Provisions dated 5/26/17, as prepared by Kittelson & 
Associates and issued in ASI #10.3.

b. Per Addendum A, all temporary traffic control (including PBOT temporary street use permitting) as 
required to complete subcontractor’s scope of work

c. Pole accessories (flag holders, flower pots, downlights, awnings, etc.) per PBOT standard drawings 
incorporated by reference.

d. Touch-up paint for new light poles and existing light poles that are to be modified as part of this 
scope of work.

e. Paints and coatings, as shown for Street Lighting. (For example, see sheet IL-1 keynote 16.  Note: 
keynote 16 is listed twice on sheet IL-1.)

f. Vac-ex, trenching, and excavation as required for Street Lighting work.
g. Turn-key notification to and coordination with City of Portland / PBOT / TriMet / Portland 

Streetcar
h. All permits and deferred submittals as required.
i. Salvage and transportation of materials, as required for Street Lighting work.
j. Demolition, as required for Street Lighting work.
k. All work pertaining to Street Lighting shown on Public Street Improvement drawings ST0.1 

through ST6.5, stamp dated 5/26/17 (ST2.0, ST3.0, ST6.0 dated 6/7/17), as prepared by KPFF and 
issued in ASI #10.3, including but not limited to the following:

i. Sheet ST0.2:
1. General notes as applicable to subcontractor’s scope of work

ii. Sheet ST2.0:
1. Keynote 5: protect existing light/catenary pole – #5 typical all sheets where noted
2. Keynote 56: Relocate junction boxes to furnishing zone and adjust lids – #56 

typical all sheets where noted 
iii. Sheet ST2.2

1. Keynote 64: improvements to existing light pole – #64 typical all sheets where 
noted

iv. Sheet ST2.3
1. Keynote 16: remove and salvage light pole
2. Keynote 37: install street light pole
3. Keynote 56: Relocate junction boxes to furnishing zone and adjust lids – #56 

typical all sheets where noted
4. Keynote 64: improvements to existing light pole – #64 typical all sheets where 

noted 
5. Keynote 66: install new street light and signal pole

v. Sheet ST2.5:
1. Keynote 37: install street light pole

vi. Sheet ST2.7:
1. Keynote 64: improvements to existing light pole – #64 typical all sheets where 

noted
2. EXCLUSIONS:

a. Surveying
b. Public Street Improvement drawings (ST0.1 through ST5.2 series of drawings), except for work 

pertaining to Street Lighting. 
c. Signage and Striping Plans (“Traffic Control Sheet Index”): sheets ST6.0, ST6.1, ST6.2, ST6.3, 

ST6.4, ST6.5 (by Coffman’s sub-tier)
d. Landscaping: sheets L1.01, L1.02, L5.00, L5.01, L5.02, L5.03 (by Green Art (B28) and Dennis’ 7 

Dees (B29))
e. Erosion and Sediment Control: sheet EC1.0 (by Coffman)
f. Work described in the Alternates section of this agreement (see below).

3. ALTERNATE (Traffic Signals): 
a. All work (turn-key) shown on Traffic Signal plans (sheets TS-1, TS-2, TS-3, TS-4, TS-5, TS-5, TS-

6, TS-7, TS-8, TS-9, TS-10), stamp dated 5/23/17, and Special Provisions dated 5/26/17, as prepared 
by Kittelson & Associates and issued in ASI #10.3 

b. Per Addendum A, all temporary traffic control (including PBOT temporary street use permitting) as 
required for Traffic Signals 

c. Pole accessories (flag holders, flower pots, downlights, awnings, etc.) as required for Traffic 
Signals, per PBOT standard drawings incorporated by reference.



d. Touch-up paint for new signal poles and existing poles that are to be modified as part of Traffic 
Signals scope of work.

e. Paints and coatings, as shown for Traffic Signals. (For example, see sheet TS-1 keynote 16.)
f. Vac-ex, trenching, and excavation as required for Traffic Signals.
g. Turn-key notification to and coordination with City of Portland / PBOT / TriMet / Portland 

Streetcar as required for Traffic Signals.
h. Connections to existing traffic signal infrastructure as shown.
i. All permits and deferred submittals as required for Traffic Signals
j. Salvage and transportation of materials, as required for Traffic Signals
k. Demolition, as required for Traffic Signals work.
l. All work pertaining to Traffic Signals shown on Public Street Improvement drawings ST0.1 

through ST6.5, stamp dated 5/26/17 (ST2.0, ST3.0, ST6.0 dated 6/7/17), as prepared by KPFF and 
issued in ASI #10.3, including but not limited to the following:

i. Sheet ST0.2:
1. General notes as applicable to subcontractor’s scope of work

ii. Sheet ST2.0:
1. Keynote 80: install new signal controller box – #80 typical all sheets where noted 

iii. Sheet ST2.1
1. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

iv. Sheet ST2.2:
1. Keynote 80: install new signal controller box – #80 typical all sheets where noted 

v. Sheet ST2.3
1. Keynote 65: install new pole
2. Keynote 67: install new streetcar catenary power and signal poles.
3. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

vi. Sheet ST2.7:
1. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

vii. Sheet ST6.0:
1. Construction notes 1 and 2: temporary signs with flags, after new traffic signals are 

installed
viii. Sheet ST6.1:

1. Construction notes 1, 2, 3, 4: temporary signs with flags, after new traffic signals 
are installed



Global 
Electric, lny 

DATE 7-26-17 REVISED - REVISED SCOPE 7-28-17 CCB #156838 

JOB: OHSU (South Waterfront) CHHS 

Price to: Modify Traffic Signals and Streetlighting $378,000.00 

Traffic Signals 
Street Lighting 

$313,675.00 
$58,825.00 

Scope additions - $5500 
Scope Clarifications - Inclusions Part H & Alternate I (electrical Permits Only) 

General Conditions: 
1. All applicable taxes are included in our submission. 
2. The contractor shall not be held liable for errors or omissions in designs by others, nor 
inadequacies of materials and equipment specified or supplied by others. 
3. Equipment and materials supplied by the contractor are warranted only to the extent that the 
same are warranted by the manufacturer. 
4. The contractor shall not be liable for indirect loss or damage. 
5. Unless included in this proposal, all bonding and/or special insurance requirements are 
supplied at additional cost. 
6. If a formal contract is required, its conditions must not deviate from this proposal without 
contractor's permission. 
7. Anything (verbal or written), express or implied elsewhere, which are contrary to these 
conditions shall be null and void. 
8. Payments are due upon receipt. Payments later than 30 days will be assessed a 1 1 /2% 
service charge 

Clarifications: 
1 . Striping by others 
2. Signage (other than what is shown on Signal plans) by others 
3. Survey by others 
4. Repair patch of asphalt at Bond and Curry by others. 
5. Demo and Repair of sidewalks by others. 

Respectfully, Accepted by: 

Print Name Date 



From: Chris Nelson <chris@globalelectricusa.com> 

Sent: Friday, July 28, 2017 11:23 AM 

To: Bradley Miller 

Cc: Gene Nelson 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

Attachments: SKM_C224e17072911130.pdf 

 

Follow Up Flag: Follow up 

Flag Status: Flagged 

 

Brad, 

 

Here is revised quote for complete scope. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Bradley Miller [mailto:Bradley-Miller@Hoffmancorp.com]  

Sent: Wednesday, July 26, 2017 4:43 PM 

To: Chris Nelson <chris@globalelectricusa.com> 

Cc: Gene Nelson <gene@globalelectricusa.com> 

Subject: RE: SouthWaterfront CHHS REVISED QUOTE 

 

Chris, 

 

Please review the attached scope of work and advise of no change to your submitted price 

within 3 days.  Thank you. 

 
Bradley Miller, P.E. | HOFFMAN 

 

From: Chris Nelson [mailto:chris@globalelectricusa.com]  

Sent: Wednesday, July 26, 2017 3:30 PM 

To: Bradley Miller <Bradley-Miller@Hoffmancorp.com> 

Subject: SouthWaterfront CHHS REVISED QUOTE 

 

Brad, 

 

Here is our revised quote per the new drawings. 

 

Let me know if you have any questions. 

 

Thank You, 

 



Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Global Copier  

Sent: Thursday, July 27, 2017 12:32 AM 

To: Chris Nelson <chris@globalelectricusa.com> 

Subject: Message from KM_C224e 

 

 



Street Lighting Scope of Work:

1. INCLUSIONS:

a. All work (turn-key) shown on Street Lighting sheets (IL-1, IL-2, IL-3), stamp dated 5/23/17, 
6/5/17, and 5/23/17 respectively, and Special Provisions dated 5/26/17, as prepared by Kittelson & 
Associates and issued in ASI #10.3.

b. Per Addendum A, all temporary traffic control (including PBOT temporary street use permitting) as 
required to complete subcontractor’s scope of work

c. Pole accessories (flag holders, flower pots, downlights, awnings, etc.) per PBOT standard drawings 
incorporated by reference.

d. Touch-up paint for new light poles and existing light poles that are to be modified as part of this 
scope of work.

e. Paints and coatings, as shown for Street Lighting. (For example, see sheet IL-1 keynote 16.  Note: 
keynote 16 is listed twice on sheet IL-1.)

f. Vac-ex, trenching, and excavation as required for Street Lighting work.
g. Turn-key notification to and coordination with City of Portland / PBOT / TriMet / Portland 

Streetcar
h. All permits and deferred submittals as required.
i. Salvage and transportation of materials, as required for Street Lighting work.
j. Demolition, as required for Street Lighting work.
k. All work pertaining to Street Lighting shown on Public Street Improvement drawings ST0.1 

through ST6.5, stamp dated 5/26/17 (ST2.0, ST3.0, ST6.0 dated 6/7/17), as prepared by KPFF and 
issued in ASI #10.3, including but not limited to the following:

i. Sheet ST0.2:
1. General notes as applicable to subcontractor’s scope of work

ii. Sheet ST2.0:
1. Keynote 5: protect existing light/catenary pole – #5 typical all sheets where noted
2. Keynote 56: Relocate junction boxes to furnishing zone and adjust lids – #56 

typical all sheets where noted 
iii. Sheet ST2.2

1. Keynote 64: improvements to existing light pole – #64 typical all sheets where 
noted

iv. Sheet ST2.3
1. Keynote 16: remove and salvage light pole
2. Keynote 37: install street light pole
3. Keynote 56: Relocate junction boxes to furnishing zone and adjust lids – #56 

typical all sheets where noted
4. Keynote 64: improvements to existing light pole – #64 typical all sheets where 

noted 
5. Keynote 66: install new street light and signal pole

v. Sheet ST2.5:
1. Keynote 37: install street light pole

vi. Sheet ST2.7:
1. Keynote 64: improvements to existing light pole – #64 typical all sheets where 

noted
2. EXCLUSIONS:

a. Surveying
b. Public Street Improvement drawings (ST0.1 through ST5.2 series of drawings), except for work 

pertaining to Street Lighting. 
c. Signage and Striping Plans (“Traffic Control Sheet Index”): sheets ST6.0, ST6.1, ST6.2, ST6.3, 

ST6.4, ST6.5 (by Coffman’s sub-tier)
d. Landscaping: sheets L1.01, L1.02, L5.00, L5.01, L5.02, L5.03 (by Green Art (B28) and Dennis’ 7 

Dees (B29))
e. Erosion and Sediment Control: sheet EC1.0 (by Coffman)
f. Work described in the Alternates section of this agreement (see below).

3. ALTERNATE (Traffic Signals): 
a. All work (turn-key) shown on Traffic Signal plans (sheets TS-1, TS-2, TS-3, TS-4, TS-5, TS-5, TS-

6, TS-7, TS-8, TS-9, TS-10), stamp dated 5/23/17, and Special Provisions dated 5/26/17, as prepared 
by Kittelson & Associates and issued in ASI #10.3 

b. Per Addendum A, all temporary traffic control (including PBOT temporary street use permitting) as 
required for Traffic Signals 

c. Pole accessories (flag holders, flower pots, downlights, awnings, etc.) as required for Traffic 
Signals, per PBOT standard drawings incorporated by reference.



d. Touch-up paint for new signal poles and existing poles that are to be modified as part of Traffic 
Signals scope of work.

e. Paints and coatings, as shown for Traffic Signals. (For example, see sheet TS-1 keynote 16.)
f. Vac-ex, trenching, and excavation as required for Traffic Signals.
g. Turn-key notification to and coordination with City of Portland / PBOT / TriMet / Portland 

Streetcar as required for Traffic Signals.
h. Connections to existing traffic signal infrastructure as shown.
i. All permits and deferred submittals as required for Traffic Signals
j. Salvage and transportation of materials, as required for Traffic Signals
k. Demolition, as required for Traffic Signals work.
l. All work pertaining to Traffic Signals shown on Public Street Improvement drawings ST0.1 

through ST6.5, stamp dated 5/26/17 (ST2.0, ST3.0, ST6.0 dated 6/7/17), as prepared by KPFF and 
issued in ASI #10.3, including but not limited to the following:

i. Sheet ST0.2:
1. General notes as applicable to subcontractor’s scope of work

ii. Sheet ST2.0:
1. Keynote 80: install new signal controller box – #80 typical all sheets where noted 

iii. Sheet ST2.1
1. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

iv. Sheet ST2.2:
1. Keynote 80: install new signal controller box – #80 typical all sheets where noted 

v. Sheet ST2.3
1. Keynote 65: install new pole
2. Keynote 67: install new streetcar catenary power and signal poles.
3. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

vi. Sheet ST2.7:
1. Keynote 79: Install pedestrian signal pole – #79 typical all sheets where noted 

vii. Sheet ST6.0:
1. Construction notes 1 and 2: temporary signs with flags, after new traffic signals are 

installed
viii. Sheet ST6.1:

1. Construction notes 1, 2, 3, 4: temporary signs with flags, after new traffic signals 
are installed



Global 
Electric, lnc,;_j 

DATE 7-26-17 REVISED CCB #156838 

JOB: OHSU (South Waterfront) CHHS 

Price to: Modify Traffic Signals and Streetlighting $372,500.00 

Traffic Signals 
Street Lighting 

$313,675.00 
$58,825.00 

General Conditions: 
1. All applicable taxes are included in our submission. 
2. The contractor shall not be held liable for errors or omissions in designs by others, nor 
inadequacies of materials and equipment specified or supplied by others. 
3. Equipment and materials supplied by the contractor are warranted only to the extent that the 
same are warranted by the manufacturer. 
4. The contractor shall not be liable for indirect loss or damage. 
5. Unless included in this proposal, all bonding and/or special insurance requ irements are 
supplied at additional cost. 
6. If a formal contract is required, its conditions must not deviate from this proposal without 
contractor's permission. 
7. Anything (verbal or written), express or implied elsewhere, which are contrary to these 
conditions shall be null and void . 
8. Payments are due upon receipt. Payments later than 30 days will be assessed a 1 1 /2% 
service charge 

Clarifications: 
1 . Striping by others 
2. Signage ( other than what is shown on Signal plans) by others 
3. Survey by others 
4. Repair patch of asphalt at Bond and Curry by others. 
5. Demo and Repair of sidewalks by others. 

Respectfully, 
l 

Accepted by: 

Print Name Date 



From: Chris Nelson <chris@globalelectricusa.com> 

Sent: Wednesday, July 26, 2017 3:30 PM 

To: Bradley Miller 

Subject: SouthWaterfront CHHS REVISED QUOTE 

Attachments: SKM_C224e17072715320.pdf 

 

Follow Up Flag: Flag for follow up 

Flag Status: Flagged 

 

Brad, 

 

Here is our revised quote per the new drawings. 

 

Let me know if you have any questions. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Global Copier  

Sent: Thursday, July 27, 2017 12:32 AM 

To: Chris Nelson <chris@globalelectricusa.com> 

Subject: Message from KM_C224e 

 

 



From: Chris Nelson <chris@sundownelectric.com> 

Sent: Tuesday, January 24, 2017 3:47 PM 

To: Bradley Miller 

Cc: Gene Nelson 

Subject: OHSU - Bid Package 12 

Attachments: SKM_C224e17012516490.pdf 

 

Follow Up Flag: Flag for follow up 

Flag Status: Flagged 

 

Brad, 

 

Here is revised Quote and scope letter. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 



Global 
Electric, Inc,_;,, 

DATE 11-10-16 REVISED CCB #156838 

JOB: OHSU (South Waterfront) CHHS 

Price to: Modify Traffic Signals and Streetlighting $321,030.00 

Traffic Signals 
Street Lighting 

$266,620.00 
$54,410.00 

General Conditions: 
1. All applicable taxes are included in our submission. 
2. The contractor shall not be held liable for errors or omissions in designs by others, nor 
inadequacies of materials and equipment specified or supplied by others. 
3. Equipment and materials supplied by the contractor are warranted only to the extent that the 
same are warranted by the manufacturer. 
4. The contractor shall not be liable for indirect loss or damage. 
5. Unless included in this proposal, all bonding and/or special insurance requirements are 
supplied at additional cost. 
6. If a formal contract is required, its conditions must not deviate from this proposal without 
contractor's permission. 
7. Anything (verbal or written), express or implied elsewhere, which are contrary to these 
conditions shall be null and void. 
8. Payments are due upon receipt. Payments later than 30 days will be assessed a 1 1 /2% 
service charge 

Clarifications: 
1 . Striping by others 
2. Signage ( other than what is shown on Signal plans) by others 
3. Survey by others 
4. Plans do not show Electrical Power source - we have $1 Ok in budget for power connection. 

Accepted by: 

Print Name Date 



Scope of Work : OHSU CHH-South Bid Package #12 

Street Lighting: 

(4) Type "C" pole foundations 
(2) New type "C" Light poles w/paint 
(2) Relocated type "C" light poles w/paint 
(4) Type "A" JB's 
(2) Type 11 8 11 JB's 
New Conduit, New Wire and terminations 
(2) Remove (2) foundations, (2) J Bs, (2) Lights and Wire 

Traffic Signals 

Upgrade interconnect system 
Install new Signal at Bond at Curry 
Install new Signal at Moody at Curry 
Modification to Streetcar system 

Exclusions 

Striping by others 
Signage (other than what is on Signal Plans) by others 
Survey by others 
Concrete Testing by others 

* Power Connection not shown -We have budgeted $10k for this Work 

Bradley Miller
Callout
Need to include traffic control per RFP.



From: Chris Nelson <chris@globalelectricusa.com> 

Sent: Thursday, November 10, 2016 1:14 PM 

To: Bids at Hoffman Construction 

Cc: Michal Oard 

Subject: FW: Message from KM_C224e 

Attachments: SKM_C224e16111114140.pdf 

 

Follow Up Flag: Follow up 

Flag Status: Flagged 

 

Michal,  

 

Here is our bid. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Global Copier  

Sent: Thursday, November 10, 2016 10:14 PM 

To: Chris Nelson <chris@globalelectricusa.com> 

Subject: Message from KM_C224e 

 

 



PROPOSAL FORM 
To: Hoffman Construction Company of Oregon 

805 SW Broadway, Suite 2100 
Portland, OR 97205 
BIDS@Hoffmancorp.com 

Project: OHSU CHH South 
Hoffman Job No: 5150015 
Portland, Oregon 

Bid Package: #12 - Traffic Signal Systems and Stree~ Lighting 

Bidder's Name: Giobc~L Ek.,d·t-v<.. 
Pursuant to and in compliance with the RFP documents and other documents relating thereto, the undersigned hereby 
proposes to furnish all labor, equipment and material, FOB jobsite, to perform all work as required and in strict 
accordance with Subcontract Documents as follows: 

Payment & 
Bid Description Bid Amount Performance 

Item Bonds (if, 
required) 

1 Traffic Signal Systems $ Zb6, bU1,c£) 4;150~ ,~:) 
2 Street Lighting $ . t/ . 5 ,!fJO, et:> t C: f!':'/4/ ,,Zl.. J. ' 

, 

Bidder represents and warrants that the insurance costs for all coverages provided under the (WC/GL) will be 
excluded from its bid and the bids of its Sub~!ubcontr~ctors, of any tier. 5 ::,, ,- /~ u ·) _ 5 L 5 A 
• Subc_ontractor's CCIP Conta~t:, l;- ~u r-..A, p 11 i I I, p5. P~one: 0:) 7 0-- U 
• Email Address: Lav ,,.,aG? (·;;.lo bQ I el e G±rl(., us; A.,, co·~~ 

.,_ ( e:~._~J ,--\;·, 0 A.) 
f:=..XC; \,.,"\, S , D :'"' -

F\ i\ 11\<:..heA 



Proposal Form/Page 2 
Project: 5150015, OHSU CHH South 
Bid Package: #12-Traffic Signal Systems and Street Lighting 

C~CKLIST OF ITEMS REQUIRED TO BE SUBMITTED WITH PROPOSAL ON BID DATE 
&!roposal Form 
Q'· Proposed Change Order Labor Rates (see Page 3 of Proposal Form) 
/ SubcontractorNendor Questionnaire with latest safety & financial info (Unless previously submitted) 

Fully Burdened Change Order Labor Rates: REQUIRED (except for supply-only vendors). BID MAY 
OTHERWISE BE REJECTED 

REGULAR RATE TIME.&HALF DOUBLEtIME 

NIA NIA 

NIA NIA 
. Project }:~11gineer $ I\) A ------------..---------...... ------------45 .NIA NIA 

Project Administrator $ 
_________ .._ _________________ _ 

Prices are firm for acceptance within 60 days after proposal deadline. Alternates and/or Options, if any, may be 
exercised within 60 days of Subcontract/Purchase Agreement award. In addition, proposal clarifications, additional 
scope of work, and/or schedule considerations are as follows (Bidder to list): 

\ 



Proposal Form/Page 3 
Project: 5150015, OHSU CHH South 
Bid Package: #12- Traffic Signal Systems and Street Lighting 

1. Th d e un ers1gne d kn l d f h fi 11 ac owe ges receipt o t e o owmg Add d en urns: 
Addendum Number Dated Addendum Number Dated 

A 10/14/16 

2. Bidder (will~ (will NOT _J provide health insurance coverage to all employees assigned to the project. 
3. Bidder (will rJ (will NOT _J achieve specified 85% "Buy Oregon"Joal. If~OT, attach explanation. 
4. Oregon Construction Contractors Board (CCB) License Number: I j. b C :) 8$ . 
5. Bidder (has Ji() (has not _J filed a $30,000 Public Works Bond with Oregon Construction Contractors Board. 
6. List your firm's Workers' Compensation Interstate Experience Modification Rate (EMR) for the most recent three 

years: 2015-Rate: e q "1 2014-Rate: .,''(7 2013-Rate: I,. 0 8 
7. Bidder is a (Union (Non-Union Contractor. 

Trade A reements With Ex ires Trade A reements With Ex ires 

8. Bidder (is _J (is not~ a certified (MBE _J, (WBE_J, (ESB_J, (DBE_J firm. Certification# __ _ 
M/W/ESB participation incJuded in Base Bid Amount: __ % (15% MIWIESB Goal) 

9. Identify all Subcontractors and all M/W/ESB (Subcontractors and Suppliers) below or attach separate sheet. 
s eparate sheet (is ) (is not X ) attached. 

Subcontractor I Supplier Name Certification( s) Work To Be Performed Dollar Amount 
IV 1--\ $ 

$ 
$ 

10. Bidder is a (Large _J (Small X) Business Concern as defined by the Small Business Administration. 
11. Bidder (is~ (is not__) a resident bidder of the State of Oregon. 
12. Bidder (has~ (has not _J reviewed the proposed Subcontract/Purchase Agreement including attachments 

thereto and agrees to execute the Agreement without exception and provide the Insurance specified therein. 
13. Subcontractor/Vendor Questionnaire (is attached _J (was previously submitted~-
14. Where did you obtain or examine bi<l documents and AddendumJor this bid package.'.? 

Identify: n c'>'... ~c::; w, tJ... e,.r. S ,+u E k::.c-b I c: ,.~ fa tvr.17c'J<:,t..., 
15. Where did you first learn of this bid pac age? 

Same as above Hoffman Website , LJinvitation To Bid (_J _____ _ 
By 1JJ~1t'f1T,,::,,rv 

Proposal submitted by: 

Name and Address of Bidder: 

G lo bo,\ S\eD-trl c 
~?o 1so K \62~ 

Signed By (please print) 

C~ hr 1J /0,e~o 44. 

Telephone: 

Fax: 

E-mail: 

Date: 

50 6i) -5656 
so I,- 6 4'7- 56 tfCJ 

Ch r's e 610 bed I e {_ 



Bradley Miller
Superseded Stamp



From: Chris Nelson <chris@globalelectricusa.com> 

Sent: Thursday, November 10, 2016 1:14 PM 

To: Bids at Hoffman Construction 

Cc: Michal Oard 

Subject: FW: Message from KM_C224e 

Attachments: SKM_C224e16111114140.pdf 

 

Follow Up Flag: Follow up 

Flag Status: Flagged 

 

Michal,  

 

Here is our bid. 

 

Thank You, 

 

Chris Nelson 

Global Electric Inc 

Project Manager 

Chris@Globalelectricusa.com 

503-849-5979 

 

From: Global Copier  

Sent: Thursday, November 10, 2016 10:14 PM 

To: Chris Nelson <chris@globalelectricusa.com> 

Subject: Message from KM_C224e 

 

 



PROPOSAL FORM 
To: Hoffman Construction Company of Oregon 

805 SW Broadway, Suite 2100 
Portland, OR 97205 
BIDS@Hoffmancorp.com 

Project: OHSU CHH South 
Hoffman Job No: 5150015 
Portland, Oregon 

Bid Package: #12 - Traffic Signal Systems and Stree~ Lighting 

Bidder's Name: Giobc~L Ek.,d·t-v<.. 
Pursuant to and in compliance with the RFP documents and other documents relating thereto, the undersigned hereby 
proposes to furnish all labor, equipment and material, FOB jobsite, to perform all work as required and in strict 
accordance with Subcontract Documents as follows: 

Payment & 
Bid Description Bid Amount Performance 

Item Bonds (if, 
required) 

1 Traffic Signal Systems $ Zb6, bU1,c£) 4;150~ ,~:) 
2 Street Lighting $ . t/ . 5 ,!fJO, et:> t C: f!':'/4/ ,,Zl.. J. ' 

, 

Bidder represents and warrants that the insurance costs for all coverages provided under the (WC/GL) will be 
excluded from its bid and the bids of its Sub~!ubcontr~ctors, of any tier. 5 ::,, ,- /~ u ·) _ 5 L 5 A 
• Subc_ontractor's CCIP Conta~t:, l;- ~u r-..A, p 11 i I I, p5. P~one: 0:) 7 0-- U 
• Email Address: Lav ,,.,aG? (·;;.lo bQ I el e G±rl(., us; A.,, co·~~ 

.,_ ( e:~._~J ,--\;·, 0 A.) 
f:=..XC; \,.,"\, S , D :'"' -

F\ i\ 11\<:..heA 



Proposal Form/Page 2 
Project: 5150015, OHSU CHH South 
Bid Package: #12-Traffic Signal Systems and Street Lighting 

C~CKLIST OF ITEMS REQUIRED TO BE SUBMITTED WITH PROPOSAL ON BID DATE 
&!roposal Form 
Q'· Proposed Change Order Labor Rates (see Page 3 of Proposal Form) 
/ SubcontractorNendor Questionnaire with latest safety & financial info (Unless previously submitted) 

Fully Burdened Change Order Labor Rates: REQUIRED (except for supply-only vendors). BID MAY 
OTHERWISE BE REJECTED 

REGULAR RATE TIME.&HALF DOUBLEtIME 

NIA NIA 

NIA NIA 
. Project }:~11gineer $ I\) A ------------..---------...... ------------45 .NIA NIA 

Project Administrator $ 
_________ .._ _________________ _ 

Prices are firm for acceptance within 60 days after proposal deadline. Alternates and/or Options, if any, may be 
exercised within 60 days of Subcontract/Purchase Agreement award. In addition, proposal clarifications, additional 
scope of work, and/or schedule considerations are as follows (Bidder to list): 

\ 



Proposal Form/Page 3 
Project: 5150015, OHSU CHH South 
Bid Package: #12- Traffic Signal Systems and Street Lighting 

1. Th d e un ers1gne d kn l d f h fi 11 ac owe ges receipt o t e o owmg Add d en urns: 
Addendum Number Dated Addendum Number Dated 

A 10/14/16 

2. Bidder (will~ (will NOT _J provide health insurance coverage to all employees assigned to the project. 
3. Bidder (will rJ (will NOT _J achieve specified 85% "Buy Oregon"Joal. If~OT, attach explanation. 
4. Oregon Construction Contractors Board (CCB) License Number: I j. b C :) 8$ . 
5. Bidder (has Ji() (has not _J filed a $30,000 Public Works Bond with Oregon Construction Contractors Board. 
6. List your firm's Workers' Compensation Interstate Experience Modification Rate (EMR) for the most recent three 

years: 2015-Rate: e q "1 2014-Rate: .,''(7 2013-Rate: I,. 0 8 
7. Bidder is a (Union (Non-Union Contractor. 

Trade A reements With Ex ires Trade A reements With Ex ires 

8. Bidder (is _J (is not~ a certified (MBE _J, (WBE_J, (ESB_J, (DBE_J firm. Certification# __ _ 
M/W/ESB participation incJuded in Base Bid Amount: __ % (15% MIWIESB Goal) 

9. Identify all Subcontractors and all M/W/ESB (Subcontractors and Suppliers) below or attach separate sheet. 
s eparate sheet (is ) (is not X ) attached. 

Subcontractor I Supplier Name Certification( s) Work To Be Performed Dollar Amount 
IV 1--\ $ 

$ 
$ 

10. Bidder is a (Large _J (Small X) Business Concern as defined by the Small Business Administration. 
11. Bidder (is~ (is not__) a resident bidder of the State of Oregon. 
12. Bidder (has~ (has not _J reviewed the proposed Subcontract/Purchase Agreement including attachments 

thereto and agrees to execute the Agreement without exception and provide the Insurance specified therein. 
13. Subcontractor/Vendor Questionnaire (is attached _J (was previously submitted~-
14. Where did you obtain or examine bi<l documents and AddendumJor this bid package.'.? 

Identify: n c'>'... ~c::; w, tJ... e,.r. S ,+u E k::.c-b I c: ,.~ fa tvr.17c'J<:,t..., 
15. Where did you first learn of this bid pac age? 

Same as above Hoffman Website , LJinvitation To Bid (_J _____ _ 
By 1JJ~1t'f1T,,::,,rv 

Proposal submitted by: 

Name and Address of Bidder: 

G lo bo,\ S\eD-trl c 
~?o 1so K \62~ 

Signed By (please print) 

C~ hr 1J /0,e~o 44. 

Telephone: 

Fax: 

E-mail: 

Date: 

50 6i) -5656 
so I,- 6 4'7- 56 tfCJ 

Ch r's e 610 bed I e {_ 



Global 
Electric, Inc. 

DATE 11-10-16 CCB #156838 

JOB: OHSU (South Waterfront) CHHS 

Price to: Modify Traffic Signals and Streetlighting $321,030.00 

Traffic Signals 
Materials 

$266,620.00 
$54,410.00 

General Conditions: 
1. All applicable taxes are included in our submission. 
2. The contractor shall not be held liable for errors or omissions in designs by others, nor 
inadequacies of materials and equipment specified or supplied by others. 
3. Equipment and materials supplied by the contractor are warranted only to the extent that the 
same are warranted by the manufacturer. 
4. The contractor shall not be liable for indirect loss or damage. 
5. Unless included in this proposal, all bonding and/or special insurance requirements are 
supplied at additional cost. 
6. If a formal contract is required, its conditions must not deviate from this proposal without 
contractor's permission. 
7. Anything (verbal or written), express or implied elsewhere, which are contrary to these 
conditions shall be null and void. 
8. Payments are due upon receipt. Payments later than 30 days will be assessed a 1 1 /2% 
service charge 

Clarifications: 
1 . Striping by others 
2. Signage (other than what is shown on Signal plans) by others 
3. Survey by others 
4. Plans do not show Electrical Power source - we have $10k in budget for power connection. 

Accepted by: 

Print Name Date 




