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Misc. Contracts and Agreements 
No. 26,575 

COOPERATIVE IMPROVEMENT AGREEMENT
 
ConstructÍon and Maintenance
 

Eastside Streetcar Loop
 

THIS AGREEMENT is made and entered into by and between the STATE OF OREGON, acting 
by and through its Departrnent of Transportation, hereinafter referred to as "ODOT"; and the CITf 
OF PORTLAND, acting by and through its elected officials, hereinafter refemed to as "City," both 
herein referred to individually or collectively as "part¡/" or "parties." 

RECITALS 

1. Pacific Highway (I-5) and East Portland Freeway (I-84) are both a part of the state highway 
system under the jurisdiction and control of the Oregon Transportation Cornmission (OTC). 
NE Broadway, NE Weidler, NE MLK and NE Grand Avenue are all apafi of the City street 
system under the jurisdiction and control of City. There are four bridges on these City streets 
which cross over I-5 and I-84 (Bridge Nos. 08575,08575R, 02350A, and 07040) and are the 
structural responsibility of ODOT. 

2. By the authority granted in Oregon Revised Statues (ORS) 190.110, 366.572 and,366.576, 
ODOT may enter into cooperative agreements with courties, cities and units of local 
governments for the performance of work on cerlain types of improvement projects with the 
allocation of costs on terms and conditions mutually agreeable to the conh'acting Parlies. 

3. By the authority granted in ORS 366.425, ODOT may accept deposits of money or an 
irrevocable letter of credit from any county, city, road district, person, finn, or corporation 
for the perfonnance of work on any public highway within the State. When said money or a 
letter of creclit is deposited, ODOT shall proceed with the Project. Money so deposited shall 
be disbursed for the pulpose for which it was deposited. 

NOW THEREFORE, the premises being in general as stated in the folegoing Recitals, it is 
agreed by and between the Parties hereto as follows: 

TERMS OF AGREEMENT 

l. Under such authority, ODOT and City agree to the City's construction of the Eastside 
Streetcar Loop Project within the areas irnpacting ODOT's facilities (including the bridges
identified in Recital No. 1), hereinafter referred to as "Project". Work on the project 
includes: rnodifications to sidewalks, grinding pavement and installing track, repaving, 
installing streetcar poles and catenary lines, and improving drainage. The location of the 
Project is approximately as shown on the sketch map attached hereto, marked Exhibit A, and 
by this reference made a part hereof. Also incluclecl in Exhibit A is the scheclule for 
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CTTY OF PORTLAND/ODOT
 
Agreemenl No. 26,575
 

anticipated crossings of ODOT structures and a reference list to all pages of the contract 
plans that pertain to the ODOT structures for the Project. 

2' The Project will be constructed and financed by City at its own expense. Said Project cost is 
estimated at $145,000,000. Due to the structural integrity responsibility of the ODOT 
bridges, ODOT will be providing ceftain plan and design reviews and on-site inspection of 
the work related to the structures. Said ODOT reviews and inspections will be conducted at 
Project expense. 

3. Total cost for ODOT work to be reimbursed by City is estimated at $46,300, and is fuither 
described in the attached exhibit, marked Exhibit B, and by this reference made a part hereof. 
If said ODOT costs are to exceed $46,300, an executed amenclment to this Agreèment shall 
be required prior to said additional costs being incuned and reimbursed. 

4. This Agreement shall become effective on the date all required signatures are obtained and 
shall rernain in effect for the purpose of ongoing maintenance responsibilities for the useful 
life of the facilities constructed as part of the Project. The useful life is defined as twenty (20) 
calendar years. The Project shall be completed within ten (10) calendar years following the 
date of final execution of this Agreement by both parties. 

CITY OBLIGATIONS 

1. City, or its consultant, shall conduct the necessary field surveys, environmental studies,
traffic investigations, preliminary engineering and design work required to produce and 
provide final plans, specifications and cost estimates for the Project; identify and obtain all 
required permits; perfonn all construction engineering, including all required materials 
testing and quality documentation; prepare all bid and contract documents; advertise for 
construction bid proposals; award all contracts; pay all contractor costs, provide technical 
inspection, Project management services and other necessary functions for sole 
administration of the construction contract entered into for this project. 

2.	 City shall, prior to its advertisernent fol construction bid proposals, provide the project 
prelirninary and frnal plans and specifications to ODOT's District 2B Office for review and 
written concunence. The plans and specifications must be approved by Office of the ODOT 
Traffic Engineer. oDoÏs District 2B office will coordinate this review. 

a
J.	 City has obtained permits (lt{o. 28M37838 & 2P.}y'r37839) to "Occupy or perform Operations 

rlpon a State Highway" fi'om ODOT's District 2B Off,rce. City shall also obtain all land use 
permits, building permits, and engineering design review approval from ODOT. City agrees 
to comply with all provisions of said permit(s), and shall require its developers, contractors,. 
subcontractors, or consultants performing such work to comply with such pennit and review 
provisions. 
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CITY OF PORTLAND/ODOT 
AgreemenÍ No. 26,575 

4.	 City shall upon receipt of a fully executecl copy of this Agreement and upon a subsequent 
letter of request from ODOT, forward to ODOT an advance deposit or inevocable letter of 
credit in the amount of $46,300. Said amount being equal to the estimated total cost for the 
work performed by ODOT under Terms of Agreement. If ODOT's costs are to exceed 
$46,300 an amendment to this agreement is required prior to ODOT performing the work and 
City reimbursing ODOT. Any portion of said advance deposit which is in excess of the 
ODOT's total costs will be refunded or released to City. 

5. For all utilities affected by this Project, City shall follow ODOT established Statutes, Policies 
and Procedures when Project impacts occur to privately or publicly-owned utilities. City 
shall provide copies of all utility notifications, agreements and Utility Certif,rcation to 
ODOT's State Utility Liaison and the Local Agency Liaison. Only those utility relocations, 
which are eligible for reimbursement under the FAPG, Title 23 Code of Federal Regulations 
(CFR) Part 645 Subpart A and B shall be reimbursed. City shall work through the ODOT's 
Region 1 ODOT office when a utility located within the ODOT's right of way requires 
relocation. On behalf of City, at Project expense, Cify may request in writing for ODOT to 
amange utility relocations/adjustments lying within ODOT or City jurisdiction. This request 
must be submitted no later than twenty-one (21) weeks prior to bicl let date. However, ODOT 
is under no obligation to agree to perfonn said duties. All utility's located with in the 
ODOT's right of way that requires relocation must receive necessary permits through the 
ODOT's District Maintenance office. 

6.	 All employers, including City, that employ subject workers who work uncler this Agreement 
in the State of Oregon shall comply with ORS 656.017 and provide the required Workers' 
Compensation coverage unless such employers are exempt under ORS 656.126. City shall 
ensure that each of its subcontractors complies with these requirements. 

'1.	 City shall perform the service under this Agreement as an independent contractor and shall 
be exclusively responsible for all costs and expenses related to its employment of individuals 
to perform the work under this Agreement including, but not limited to, retirement 
contributions, workers' compensation, unemployment taxes, and state and federal income tax 
withholdings. 

8.	 City shall, to the extent pennitted by the Oregon Constitution and the Oregon Tort Claims 
Act, indemnify, defend, save, and hold harmless the State of Oregon, Oregon Transportation 
Commission and its members, Department of Transportation, its officers and ernployees from 
any and all claims, suits, and liabilities which may occur in the performance of this Project. 
City's total liability shall not exceed the tort claims limits provided in Oregon Tort Claims 
Act, ORS 30.260 to 30.300, for 'local public boclies'. 
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CITY OF PORTLAND/ODOT 
Agreement No. 26,575 

9. Notwithstanding the foregoing defense obligations under the paragraph above, neither City 
nor any attorney engaged by City shall defend any claim in the name of the State of Oregon 
or any agency of the State of Oregon, nor purport to act as legal representative of the State of 
Oregon or any of its agencies, without the prior written consent of the Oregon Attorney 
General. The State of Oregon may, at anytime at its election assume its own defense ancl 
settlement in the event that it determines that City is prohibited from defending the State of 
Oregon, or that City is not adequately defending the State of Oregon's interests, or that an 
important govemmental principle is at issue or that it is in the best interests of the State of 
Oregon to do so. The State of Oregon reserves all rights to pursue any claims it may have 
against City if the State of Oregon elects to assume its own defense. 

10. City shall comply with all federal, state, and local laws, regulations, executive orders and 
ordinances applicable to the work under this Agreement, including, without limitation, the 
provisions of ORS 279C.505, 279C.515, 279C.520, 279C.530 and 27911.270 incorporated 
herein by reference and made apart hereof. V/ithout limiting the generalify of the foregoing, 
City expressly agrees to comply with (i) Title VI of Civil Rights Act of 1964; (ii) Tirle V ancl 
Section 504 of tlie Rehabilitation Act of 1973: (iii) the Arnericans with Disabilities Act of 
1990 and ORS 6594.1 42; (iv) all regulations and administrative rules established pursuant to 
the foregoing laws; and (v) all other applicable requirements of federal and state ìirril tight. 
and rehabilitation statutes, rules and regulations. 

11. City shall construct the Project in accordance with the requirements of ORS 276.07I 
including the public contracting laws within ORS Chapters 279A,,2798 and279c. 

12.If City chooses to assign its contracting responsibilities to a consultant or contractor, City 
shall inform the consultant or contractor of the requirements of ORS 276.071, to ensure that 
the public contracting laws within ORS Chapters279A,279B and279C are followed. 

13. Pursuant to OAR 952, Division 1, City or its contractor shall, witliiri the limits of the Project, 
be responsible to mark and monitor all locates required by Oregon Locate Laws to mark the 
utilities. 

14. City shall either (a) load rate a bridge when adding two (2) inches of pavement to an existing 
bridge deck to determine the capacity of the bridge or (b) remove 2-inches of Asphalt 
Concrete (AC) frorn the bridge deck and then place 2-inches back for a zero net gain of 
Asphalt Concrete (in-lay/over-lay) on the bridge deck. City shall then sawcut the new AC 
pavement at the bridge ends and fill with poured joint filler to account for bridge movement. 
The most current specifications are located in the (Bridge Design and Drafting Manual
(BDDM)) at the following web address: 
http://wwrv.oregon.gov/StateilIWY/IIRIDGFI/stanclarcls maruals.sirtrnl 
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CITY OF PORTLAND/ODOT 
Agreement No. 26,575 

15.If any right of way is to be obtained that will ultimately become ODOT operating right of 
way, City will immecliately contact the ODOT and a separate Right of V/ay Services 
agreement shall be executed between both Parties referencing this Agreement number before 
any such right of way is obtained. 

16. City shall provide to ODOT petmanent mylar "as constructed" plans for work on ODOT's 
facilities. If Cify redrafts the plans, done in Computer Aided Design and Drafting (CADD) or 
Microstation, to get the "as constructed" set, and they follow the most current version of the
"contract Plans Development Guide, volume 1 chapter 16" 
http://www.oregon.gov/State/HWY/ENGSERVlCESidoos/clev--guide/vol,-1lV1-l6.pclf; City 
shall provide to ODOT a Portable Document Format (PDF) file and a paper copy of the plan 
set. 

17. Pursuant to the statutory requirements of ORS 279C380 City shall require their contractor to 
submit a perfotmance bond to City for an amount equal to or greater than the estimated cost 
of the Project. 

18. The Special Provisions for the construction contract (Contract) work between City and its 
construction contractor(s) (Contractor) for this Project shall include the following 
stipulations: 

a. Contractor shall name ODOT and City as third party beneficiaries of the resulting 
contract. 

b.	 Contractor shall indemniSr, defend and hold harmless ODOT and City, and their officers, 
employees and agents from and against all claims, suits, actions, losses, damages, 
liabilities, costs and expenses of any nature whatsoever resulting from, arising out of, or 
relating to the activities of Contractor or its officers, employees, sub-contractors, or 
agents under this Contract. 

c.	 Commercial General Liabilify. Contractor shall obtain, at Contractor's expense, and keep
in effect during the term of this Contract, Commercial General Liability Insurance 
covering bodily injury and property damage in a form and with coverages that are 
satisfactory to ODOT and Cify. This insurance shall include personal and advertising
injury liability, products and completed operations. Coverage may be wr,itten in 
combination with Automobile Liability Insurance (with separate limits). Coverage shall 
be written on an occurrence basis. If written in conjunction with Automobile Liability the 
combined single limitper occurrence shall notbe less than $ 1,000,000 for each job site 
or location. Each annual aggregate limit shall not be less than $ 2,000,000. 

d.	 Autornobile Liability. Contractor shall obtain, at Contractor's expense, ancl keep in effect 
during the term of this Contract, Commercial Business Automobile Liability Insurance 
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CITY OF PORTLAND/ODOT 
Agreement No. 26,575 

covering all owned, non-owned, or hired vehicles. This coverage may be written in 
cornbination with the Commercial General Liability Insurance (with separate limits). 
Combined single limit per occuffence shall not be less than $1,000,000. 

e. Additional Insured. The liability insurance coverage, except Professional Liability, Emors 
and Omissions, or Workers' Compensation, if included, requirecl for performance of the 
Contract shall include ODOT and City and its divisions, officers and employees as 
Additional Insured but only with respect to the Contractor's activities to be performed 
under this Contract. Coverage shall be primary and non-contributory with any other 
instrrance and self-insurance. 

f. 	Notice of Cancellation or Change. There shall be no cancellation, material change, 
potential exhaustion of aggregate limits or non-renewal of insurance coverage(s) without 
thity (30) days written notice from the Contractor or its insurer(s) to ODOT and City. 
Any failure to comply with the reporting provisions of this clause shall constitute a 
material breach of Contract and shall be grounds for immediate termination of this 
Contract. 

20. City is responsible for and ensures that all survey monuments recorded with a county and 
within or adjacent to the highway right of way shall be preserued in accordance with ORS 
209.140 and 209.150. Any such monumentation that is damaged or removed during the 
course of the Project must be replaced in cornpliance with ORS Chapter 209 stipulations, the 
ODOT Right of 'Way Monumentation Policy, and at City's own expense. 

21.City is also responsible, at its own expense, for replacement of any additional ODOT survey 
marks or other tnonumentation not recorded with a county that are damaged or removed 
during the course of the Project. In the event of such replacement, City shall contact ODOT's 
Geometronics Unit for replacement procedures. 

22.If additional right of way is acquired for ODOT highway right of way purposes as a result of 
the Project, then a right of way monumentation suruey is required as defìned in ORS 209.150 
and 209.155. City agrees to provide such a survey, at its own expense, following ORS 
Chapter 209 stipulations, ODOT Right of Way Monumentation Policy, and ODOT's 
Geometronics Unit review and approval, and to file the legal sutvey with the appropriate 
Agency Suleyor's office as required 

23. City agrees that if there are any future ODOT improvements to the ODOT structures 
mentioned in this Agreement, the City will be responsible for all replacement/relocations 
costs of its own facilities at no expense to ODOT. If said improvements are needed as a 
result of Project irnpacts to ODOT's facilities, City agrees to jointly assess the improvements 
needed with ODOT and to corne to some agreement on cost sharing of said improvements. 
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CITY OF PORTLAND/ODOT 
Agreemenl No. 26,575 

24. City agrees that all traffic control plans impacting the ODOT highway systems must be 
reviewed and approved by ODOT Traffic prior to implementation. No total freeway closures 
are allowed. 

25.City agrees, upon completion of the Project, to be responsible forthe maintenance of the all 
surface roadway on ODOT structures. Surfäce roadway maintenance shall be understood to 
mean: 

a.	 Snow and Ice events and activities related to same - specif,rcally removal of snow and ice 
from the surface, and the placement of surface aggregate (gravel) and deicing 
chernicals and the subsequent removal of same. 

b.	 Surface repair/maintenance of the roadway deck and sidewalks only. Surface repair will 
be defined to include any and all non-structural repairs to the riding or walkway surface ­
patching potholes, patching shallow surface spalls or delaminations (excluding normal 
concrete matrix aggregate popouts) and maintenance and/or the replacement of damaged, 
faded or substandard striping. 

c.	 Surface repair/rnaintenance of the deck and sidewalk will be understood to not apply to 
or include any repairs that are structural in nature, i.e. any deterioration to the roadway, 
curbs or walking surface (both top and bottom faces) where reinforcing steel or 
embedded steel parts are exposed, or where the deck's structural section is reduced as a 
result of rutting or wear caused by studded tires or excessive wheel loadings. Surface 
mainteuance will be further understood to not include the future application of structural 
deck enhancements - i.e use of "healer/sealer" treatments to protect reinforcing steel from 
corrosion, or the future application of deck overlay products to restore the deck and 
sidewalk concrete to the full structural section. Surface maintenance will also not include 
the sawcutting of future surface grooving for traction enhancement. 

d.	 In addition, the City will not assume any maintenance of bridge expansion joints and 
joint assemblies, bridge railings and/or handrailing, including impact damage to any of 
the rail elements - posts, railing, baseplates, anchor bolts or rail attachment bolts, 
galvanizing/painted/coated surfaces, mesh fabrics or protective screening. 

e. Also, the City will not assume any inspection or reporting activities related to the 
condition of any of the bridge elements excluded above. City inspection activity will be 
limited to a bi-yearly assessment of the deck roadway and sidewalk surface under the 
definition of surface maintenance. 
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CITY OF PORTLAND/ODOT 
Agreement No. 26,575 

26.City shall be responsible for the maintenance of the streetcar rails, catenary lines, poles, and 
power for said poles, all at its own expense. City shall coordinate directly with the power 
company to insure that power for said poles is billed directly to the City. 

27 . City agrees that if protective screening for ODOT bridges is required as a direct result of the 
addition of the Streetcar, ODOT shall not be responsible for the cost of such screening and 
shall seek the necessary funds to accommodate such requirement. 

28. City certifies and represents that the individual(s) signing this Agreement has been 
authorized to enter into and execute this Agreement on behalf of City, under the direction or 
approval of its governing body, commission, board, officers, members or representatives, and 
to legally bind City. 

29. City's Project Manager for this Project is Shoshanah Oppenheim, Streetcar Project 
Management, 1720 SW 5th Avenue, Suite 800, Podland, OR97204. Phone 503-823-7677. 
Email: soppenheim@pdxtrans.org., or assigned designee upon individual's absence. ODOT's 
Project Manager shall be notified in writing of any contact information changes during the 
term of this Agreement 

ODOT OBLIGATIONS 

1. For the purposes of City work being performed on ODOT bridges, ODOT shall perform the 
services described in Exhibit B. 

2.	 ODOT shall, upon execution of the Agreement, forward to City a letter of request for an 
advance deposit or irrevocable letter of credit in the amount of $46,300 for payment of 
ODOT services described in Exhibit B. Any requests for additional deposits shall require and 
amendrnent to this Agreement prior to work performed and reimbursement made. 

J.	 Upon cornpletion of the Project, ODOT will reftind to City any portion of said advance 
deposit which is in excess of the total ODOT costs for Project. 

4.	 ODOT grants City, upon the issuance of the necessary permits, the right to enter onto ODOT 
right of way for the performance of duties as set forth in this Agreement. 

5.	 ODOT shall keep accurate cost accounting records. ODOT shall prepare and submit rnonthly 
itemized, progress invoices for its services directly to City's Project Manager for review and 
approval. Such invoices will be in a form identifuing the Project, the Agreement number, the 
invoice number or the account number or both, and will ttemize all expenses for which 
reimbursement is claimed. 
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6.	 ODOT agrees, upon completion of the Project, to be responsible for the maintenance of the 
sidewalks (associated with the structures), bridge joints, railings, structural integrity, and 
structural drainage, all at its own expense. 

7.	 ODOT shall, to the extent permitted by the Oregon Constitution and the Oregon Tort Claims 
Act, indemni$r, defend, save, and hold harmless the City, its officers, agents and employees 
fi'om any and all claims, suits, and liabilities which may occur in the performance of this 
Project. 

8.	 Notwithstanding the foregoing defense obligations under the paragraph above, neither 
ODOT nor any attorney engaged by the State of Oregon shall defend any claim in the name 
of the City, nor purport to act as legal representative of the City, without the prior written 
consent of the City's Attorney. The Cify may, at anytime at its election assume its own 
defense and settlement in the event that it determines that ODOT is prohibited from 
defending the City, or that ODOT is not adequately defending the City's interests, or that an 
important govemmental principle is at issue or that it is in the best interests of the City to do 
so. The City reserves all rights to pursue any claims it may have against ODOT if the City 
elects to assume its own defense. 

9. ODOT's Project Manager for this Project is Robyn Bassett, ODOT Project Leader, 123 NW 
Flanders St., Portland, OR 97209, 503-731-8469, or assigned designee upon individual's 
absence. City's Project Manager shall be notified in writing of any contact information 
changes during the term of this Agreement. 

GENERAL PROVISIONS 

1.	 This Agreement may be terminated by either Party upon thiúy (30) days' notice, in writing 
and delivered by certified mail or in person. 

2.	 ODOT may tenninate this Agreement effective upon delivery of written notice to City, or at 
such later date as may be established by ODOT, under any of the following conditions: 

a. If City fails to provide selices called for by this Agreement within the time
 
specified herein or any extension thereof.
 

b. If City fails to perform any of the other provisions of this Agreement, or so fails
 
to pursue the work as to endanger performance of this Agreement in accordance
 
with its terms, and after receipt of written notice from ODOT fails to comect
 
such failures within ten (10) days or such longer period as ODOT may
 
authorize.
 

c. 	If City fails to provide payment of its share of the cost of the Project. 

I
 



3fi:T{i ,tg
 

CITY OF PORTLAND/ODOT 
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d. If ODOT fails to receive funding, appropriations, limitations oL other
 
expenditure authority suffÏcient to allow ODOT, in the exercise of its
 
reasonable administrative discretion, to continue to make payments for
 
pcrfonnance of this Agreement.
 

e. If federal or state laws, regulations or guidelines are modified or interpreted in
 
such a way that either the work under this Agreement is prohibited or ODOT is
 
prohibited fi'orn paying for such work from the planned funding source.
 

3. Any termination of this Agreement shall not prejudice any rights or obligations accrued to 
the Parties prior to termination. 

4. If City fails to maintain facilities in accordance with the terms of this Agreement, ODOT, at 
its option, may maintain the facility and bill City, seek an injunction to enforce the duties and 
obligations of this Agreement or take any other action allowed by law. 

5. This Agreement tnay be executed in several counterparts (facsimile or otherwise) all of 
which when taken together shall constitute one agreement binding on all Parties, 
notwithstanding that all Parties are not signatories to the same counterpart. Each copy of this 
Agreement so executed shall constitute an original. 

6. This Agreement and attached exhibits constitute the entire agreement between the Parties on 
the subject matter hereof. There are no understandings, agreements, or representations, oral 
or written, not specified herein regarding this Agreement. No waiver, consent, modification 
or change of terms of this Agreement shall bincl either Party unless in writing and signed by 
both Parties and all necessary approvals have been obtained. Such waiver, consent, 
rnodification or change, if made, shall be effective only in the specific instance and for the 
specific purpose given. The failure of ODOT to enforce any provision of this Agreement 
shall not constitute a waiver by ODOT of that or any other provision. 

IN WITNESS WHEREOF, each Pady, by execution of this Agreement, hereby acknowledges 
that its signing representatives have read this Agreement, understand it, and aþree to be bound by 
its terms and conditions. 

The Oregon Transportation Commission on December 29,2008, approved Delegation Order No. 
2, which authorizes the Director to approve and execute agreements for day-to-day operations, 
Day-to-day operations inclucle those activities required to implement the biennial budget 
approved by the Legislature, including activities to execute a project in the Statewide 
Transportation Improvement Program. 

On September 15, 2006, the Director of the Oregon Deparlment of Transportation approved 
Subdelegation Order No. 2, Paragraph 1, in which authority is delegated to the Deputy Director, 
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Ilv 
Mayor 

By --___*_
I )cputy [)irector, I:líglirvays 

Datc Dale 

PPRO \/At., tìttcoM MHNIIIüt)
By ^ 


Rsoorder
 Ilv 
-

'l'scrhnicaI Scrviccs Manager/Chicf
Date [ìrrgineer 

Datc 
ÄPPROVBD AS TO I,IIGAL ST]FFICII'NCY 

13v 

Statc'1'raf'fic lìngirrcer 

Dateøf ra 

^,\.Pl'l{.OVt|D ,,\$ì T'0 LüGAL SUtiFIClItiNCy lìv 

Lly-
Assistant Attor.llcv Gcncl.al I)atcr J ln,l to 

Dale: [ìv 
DistLir,l 2ß Managcr. 

l)alc 
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EXHIBIT A 

Portland Streetcar Loop Project 

ODOT Structure Crossings Schedule 

Structure Activity Start Date End Date 
Weidler / I-5 Civil / Track U3l20t1 U28/201r 

OCS Pole Foundations TBD TBD 
Traffic Sisnal TBD TBD 
Sisnase/Strioins TBD TBD 

Broadwav/I-5 Civil / Track 71612010 7t23t20r0 
OCS Pole Foundations TBD TBD 
Traffic Sienal TBD TBD 
Sienaee/Stripins TBD TBD 

Grand/I-84 Civil / Track 7lzsl20t1 8lt2l201I 
OCS Pole Foundations TBD TBD 
Traffic Sisnal TBD TBD 
Sisnase/Strioins TBD TBD 

MTIUI-84 Civil / Track 7l25l20rr 8112120r1 

OCS Pole Foundations TBD TBD 
Traffic Sienal TBD TBD 
Sisnase/Stripine TBD TBD 

1of 5 
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STREETCAR LOOP PROJECT DRAWINGS 

BASED ON. PORTLAND STREECAR LOOP PROJECT PLANS, ISSUED FOR 
CONSTRUCTION AND DATED NOVEMBER 2OO9 

SOO2 PROJECT LAYOUT - STREETCAR LOOP 

NE MARTIN LUTHER KING BLVD / INTERSTATE 84 
K137 OUTBOUND TRACK, TRACK PLAN AND PROFILE - NE MLK JR BLVD 
K138 OUTBOTIND TRACK, TRACK PLAN AND PROFILE - NE MLK JR BLVD
CI28 OUTBOTIND TRACK, CIVIL ROADWAY PLAN - NE MLK JR BLVD 
C1284 INTERSECTION ELEVATION, DETAIL PLAN - NE MLK JR BLVD & NE 

LLOYD BLVD 
CI29 OUTBOTIND TRACK, CIVIL ROADWAY PLAN - NE MLK BLVD 
SiO5 PLAN _ NE MLK BLVD 
S1O8 TYPICAL SECTION - NE MLK BLVD 
S1O9 DECK MODIFICATION DETAILS - NE MLK BLVD 
5122 OCS POLE ATTACHMENT DETAIL - GRAND AVE & MLK JR BLVD BRIDGES
J136 OCS LAYOUT PLAN AND SCHEDULE - NE MLK BLVD 
JI31 OCS LAYOUT PLAN AND SCHEDULE - NE MLK BLVD
J576 MARTIN LUTHER KING BRIDGE, CURRENT LEAKAGE MONITORING 

SYSTEM 
T31 1 TRAFFIC SIGNAL PLAN, NE MLK JR. BLVD/ITE LLOYD BLVD 
T312 DETECTOR PLAN, NE MLK JR BLVDN\E LLOYD BLVD 
T313 V/IRING DIAGRAM, NE MLK JR BLVDAIE LLOYD BLVD 
T315 REMOVAL PLAN, NE MLK JR BLVD/NE LLOYD BLVD 
T827 OUTBOUND TRACK SIGNING AND STRIPING PLAN - NE MLK BLVD 
T828 OUTBOTIND TRACK SIGNING AND STRIPING PLAN * NE MLK BLVD 

NE WEIDLER ST / INTERSTATE 5 
KI22 OUTBOTIND TRACK, TRACK PLAN AND PROFILE - NE WEIDLER ST
K123 OUTBOUND TRACK, TRACK PLAN AND PROFILE - NE WEIDLER ST 
Cl 13 OUTBOIIND TRACK, CIVIL ROADWAY PLAN * NE WEIDLER ST 
Cl 134 INTERSECTION ELEVATION DETAIL PLAN - NE WEIDLER ST & N 

WILLIAMS AVE, NE WEIDLER ST & VICTORIA AVE 
SO9O BROADWAY, WILLIAMS, WEIDLER PROJECT LAYOUT - BROADWAY, 

WILLIAMS, WEIDLER 
s091 BROADWAY, WILLIAMS, WEIDLER DECK PLAN (BROADWAY) * NE 

BROADWAY ST BRIDGE 
SO92 BROADWAY, WILLIAMS, WEIDLER DECK PLAN (WILLIAMS) - \MLLIAMS 

AVE 
s093 BROADWAY, WILLIAMS, WEIDLER DECK PLAN (WEIDLER) - WEIDLER ST 

BzuDGE 
SO94 BROADWAY, WILLIAMS, WEIDLER TYPICAL SECTIONS 
5096 BROADWAY, WILLIAMS, WEiDLER DETAILS 
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SO97 BROADWAY, WILLIAMS, WEIDLER SIDEWALK MODIFICATION DETAILS 
5121 OCS POLE ATTACHMENT DETAiL - WEIDLER OVER I.5 BRIDGE 
JT22 OCS LAYOUT PLAN AND SCHEDULE - NE WEIDLER 
T191 TRAFFIC SIGNAL PLAN N WEIDLER STN{ WLLIAMS AVE 
T193 WIRING DIAGRAM N WEIDLER ST/N WILLIAMS AVE 
T195 REMOVAL PLAN N WEIDLER ST/¡{ WILLIAMS AVE 
T2O1 TRAFFIC SIGNAL PLAN NE WEIDLER ST/NE VICTORIA AVE 
T2O2 DETECTOR PLAN NE WEIDLERN{E VICTOzuA AVE 
T2O3 WIzuNG DIAGRAM NE WEIDLER STN.{E VICTORIA AVE 
T2O5 REMOVAL PLAN NE WEIDLER STN{E VICTORIA AVE 
T812 OUTBOLIND TRACK SIGNING AND STRIPING PLAN - N WEIDLER ST 
T812A OUTBOTIND TRACK SIGNING AND STRIPING PLAN * N WILLIAMS AVE 
T813 OUTBOUND TRACK SIGNING AND STRIPING PLAN - NE WEIDLER ST 

NE BROADWAY ST / INTERSTATE 5 

K16O INBOIIND TRACK, TRACK PLAN AND PROFILE - NE BROADWAY 
K161 INBOUND TRACK, TRACK PLAN AND PROFILE - NE BROADWAY 
CI49 INBOI.]ND TRACK CIVIL ROADWAY PLAN - NE BROADWAY 
CT49A INTERSECTION ELEVATION DETAIL PLAN - NE BROADWAY ST & N 

WILLIAMS AVE 
SO9O BROADWAY, WILLIAMS, WEIDLER PROJECT LAYOUT - BROADWAY, 

WILLIAMS, WEIDLER 
s091 BROADWAY, WILLIAMS, WEIDLER DECK PLAN (BROADWAY) - NE 

BROADWAY ST BRIDGE 
s092 BROADWAY, WILIAMS, WEIDLER DECK PLAN (WILLIAMS) - \4/ILLIAMS 

AVE 
s093 BROADWAY, WILLIAMS, WEIDLER DECK PLAN (WEIDLER) - WEIDLER ST 

BRIDGE 
SO94 BROADWAY, WILLIAMS, WEIDLER TYPICAL SECTIONS 
5096 BROADWAY, WILLIAMS, WEIDLER DETAILS 
SO97 BROADWAY, WILLIAMS, WEIDLER SIDEWALK MODIFICATION DETAILS 
S1 18 OCS POLE ATTACHMENT DETAIL _ BROADWAY AT I-5 BRIDGE 
5119 OCS POLE ATTACHMENT DETAIL * BROADV/AY BRIDGE 
S12O OCS POLE ATTACHMENT DETAIL * BROADWAY OVER I-5 BRIDGE 
J574 BROADWAY, WILLIAMS, WEIDLER CURRENT LEAKAGE MONITORING 

SYSTEM 
J159 OCS LAYOUT PLAN AND SCHEDULE - N BROADWAY ST 
J16O OCS LAYOUT PLAN AND SCHEDULE - NE BROADWAY ST 
T671 TRAFFIC SIGNAL PLAN N BROADWAY ST/N WILLIAMS AVE 
T672 DETECTOR PLAN N BROADWAY STN{ WILLIAMS AVE 
T673 WIRING DIAGRAM N BROADWAY ST/N WILLIAMS AVE 
T6]4 WIRING DIAGRAM N BROADWAY STA{ WILLIAMS AVE 
T675 REMOVAL PLAN N BROADWAY ST/I\ WILLIAMS AVE 
T681 TRAFFIC SIGNAL PLAN N BROADWAY ST/N VANCOUVER AVE 
T682 DETECTOR PLAN N BROADWAY STN{ VANCOUVER AVE 
T683 WIRING DIAGRAM N BROADWAY ST/N VANCOUVER AVE 
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T685 REMOVAL PLAN N BROADWAY ST/N VANCOUVER AVE 
T848 INBOUND TRACK SIGNING AND STRiPING PLAN N BROADWAY 

NE GRAND AVE / INTERSTATE 84
KÏ73 INBOTIND TRACK, TRACK PLAN AND PROFILE - NE GRAND AVE 
KI72 INBOUND TRACK, TRACK PLAN AND PROFILE - NE GRAND AVE 
CT62 INBOUND TRACK CIVL ROADWAY PLAN - NE GRAND AVE 
C161 INBOUND TRACK CIVL ROADWAY PLAN _ NE GRAND AVE 
SI22 OCS POLE ATTACHMENT DETAIL - GRAND AVE AND MLK BLVD BRIDGES 
5115 PLAN - GRAND AVE BRIDGE 
S117 MISCELLANEOUS DETAILS - GRAND AVE BRIDGE 
JI73 OCS LAYOUT PLAN AND SCHEDULE - NE GRAND AVE 

_TT72 OCS LAYOUT PLAN AND SCHEDULE NE GRAND AVE 
J575 GRAND AVENUE BzuDGE CURRENT LEAKAGE MONITORING SYSTEM 
T561 TRAFFIC SIGNAL PLAN NE GRAND AVEA{E EVERETT ST 
T562 DETECTOR PLAN NE GRAND AVEN{E EVERETT ST 
T563 WIRING DIAGRAM NE GRAND AVE/I.{E EVERETT ST 
T565 REMOVAL PLAN NE GRAND AVE/I.{E EVERETT ST 
T57I TRAFFIC SIGNAL PLAN NE GRAND AVE/¡{E LLOYD BLVD 
T572 DETECTOR PLAN NE GRAND AVEAIE LLOYD BLVD 
T573 WIRING DIAGRAM NE GRAND AVE/}{E LLOYD BLVD 
T574 WIRING DIAGRAM NE GRAND AVE/¡{E LLOYD BLVD 
T575 REMOVAL PLAN NE GRAND AVE/¡,IE LLOYD BLVD 
T860 INBOUND TRACK SIGNING AND STRIPING PLAN - NE GRAND AVE 
T861 INBOUND TRACK SIGNING AND STRIPING PLAN - NE GRAND AVE 
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DETAIL SHEETS 
JOO2 OVERHEAD CONTACT SYSTEM LEGEND 
JOO3 GENERAL NOTES 
T881 STRTPING DETAILS (SHEET 1 OF 2)
T882 STRTPTNG DETATLS (SHEET 2 OF 2)
T883 PROPOSED SrGNS (SHEET 1 OF 2) 
T884 PROPOSED SrGNS (SHEET 2 OF 2)
T885 EXTSTTNG SrGNS (SHEET I OF 4)
T886 EXTSTTNG SrGNS (SHEET 2 OF 4)
T887 EXTSTTNG SrGNS (SHEET 3 OF 4)
T888 EXTSTTNG SrGNS (SHEET 4 OF 4)
T001 TRAFFIC SIGNAL PLAN LEGEND (SHEET 1 OF 3)
T002 TRAFFIC SIGNAL PLAN LEGEND (SHEET 2 OF 3)
T003 TRAFFTC STGNAL PLAN LEGEND (SHEET 3 OF 3)
J579 OMSI VIADUCT CURRENT LEAKAGE MONITORING SYSTEM DETAILS 
J311 OCS STANDARD TAPERED TUBULAR POLE ASSEMBLIES 
C9O1 CIVI DETAILS - HMAC PAVEMENT SECTION DETAILS 
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EXHIBIT B 

ODOT EXPENSES TO BE REIMBURSED BY CITY 

Unit Estimate Est. From Notes 

Survey 

24 hours for Rl review and 16 hours for
Roadway $2,200.00 J. Auth 

Salem review for a total of40 hours
 

Bridge $5,500.00 R. Tovar 100 hours for review.
 

Geotech 

Hydraulics $2,200.00 D. Gunther 40 hours for review. 

This would be the TCP, wolk zone 
Traffic $12,000.00 M. Bartley restrictions, signal work & illumination, 

signs. access rnanagement. 

Maint 

Environmental
 

Construction 364 Hours of inspection during

$20,000.00 Bob Schmidt 

Insp construction on all four structures 

PL $4,400.00 R. Bassett 80 hours for IGA process. 

Community 
Affairs 

Hazmat 

Bike/Ped
 

utilities
 

Total CE
 
$46,300.00Estimate 




