



CITY OF PORTLAND

OFFICE OF MANAGEMENT AND FINANCE

Sam Adams, Mayor

Kenneth L. Rust, Chief Administrative Officer

Jeffrey B. Baer, Director, Bureau of Internal Business Services

Christine Moody

Chief Procurement Officer

Procurement Services

1120 S.W. Fifth Avenue, Rm. 750

Portland, Oregon 97204-1912

(503) 823-5047

FAX (503) 823-6865

TTY (503) 823-6868

REGULAR CALENDAR

March 31, 2010

TO THE COUNCIL:

The Chief Procurement Officer has advertised and received bids for Bid Number 111217 for SW & E Portland Sidewalk Infill for the Bureau of Transportation, with a project construction estimate of \$1,303,856.97. The Bureau of Transportation rated the level of project estimate confidence as High.

Bids were opened on February 9, 2010, and seven (7) bids were received. The low bid of D&D Concrete & Utilities, Inc. was deemed responsive to the requirements of the solicitation. It is recommended that the bid of D&D Concrete & Utilities, Inc. be accepted at the unit price quoted in their bid for a total amount of \$899,367.50.

On September 7, 2005, Council approved Ordinance #179568, which authorizes an intergovernmental agreement with the Oregon Department of Transportation (ODOT) to authorize the City to participate in the Local Public Agency Certification Program. ODOT's Local Agency Certification (LAC) program allows ODOT to delegate authority to the City to administer City Federal-Aid Transportation projects and under that program to become a certified local agency. This project is one of the test projects that will be reviewed and audited by ODOT for compliance with the City-ODOT requirements.

Part of the agreement is that the State shall administer on behalf of the City, the project's Disadvantaged Business Enterprises (DBE) program, Equal Employment Opportunity (EEO) program, and the On-The-Job Training (OJT) program.

ODOT establishes the minimum DBE goal for each Federal-Aid project. The criteria used in assigning project goals includes: project location, size, duration, dollar value and the availability of DBE firms that perform identified subcontracting opportunities. ODOT established an 8% DBE goal for this project. In their bid D&D Concrete & Utilities, Inc. indicated their intent to exceed the DBE goal with a commitment of 9%, therefore the State deemed the contractor to be responsive to the DBE requirement.

D&D Concrete & Utilities, Inc. has a current City of Portland Business License and their EEO Certification is current through January 31, 2012. The company is located in Tualatin, Oregon, and is not a State Certified M/W/ESB Contractor.

D&D Concrete & Utilities, Inc. is in Full Compliance with the Equal Benefits Program.

An Equal Opportunity Employer


To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.

The Bureau of Transportation is using federal American Recovery and Reinvestment Act (ARRA) of 2009 funds administered by ODOT, therefore, ARRA requirements apply to this project. Funds are available for this project under Owner Cost Center WBS Numbers T00181.C42, T00182.C42 and T00183.C42.

It is further recommended that a Performance Bond and a Payment Bond each in the amount of 100% of the contract amount be furnished by the Contractor.

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 5.34.410D of the City Code.

Recommended by:


Christine Moody
Chief Procurement Officer

CM:kbm

Sam
Adams
Mayor

Susan D.
Keil
Director

March 10, 2010

MEMORANDUM

TO: Christine Moody, Purchasing Director

FROM: Steve Townsen, P.E., City Engineer 

SUBJECT: **SW & E Portland Sidewalk Infill**
Bid No. 111217

Attached are the bid tabulations, bid results and bid summary reports for the above referenced project.

The apparent low bidder, Ground Hawg Environmental, was deemed non-responsive by Purchasing staff.

The second apparent low bidder, Brown Contracting, was deemed non-responsive by ODOT based on the findings of an Administrative Review.

The third apparent low bid of \$899,367.50, was received from D & D Concrete & Utilities. This bid is 31.02% below the Engineer's Estimate of \$1,303,856.97.

Based on the results of the bids, findings of Purchasing staff and ODOT's Administrative Review, it is my recommendation that **D & D Concrete & Utilities** be declared the lowest responsible and responsive bidder and that their bid be accepted.

ST: BJS for JJ

Attachments

Copy: Jimi Joe, Project Manager and Engineer of Record w/attachments
File

Project Name: SW&E PORTLAND SIDEWALK INFILL
Date Bid Opened: 2/9/2010
Project Manager: JIMI JOE

Ground Hawg Environmental Inc has been found non-responsive.

| Item No | Description | Est. Quant | SKU | Spec Reference | GROUND HAWG ENVIRONMENTAL INC | | BROWN CONTRACTING INC | | D&D CONCRETE & UTILITIES INC | | GOODFELLOW BROS INC | |
|---------|--|------------|-----|----------------|-------------------------------|--------------|-----------------------|--------------|------------------------------|--------------|---------------------|--------------|
| | | | | | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended |
| 1 | MOBILIZATION | 1 | LS | 00210 | \$82,000.00 | \$82,000.00 | \$88,000.00 | \$88,000.00 | \$87,000.00 | \$87,000.00 | \$75,000.00 | \$75,000.00 |
| 2 | TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | 1 | LS | 00225 | | | | | | | | |
| 3 | TEMPORARY SIGNS | 250 | SF | 00225 | \$2,100.00 | \$2,100.00 | \$10,000.00 | \$10,000.00 | \$100,000.00 | \$100,000.00 | \$20,000.00 | \$20,000.00 |
| 4 | TEMPORARY BARRICADES, TYPE II | 18 | EA | 00225 | \$17.00 | \$4,250.00 | \$18.00 | \$4,500.00 | \$16.00 | \$4,000.00 | \$18.00 | \$4,500.00 |
| 5 | TEMPORARY PLASTIC DRUMS | 12 | EA | 00225 | \$38.00 | \$684.00 | \$41.00 | \$738.00 | \$100.00 | \$4,000.00 | \$30.00 | \$540.00 |
| 6 | SEQUENTIAL ARROW SIGN | 4 | EA | 00225 | \$41.00 | \$492.00 | \$44.00 | \$528.00 | \$60.00 | \$720.00 | \$40.00 | \$480.00 |
| 7 | FLAGGERS | 4000 | HR | 00225 | \$1,750.00 | \$7,000.00 | \$2,500.00 | \$10,000.00 | \$1,200.00 | \$4,800.00 | \$500.00 | \$2,000.00 |
| | TEMPORARY TYPE ORANGE PLASTIC MESH FENCE | 50 | FT | 00270 | \$41.00 | \$164,000.00 | \$25.00 | \$100,000.00 | \$1.00 | \$4,000.00 | \$43.25 | \$173,000.00 |
| 8 | EROSION CONTROL | 1 | LS | 00280 | \$4.25 | \$212.50 | \$11.00 | \$550.00 | \$5.00 | \$250.00 | \$2.50 | \$125.00 |
| 9 | INLET PROTECTION | 55 | EA | 00280 | \$11,000.00 | \$11,000.00 | \$4,500.00 | \$4,500.00 | \$2,000.00 | \$2,000.00 | \$5,000.00 | \$5,000.00 |
| 10 | POLLUTION CONTROL PLAN | 1 | LS | 00290 | \$70.00 | \$3,850.00 | \$30.00 | \$1,650.00 | \$70.00 | \$3,850.00 | \$100.00 | \$5,500.00 |
| 11 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | 1 | LS | 00310 | \$795.00 | \$795.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$250.00 | \$250.00 |
| 12 | CLEARING AND GRUBBING | 1 | LS | 00320 | \$39,975.00 | \$39,975.00 | \$67,000.00 | \$67,000.00 | \$60,000.00 | \$60,000.00 | \$29,000.00 | \$29,000.00 |
| 13 | GENERAL EXCAVATION | 2190 | CY | 00330 | \$5,520.00 | \$5,520.00 | \$5,000.00 | \$5,000.00 | \$42,000.00 | \$42,000.00 | \$10,000.00 | \$10,000.00 |
| 14 | STORMWATER PLANTERS | 1530 | SF | 00415 | \$19.00 | \$41,610.00 | \$20.00 | \$43,800.00 | \$50.00 | \$109,500.00 | \$25.00 | \$54,750.00 |
| 15 | 10 INCH PIPE, HDPE ASTM F714 DR21, BEDDING TYPE: CLASS D | 50 | FT | 00445 | \$25.68 | \$39,290.40 | \$20.00 | \$30,600.00 | \$13.00 | \$19,890.00 | \$25.00 | \$38,250.00 |
| 16 | 12 INCH PIPE, HDPE ASTM F714 DR21, BEDDING TYPE: CLASS D | 10 | FT | 00445 | | | \$82.00 | \$4,100.00 | \$60.00 | \$3,000.00 | \$30.00 | \$1,500.00 |
| 17 | CONCRETE INLETS, TYPE CG-1 | 1 | EA | 00470 | \$79.00 | \$790.00 | \$110.00 | \$1,100.00 | \$100.00 | \$1,000.00 | \$35.00 | \$350.00 |
| 18 | CONCRETE INLETS, TYPE CG-2 | 4 | EA | 00470 | \$1,275.00 | \$1,275.00 | \$858.00 | \$858.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 |
| 19 | CONCRETE INLETS, TYPE PB | 3 | EA | 00470 | \$1,275.00 | \$5,100.00 | \$1,100.00 | \$4,400.00 | \$1,100.00 | \$4,400.00 | \$1,500.00 | \$6,000.00 |
| 20 | CONCRETE INLETS, TYPE BEEHIVE | 1 | EA | 00470 | \$575.00 | \$1,725.00 | \$1,400.00 | \$4,200.00 | \$800.00 | \$2,400.00 | \$300.00 | \$900.00 |
| 21 | INSTALL METER BOXES | 38 | EA | 00490 | \$967.50 | \$967.50 | \$850.00 | \$850.00 | \$1,500.00 | \$1,500.00 | \$1,200.00 | \$1,200.00 |
| 22 | ADJUSTING BOXES | 13 | EA | 00490 | \$120.00 | \$4,560.00 | \$116.00 | \$4,408.00 | \$100.00 | \$3,800.00 | \$500.00 | \$19,000.00 |
| 23 | CONNECTION TO EXISTING STRUCTURES | 6 | EA | 00490 | \$65.00 | \$845.00 | \$140.00 | \$1,820.00 | \$100.00 | \$1,300.00 | \$250.00 | \$3,250.00 |
| 24 | TRENCH RESURFACING | 472 | SY | 00495 | \$175.00 | \$1,050.00 | \$350.00 | \$2,100.00 | \$1,000.00 | \$6,000.00 | \$400.00 | \$2,400.00 |
| 25 | RETAINING WALL, CONVENTIONAL SEGMENTAL | 1076 | SF | 00596 | \$25.70 | \$12,130.40 | \$20.00 | \$9,440.00 | \$25.00 | \$11,800.00 | \$33.50 | \$15,812.00 |
| 26 | CONCRETE CURBS, THICKENED CURB AND GUTTER | 485 | FT | 00759 | \$22.00 | \$23,672.00 | \$50.00 | \$53,800.00 | \$25.00 | \$26,900.00 | \$25.25 | \$27,169.00 |
| 27 | CONCRETE CURBS, STANDARD CURB | 1171 | FT | 00759 | \$22.00 | \$10,670.00 | \$31.00 | \$15,035.00 | \$17.00 | \$8,245.00 | \$35.00 | \$16,975.00 |
| 28 | MONOLITHIC CURB AND ISLAND | 9513 | SF | 00759 | \$14.00 | \$16,394.00 | \$27.00 | \$31,617.00 | \$14.00 | \$16,394.00 | \$25.00 | \$29,275.00 |
| 29 | CONCRETE WALKS | 1238 | SF | 00759 | \$5.75 | \$54,899.75 | \$7.00 | \$66,591.00 | \$4.50 | \$42,808.50 | \$7.00 | \$66,591.00 |
| 30 | CONCRETE WALKS | 59988 | SF | 00759 | \$3.95 | \$4,890.10 | \$7.00 | \$8,666.00 | \$12.00 | \$14,856.00 | \$8.00 | \$9,904.00 |
| 31 | MONOLITHIC CURB AND SIDEWALKS | 12392 | SF | 00759 | \$2.55 | \$152,969.40 | \$2.70 | \$161,967.60 | \$3.00 | \$179,964.00 | \$3.50 | \$209,958.00 |
| 32 | TRUNCATED DOME | 120 | SF | 00759 | \$5.20 | \$64,438.40 | \$7.00 | \$86,744.00 | \$6.50 | \$80,548.00 | \$7.00 | \$86,744.00 |
| 33 | YELLOW 4" PERMANENT TAPE | 162 | FT | 00850 | \$30.00 | \$3,600.00 | \$40.00 | \$4,800.00 | \$40.00 | \$4,800.00 | \$30.00 | \$3,600.00 |
| 34 | PAVEMENT LINE, TYPE A | 1320 | SF | 00850 | \$6.50 | \$1,053.00 | \$4.50 | \$729.00 | \$5.00 | \$810.00 | \$4.50 | \$729.00 |
| 35 | WHITE TYPE II MARKERS | 40 | EA | 00860 | \$5.25 | \$6,930.00 | \$5.00 | \$6,600.00 | \$5.00 | \$6,600.00 | \$4.50 | \$5,940.00 |
| 36 | | | | | \$5.50 | \$220.00 | \$8.00 | \$320.00 | \$8.00 | \$320.00 | \$8.00 | \$320.00 |

Bid No: 111217
 Project Name: SW&E PORTLAND SIDEWALK INFILL
 Date Bid Opened: 2/9/2010
 Project Manager: JIMI JOE

Engineers Estimate: \$1,500,000.00

Ground Hawg Environmental Inc has been found non-responsive. Brown Contracting Inc has been found non-responsive.

| Item No | Description | Est. Quant | SKU | Spec Reference | GROUND HAWG ENVIRONMENTAL INC | | BROWN CONTRACTING INC | | D&D CONCRETE & UTILITIES INC | | GOODFELLOW BROS INC | |
|------------------------------|--|------------|-----|----------------|-------------------------------|--------------|-----------------------|--------------|------------------------------|--------------|---------------------|--------------|
| | | | | | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended |
| 37 | THERMOPLASTIC, NON-PROFILE, 90 MIL, EXTRUDED | 480 | FT | 00862 | \$4.50 | \$2,160.00 | \$4.00 | \$1,920.00 | \$4.00 | \$1,920.00 | \$3.65 | \$1,752.00 |
| 38 | PAVEMENT LINE REMOVAL | 240 | FT | 00863 | \$1.50 | \$360.00 | \$1.50 | \$360.00 | \$2.00 | \$480.00 | \$1.50 | \$360.00 |
| 39 | REMOVE AND REINSTALL EXISTING SIGNS | 1 | LS | 00905 | \$2,500.00 | \$2,500.00 | \$2,500.00 | \$2,500.00 | \$6,000.00 | \$6,000.00 | \$2,500.00 | \$2,500.00 |
| 40 | SIGN SUPPORT FOOTINGS, BREAKAWAY | 1 | LS | 00920 | \$8,000.00 | \$8,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$7,500.00 | \$7,500.00 |
| 41 | PIPE SIGN POST | 1 | LS | 00930 | \$4,500.00 | \$4,500.00 | \$4,000.00 | \$4,000.00 | \$3,000.00 | \$3,000.00 | \$4,500.00 | \$4,500.00 |
| 42 | TYPE "W1" SIGNS IN PLACE | 15 | SF | 00940 | \$25.00 | \$375.00 | \$27.00 | \$405.00 | \$12.00 | \$180.00 | \$25.00 | \$375.00 |
| 43 | TYPE "Y1" SIGNS IN PLACE | 36 | SF | 00940 | \$25.00 | \$900.00 | \$27.00 | \$972.00 | \$12.00 | \$432.00 | \$25.00 | \$900.00 |
| 44 | LAWN SEEDING | 350 | SY | 01030 | \$2.75 | \$962.50 | \$5.00 | \$1,750.00 | \$4.00 | \$1,400.00 | \$3.00 | \$1,050.00 |
| 45 | DECIDUOUS TREES, 2-1/2 INCH CALIPER | 4 | EA | 01040 | \$325.00 | \$1,300.00 | \$350.00 | \$1,400.00 | \$450.00 | \$1,800.00 | \$400.00 | \$1,600.00 |
| 46 | TOPSOIL | 59 | CY | 01041 | \$40.00 | \$2,360.00 | \$65.00 | \$3,835.00 | \$50.00 | \$2,950.00 | \$40.00 | \$2,360.00 |
| 47 | BARK MULCH | 4 | CY | 01040 | \$52.00 | \$208.00 | \$68.00 | \$272.00 | \$110.00 | \$440.00 | \$120.00 | \$480.00 |
| 48 | SHRUBS, NO. 1 CONTAINER | 10 | EA | 01040 | \$18.00 | \$180.00 | \$18.00 | \$180.00 | \$10.00 | \$100.00 | \$75.00 | \$750.00 |
| 49 | REMOVING AND REBUILDING FENCE | 613 | FT | 01050 | \$20.00 | \$12,260.00 | \$42.00 | \$25,746.00 | \$20.00 | \$12,260.00 | \$21.00 | \$12,873.00 |
| 50 | REMOVE AND REINSTALL MAILBOX SUPPORTS | 31 | EA | 01070 | \$170.00 | \$5,270.00 | \$200.00 | \$6,200.00 | \$150.00 | \$4,650.00 | \$250.00 | \$7,750.00 |
| Total | | | | | | \$815,693.95 | | \$892,051.60 | | \$899,367.50 | | \$972,262.00 |
| Bid Surety | | | | | Yes | BB | Yes | BB | Yes | BB | Yes | BB |
| Contractor Board License No. | | | | | | 167243 | | 114260 | | 63594 | | 71265 |

Bid No: 111217
Project Name: SW&E PORTLAND SIDEWALK INFILL
Date Bid Opened: 2/9/2010
Project Manager: JIMI JOE

Engineers Estimate: \$1,500,000.00

| Item No | Description | Est. Quant | SKU | Spec Reference | KODIAK PACIFIC CONSTRUCTION | | R&R GENERAL | | COFFMAN EXCAVATION | |
|---------|---|------------|-----|----------------|-----------------------------|--------------|-------------|--------------|--------------------|--------------|
| | | | | | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended |
| 1 | MOBILIZATION | 1 | LS | 00210 | \$92,285.65 | \$92,285.65 | \$52,726.56 | \$52,726.56 | \$129,543.00 | \$129,543.00 |
| 2 | TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | 1 | LS | 00225 | \$16,000.00 | \$16,000.00 | \$10,000.00 | \$10,000.00 | \$24,833.00 | \$24,833.00 |
| 3 | TEMPORARY SIGNS | 250 | SF | 00225 | \$18.00 | \$4,500.00 | \$19.00 | \$4,750.00 | \$21.00 | \$5,250.00 |
| 4 | TEMPORARY BARRICADES, TYPE II | 18 | EA | 00225 | \$40.00 | \$720.00 | \$47.00 | \$846.00 | \$75.00 | \$1,350.00 |
| 5 | TEMPORARY PLASTIC DRUMS | 12 | EA | 00225 | \$43.00 | \$516.00 | \$63.00 | \$756.00 | \$95.00 | \$1,140.00 |
| 6 | SEQUENTIAL ARROW SIGN | 4 | EA | 00225 | \$5,175.00 | \$20,700.00 | \$5,240.00 | \$20,960.00 | \$5,492.00 | \$21,968.00 |
| 7 | FLAGGERS | 4000 | HR | 00225 | \$41.00 | \$164,000.00 | \$46.00 | \$184,000.00 | \$44.26 | \$177,040.00 |
| 8 | TEMPORARY TYPE ORANGE PLASTIC MESH FENCE | 50 | FT | 00270 | \$4.80 | \$240.00 | \$6.00 | \$300.00 | \$6.00 | \$300.00 |
| 9 | EROSION CONTROL | 1 | LS | 00280 | \$6,550.00 | \$6,550.00 | \$5,000.00 | \$5,000.00 | \$7,304.00 | \$7,304.00 |
| 10 | INLET PROTECTION | 55 | EA | 00280 | \$99.00 | \$5,445.00 | \$150.00 | \$8,250.00 | \$66.00 | \$3,630.00 |
| 11 | POLLUTION CONTROL PLAN | 1 | LS | 00290 | \$600.00 | \$600.00 | \$2,500.00 | \$2,500.00 | \$1,963.00 | \$1,963.00 |
| 12 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | 1 | LS | 00310 | \$50,000.00 | \$50,000.00 | \$20,000.00 | \$20,000.00 | \$74,000.00 | \$74,000.00 |
| 13 | CLEARING AND GRUBBING | 1 | LS | 00320 | \$20,850.00 | \$20,850.00 | \$8,000.00 | \$8,000.00 | \$52,000.00 | \$52,000.00 |
| 14 | GENERAL EXCAVATION | 2190 | CY | 00330 | \$26.60 | \$58,254.00 | \$24.00 | \$52,560.00 | \$22.00 | \$48,180.00 |
| 15 | STORMWATER PLANTERS | 1530 | SF | 00415 | \$27.60 | \$42,228.00 | \$38.00 | \$58,140.00 | \$29.00 | \$44,370.00 |
| 16 | 10 INCH PIPE, HDPE ASTM F714 | 50 | FT | 00445 | \$68.80 | \$3,440.00 | \$94.00 | \$4,700.00 | \$89.00 | \$4,450.00 |
| 17 | DR21, BEDDING TYPE: CLASS D | 10 | FT | 00445 | \$70.25 | \$702.50 | \$196.00 | \$1,960.00 | \$122.00 | \$1,220.00 |
| 18 | 12 INCH PIPE, HDPE ASTM F714 | 1 | EA | 00470 | \$5,390.00 | \$5,390.00 | \$1,900.00 | \$1,900.00 | \$1,470.00 | \$1,470.00 |
| 19 | CONCRETE INLETS, TYPE CG-1 | 4 | EA | 00470 | \$5,390.00 | \$21,560.00 | \$1,930.46 | \$7,721.84 | \$1,405.00 | \$5,620.00 |
| 20 | CONCRETE INLETS, TYPE CG-2 | 3 | EA | 00470 | \$1,800.00 | \$5,400.00 | \$204.00 | \$612.00 | \$2,158.00 | \$6,474.00 |
| 21 | CONCRETE INLETS, TYPE PB | 1 | EA | 00470 | \$915.00 | \$915.00 | \$1,400.00 | \$1,400.00 | \$1,325.00 | \$1,325.00 |
| 22 | CONCRETE INLETS, TYPE BEEHIVE | 38 | EA | 00490 | \$15.00 | \$570.00 | \$251.00 | \$9,538.00 | \$113.00 | \$4,294.00 |
| 23 | INSTALL METER BOXES | 13 | EA | 00490 | \$6.00 | \$78.00 | \$300.00 | \$3,900.00 | \$198.00 | \$2,574.00 |
| 24 | ADJUSTING BOXES | 6 | EA | 00490 | \$210.00 | \$1,260.00 | \$378.00 | \$2,268.00 | \$734.00 | \$4,404.00 |
| 25 | CONNECTION TO EXISTING STRUCTURES | 472 | SY | 00495 | \$92.00 | \$43,424.00 | \$64.00 | \$30,208.00 | \$52.00 | \$24,544.00 |
| 26 | TRENCH RESURFACING | 1076 | SF | 00596 | \$22.60 | \$24,317.60 | \$25.00 | \$26,900.00 | \$27.00 | \$29,052.00 |
| 27 | RETAINING WALL, CONVENTIONAL SEGMENTAL | 485 | FT | 00759 | \$25.50 | \$12,367.50 | \$25.00 | \$12,125.00 | \$32.00 | \$15,520.00 |
| 28 | CONCRETE CURBS, THICKENED | 1171 | FT | 00759 | \$10.20 | \$11,944.20 | \$15.00 | \$17,565.00 | \$16.00 | \$18,736.00 |
| 29 | CURB AND GUTTER | 9513 | SF | 00759 | \$5.15 | \$48,991.95 | \$7.40 | \$70,396.20 | \$6.50 | \$61,834.50 |
| 30 | CONCRETE CURBS, STANDARD | 1238 | SF | 00759 | \$2.75 | \$3,404.50 | \$43.00 | \$53,234.00 | \$3.50 | \$4,333.00 |
| 31 | CURB | 59988 | SF | 00759 | \$3.45 | \$206,958.60 | \$4.30 | \$257,948.40 | \$5.00 | \$299,940.00 |
| 32 | MONOLITHIC CURB AND SIDEWALKS | 12392 | SF | 00759 | \$4.60 | \$57,003.20 | \$6.00 | \$74,352.00 | \$6.50 | \$80,548.00 |
| 33 | TRUNCATED DOMES | 120 | SF | 00759 | \$17.00 | \$2,040.00 | \$40.00 | \$4,800.00 | \$18.20 | \$2,184.00 |
| 34 | YELLOW 4" PERMANENT TAPE | 162 | FT | 00850 | \$4.35 | \$704.70 | \$5.00 | \$810.00 | \$8.50 | \$1,377.00 |
| 35 | PAVEMENT LINE, TYPE A | 1320 | SF | 00850 | \$4.60 | \$6,072.00 | \$5.00 | \$6,600.00 | \$5.50 | \$7,260.00 |
| 36 | WHITE TYPE II MARKERS | 40 | EA | 00860 | \$8.20 | \$328.00 | \$9.00 | \$360.00 | \$24.00 | \$960.00 |

Bid No: 111217
 Project Name: SW&E PORTLAND SIDEWALK INFILL
 Date Bid Opened: 2/9/2010
 Project Manager: JIMI JOE

Engineers Estimate: \$1,500,000.00

| Item No | Description | Est. Quant | SKU | Spec Reference | KODIAK PACIFIC CONSTRUCTION | | R&R GENERAL | | COFFMAN EXCAVATION | |
|------------------------------|--|------------|-----|----------------|-----------------------------|--------------|-------------|----------------|--------------------|----------------|
| | | | | | Unit Price | Extended | Unit Price | Extended | Unit Price | Extended |
| 37 | THERMOPLASTIC, NON-PROFILE. 90 MIL, EXTRUDED | 480 | FT | 00862 | \$3.70 | \$1,776.00 | \$4.00 | \$1,920.00 | \$5.25 | \$2,520.00 |
| 38 | PAVEMENT LINE REMOVAL | 240 | FT | 00863 | \$1.55 | \$372.00 | \$2.00 | \$480.00 | \$4.25 | \$1,020.00 |
| 39 | REMOVE AND REINSTALL EXISTING SIGNS | 1 | LS | 00905 | \$2,690.00 | \$2,690.00 | \$5,000.00 | \$5,000.00 | \$3,322.00 | \$3,322.00 |
| 40 | SIGN SUPPORT FOOTINGS, BREAKAWAY | 1 | LS | 00920 | \$8,600.00 | \$8,600.00 | \$5,000.00 | \$5,000.00 | \$9,318.00 | \$9,318.00 |
| 41 | PIPE SIGN POST | 1 | LS | 00930 | \$4,840.00 | \$4,840.00 | \$2,300.00 | \$2,300.00 | \$5,502.00 | \$5,502.00 |
| 42 | TYPE "W1" SIGNS IN PLACE | 15 | SF | 00940 | \$27.00 | \$405.00 | \$29.00 | \$435.00 | \$67.00 | \$1,005.00 |
| 43 | TYPE "Y1" SIGNS IN PLACE | 36 | SF | 00940 | \$27.00 | \$972.00 | \$29.00 | \$1,044.00 | \$44.00 | \$1,584.00 |
| 44 | LAWN SEEDING | 350 | SY | 01030 | \$2.80 | \$980.00 | \$5.00 | \$1,750.00 | \$7.00 | \$2,450.00 |
| 45 | DECIDUOUS TREES, 2-1/2 INCH CALIPER | 4 | EA | 01040 | \$400.00 | \$1,600.00 | \$380.00 | \$1,520.00 | \$504.00 | \$2,016.00 |
| 46 | TOPSOIL | 59 | CY | 01041 | \$40.80 | \$2,407.20 | \$50.00 | \$2,950.00 | \$56.00 | \$3,304.00 |
| 47 | BARK MULCH | 4 | CY | 01040 | \$112.00 | \$448.00 | \$61.00 | \$244.00 | \$195.00 | \$780.00 |
| 48 | SHRUBS, NO. 1 CONTAINER | 10 | EA | 01040 | \$7.65 | \$76.50 | \$21.00 | \$210.00 | \$79.00 | \$790.00 |
| 49 | REMOVING AND REBUILDING FENCE | 613 | FT | 01050 | \$10.30 | \$6,313.90 | \$16.00 | \$9,808.00 | \$23.00 | \$14,099.00 |
| 50 | REMOVE AND REINSTALL MAILBOX SUPPORTS | 31 | EA | 01070 | \$185.00 | \$5,735.00 | \$358.00 | \$11,098.00 | \$192.00 | \$5,952.00 |
| Total | | | | | | \$976,976.00 | | \$1,061,846.00 | | \$1,224,652.50 |
| Bid Surety | | | | | Yes | BB | Yes | BB | Yes | BB |
| Contractor Board License No. | | | | | | 53583 | | 183367 | | 146689 |

449

NO
Elec

Agenda No.
REPORT NO.

Title

Accept Bid of D&D Concrete & Utilities, Inc. for the SW & E Portland Sidewalk Infill project for \$899,367.50 (Chief Procurement Officer Report - Bid No. 111217).

| | |
|--|--|
| <p>INTRODUCED BY Commissioner/Auditor: Mayor Sam Adams</p> <p><i>L. Dillmann on behalf of Mayor Adams</i></p> <p>COMMISSIONER APPROVAL</p> <p>Mayor—Finance and Administration - Adams</p> <p>Position 1/Utilities - Fritz</p> <p>Position 2/Works - Fish</p> <p>Position 3/Affairs - Saltzman</p> <p>Position 4/Safety - Leonard</p> <p>BUREAU APPROVAL</p> <p>Bureau: Procurement Services Bureau Head: Christine Moody <i>CM</i></p> <p>Prepared by: Kathleen Brenes-Morua Date Prepared: March 16, 2010</p> <p>Financial Impact Statement</p> <p>Completed <input type="checkbox"/> Amends Budget <input type="checkbox"/> Not Required <input checked="" type="checkbox"/></p> <p>Council Meeting Date March 31, 2010</p> <p>City Attorney Approval</p> | <p>CLERK USE: DATE FILED MAR 26 2010</p> <p>LaVonne Griffin-Valade Auditor of the City of Portland</p> <p>By: <i>[Signature]</i> Deputy</p> <p>ACTION TAKEN:</p> <p>MAR 31 2010 ACCEPTED PREPARE CONTRACT</p> |
|--|--|

| FOUR-FIFTHS AGENDA | COMMISSIONERS VOTED AS FOLLOWS: | | |
|--------------------|---------------------------------|------|------|
| | | YEAS | NAYS |
| 1. Fritz | 1. Fritz | ✓ | |
| 2. Fish | 2. Fish | ✓ | |
| 3. Saltzman | 3. Saltzman | ✓ | |
| 4. Leonard | 4. Leonard | — | |
| Adams | Adams | ✓ | |

| AGENDA |
|---|
| <p>TIME CERTAIN <input type="checkbox"/></p> <p>Start time: _____</p> <p>Total amount of time needed: _____ (for presentation, testimony and discussion)</p> |
| <p>CONSENT <input type="checkbox"/></p> |
| <p>REGULAR <input checked="" type="checkbox"/></p> <p>Total amount of time needed: 5 minutes (for presentation, testimony and discussion)</p> |