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REGULAR CALENDAR 

March 10,2010 

TO THE COUNCIL: 

The Chief Procurement Officer has advedised and received bids for Bid Number 111300
 
for Springwater Trail Union Pacific Railroad Bridge - East City Border (Portland) Section for

the Bureau of Parks and Recreation, with a project construction estimate of
 
g 1,203,942.00. The Bureau of Parks and Recreation rated the level of project estimate
 
confidence as Optimal.
 

Bids were opened on February g,2010, and four (4) bids were received. The low bid of 
Ground Hawg Environmental, lnc. was deemed responsive to the requirements of the 
solicitation. lt is recommended that the bid of Ground Hawg Environmental, lnc. be 
accepted atthe lump sum quoted in theirbid fora total amountof $ 936,075.47 

On September 7, 2005, Council approved Ordinance #179568, which authorized an 
intergovernmental agreement with the Oregon Department of Transportation (ODOT) to 
allow the City to participate in the Local Public Agency Certification Program. ODOT's 
Local Agency Cefiification (LAC) program allows ODOT to delegate authority to the City to 
administer Cit)¡ Federal-Aid Transporlation projects and under that program to become a 
certified local agency. This project is one of the projects that will be reviewed and audited 
by ODOT for compliance with the City-ODOT requirements. 

Part of the agreement is that ODOT shall administer on behalf of the City the project's 
Disadvantaged Business Enterprises (DBE) program, Equal Employment Opportunity
(EEO) program, and the On-The-Job Training (OJT) program. 

ODOT establishes the minimum DBE goalfor each Federal-Aid project. The criteria used 
in assigning project goals includes, project location, size, duration, dollar value and the 
availability of DBE firms that perform identified subcontracting opporlunities. This project 
has a 2% DBE goal. Ground Hawg Environmental, lnc. has 4.5 % DBE participation on 
this project, therefore ODOT deemed the contractor to be responsive to the DBE 
requirement. 

Ground Hawg Environmental, lnc. has a current City of Portland Business License and 
their EEO Certification is current through March 31,2011. The company is located in 
Happy Valley, oregon, and is not a state cerlified M/W/ESB contractor. 

Ground Hawg Environmental, lnc. is in Full Compliance with the Equal Benefits Program. 

An llc|uu l OpprtrÍun i t.), Ilmpl o.\,er 

http:936,075.47
http:1,203,942.00


The BureaLl ol Parks and Recreation is using fecJeral Anlerican Recovery ancJ 
Reinvestment Act (ARRA) of 2009 funds administered by ODOT; therefore, ARRA 
requirements apply to this project. Funds are available for this project under Owner Cost 
Center PKS8000013 

It is further recommended that a Performance Bond and a Payment Bond each in the 
amount of 100% of the contract amount be furnished by the Contractor. 

The bid sureties of the remaining bldders should be returned immediately in compliance
with Section 5.34.410D of the City Code. 

Officer 

CM:mp 



PORTLAND PARKS & RECREATION 
www. Portla ndParks.org 

Date: 	 February 18,2010 

To: 	 City of Portland 
Bureau ofPurchases 

Attention: Christine Moody 
Purchasing Director 

Re: 	 Springwater Trail UPRR Bridge - East City Border 
Bid No. 111300 

Portland Parks and Recreation recommends acceptance of Altentate B from the apparent 
qualified low bidder, Ground Hawg Environmental inc. for $936,075.47 for the above referenced 
project. 

AlternateB $936.075.47 

TOTAL CONTRACT AMOUNT 5936,075.47 

If you have any questions, please call me at 823-5595 

Sincerely, 

George Lozovoy, Project Manager 
Portland Parks and Recreation 

Copy: 	 Liz Moorhead, Parks 
Susan Watt, Parks 

http:5936,075.47
http:936.075.47
http:936,075.47
http:ndParks.org


Bid No. 11'1300: BID FORIVl A 
Project Name: Springwater Trail Upper Bridge E City Border 
Date Bid Opened: 2/9/'10 

Project Manager: George Lozovoy 
Engineers Est¡mate: $950,000 to 91,200,000 

Item 
No Desc 

Spec Est. 
Reference Quant 

Ground Hawg Environmental 
Unit Price Extended 

Anderson Pac¡fic Contractors 
Un¡t Price Extended 

Brant Construct¡on lnc. 
Unit Pr¡ce Extended 

R&R General Contractors 
Unit Price Extended 

l Mobrlization OO210.80 
Temporary Work Zone -iraffic 

ControJ, 
2 Complete OO225.90 
3 Temporary Signs AO225.91 
4 Temporary Piaslic Drums OO225.93 
5 Temporary Charn Link Fence OO270.90 

Temoorary Type Orange Plastic i\4esh 
6 Fence OO270.90 
7 ïenrporary Gates OO270.90 
I erosion Control OO280.90 
9 Conslruction Entrances OO280.90 

10 Broíilter Bags OO280.90 
11 Sediment BârÌer OO280.90 
12 Sediment Fence, Supported OO280.90 
13 Pollution Control Plan OO290.90 
'14.Remova of Struciure and Obstructions OO310.90 
15 Construction Entrances OO320.90 
16 l2" Subgrade StâbÌlization OO331.90 
17 Prepãratìon of Shoulders OO334.90 
18 Adjusi¡ng Boxes OO490.90 
'1 9 Cctc Pla¡e Paveñeni Removâ . 2 Ìrch deeo OOô20.90 
20 Aggregate Shoulders 00640.90 
2l Asphali Tack Coat OO730.90 

Levei 1, 1i2" Open. ¡,lHÍVAC Mixture. in 
22 Levelng OO740.90 
23 Crack SealÌng OO746.9C 
24 Pavement Line. Type B Bar OO850.90 
25 Pavement Legend Removal 00863.90 
26 Pavement Bar Removal 00863.90 
27 Remcve and Reinslêl Exisilng Sig¡s CO905.90 
28 Sign Support Footings OO920.90 
29 Pipe Sign Posts OO930.90 
30 Type "Y1" Signs in Place OO940.90 
31 Type "W4" Signs in Place OO940.90 
32 Type "W1" Signs ln P¡ace OO940.90 
33 Type "R" S¡gns in Place OO940.90 
34 lype "W5" Signs in Place OO940.90 

1,OO LS 

1 .00 LS 
542.50 SQFT 
5O,OO EACH 
250.00 Foor 

250.00 FooT 
12.40 EACH 
1.00 LS 

8,OO EACì-i 

5O.OO EACH 
1.000.00 FooT 
500.00 FooT 
1 .00 LS 
1 .00 LS 
1.00 LS 
50 SQYD 
1 .00 LS 
2,AA EACH 
2,000.00 SOYD 

4,0c0.00 roN 
30.00 ToN 

5.400.00 f oN 
250.00 FooT 
5,OCO.OO SOFT 
25O.OO EACH 
5,000.00 sQFr 
1 .00 LS 

76.00 LS 
68,00 LS 
224.04 SQFT 
55.00 SQFT
120.00 soFT 
67.0C SQFT
1.50 SQFT 

58000 

3800 
17 

41 

l_/5 
t/3 

r 800 
1 800 

5 

1.7 

t.¿5 
450 
7500 
4800 

22.AA 

51 800 
i25 

29.7 
500 

70 
2.25 
7.1 

2A 

1.8 
250C 

124 
124 
20 

20 
20 
35 

s58.000.00 

s3.800.00 
s9.222.5A 
s2,050 00 
s1,437.50 

s437.50 
s2.1 00.c0 
s1,800.00 

s 14,400.c0 

s250.C0 
s 1.700.00 
s1.1 25.00 

s450.00 
s7. s00.00 
s4.800.00 
s i ,100.00 

s51,800.00 
s250.00 

s3.500.00 
si 18.800.00 

s 1 5,000.00 

s378,000.00 
s562.50 

s3s,500.00 
. s5,000 00 

s9,000.00 
s2,500.0c 
s9,1 20.00 
s8,1 60.00 
s4,480.00 
s1,37s.00 
s2,400.00 
s1,340.00 

s52.50 

s60,000.00 

s9,500.00 
s 14.00 
s50.00 

s3.00 

s3.00 
s20.00 

s3.000.00 
s1,500.00 

s4.00 
s2 00 
s3.00 

s250.00 
s30.000.00 
s20.000.0c 

s34.00 
s1 5.000.00 

s300.00 
s 10.00 
s26.00 

s525.00 

s75.00 
s3.00 
s7.50 

s22.00 
s2.00 

s2,000.00 
s20.00 

s 1 30.00 

s30.00 
s35.00 
s30.00 
s30.00 
s50.00 

s60.c00.00 

s9,500.00 
s7,595.00 
s2,500.00 

s750.00 

s750.00 
s240.0c 

s3.000.00 
s 1 2.000.00 

s200.00 
s2.000.00 
s1.500.00 

s250.00 
s30,000.00 
s20,000.00 

s 1 ,700.00 
s 1 5,000.00 

s600.00 
s20.000 00 

s 1 04.000.00 
s 1 5.750.00 

s405,000.00 
s750.00 

s37. s00.00 
s5,500.00 

s 1 0,000.00 
s2,000.00 
s1,520.00 
s8,840.00 
s6,720.00 
s1.925.00 
s3.600.00 
s2.010.00 

s75.00 

s80,000.00 

s20,000.00 
s26.00 
s20.00 
s5.00 

s3.00 
s200.00 
s500_00 
s500.c0 

s 10.00 

s2.00 
s2 00 

s500.00 
ss,000.00 

s53,855.00 
s15.00 

s 1 00.000.00 
s350.00 

s5.00 
s25.00 

s400.00 

s70.00 
s 10.00 

s7.00 
s20.00 
s2.00 

s 1 2,000.00 
s7,600.00 

s11,00c.c0 
s1s 00 
s22.00 
) IJ,UU 

s20.00 
s 1 20.00 

s80.000.00 

s20.000.00 
s 14.105.00 
si.000.00 
s r ,250.00 

s750.00 
s2,400.00 

ss00.00 
s4.000.00 

s500.00 
s2.000.00 
s 1,000.00 

s500.00 
ss.000.00 

s53.855.00 , s750.00 
s 1 00,000.00 

s700.00 
s 10.000.00 

s 1 00,000.00 
s 1 2,000.00 

s378.000.00 
s2.500.00 

s35,000.00 
ss,000.00 

s 10,000.00 

s12,000.00 
s577.600.00 
s748,000.00 

s3.360.00 
s1,210.00 
s1,800.00 
s1.340.00 

s 1 80.00 

s70.000.00 

s30,000.00 
s 18.00 
s62.00 
s4.00 

s3.00 
s233.00 

s8.000.00 
s2.300.00 

s1 12.00 
s3.00 
s4.00 

s3,000.00 
s20,000.00 

s1 10,000.00 

s36,00 
s 76,000.00 

si 54.00 
s22.00 
s32.00 

s 1 12.00 

s77.00 
s4.00 
s8.00 

s23.00 
s2.00 

s8.900.00 
s117.00 
s70.00 
s23.00 
s23.00 
s23.00 
s23.00 
s23.00 

s70.000.c0 

s30,000.00 
s9,765.00 
s3.1 00.00 
s1.000.00 

s750.00 
s2,796.00 
s8,000.00 

s 18.400.00 
ss.600 00 
s3 000.00 
s2.000.00 
s3,000.00 

s20,000.00 
s1 1 0,000.00 

s 1 ,800.00 
s76.000.00 

s308.00 
s44.000.00 

s 1 28.000.00 
$3.360.C0 

s4 1 5.800.0C 
s1,000.00 

S40,000:0C 
$5,750 00 

s 1 0.000.00 
s8,900.00 
s8.892.00 
s4.760.00 
s5.1 52_00 

s1 265.00 
s2.760.00 
s1.541.00 

s34.50 

Total $7s7,01 2.50 $792,775.00 $2,1 86,300.00 $1,046,733.s0 

Bid Surety Yes BB Yes BB YeS BB YES BB 

Contractor Board License No. 167243 I I JòYJ 69288 1 83367 



Bid No. 111300: B¡D FORIVì I 
Projecl Name: Springwater Trail upper Bridge E City Border 
0¿te Bid Opeñed:2/9/10 
Project Mânãger: George Lozovoy 
Eñg¡neers Estimate: 5950,000 to s1,200,000 

Item Spec Est Grouñd H¿wg Env;ronmental Anderson Pacific Contractors Brant Constroctìon lnc R&R Generê¡ Contractors
Descriotioñ Ouant Unil Unit Prrce Erte Price Exteñded unit Pr Unit Price Extended 

l Moi)iÌizaìcn OO2,.C.8 1.C0 LS 7ûOCC.CC s70.000.c0 sô4.c00 c0 s6,1 00c 0c s90.000.c0 ssc.000.00 s55.t00.00 s55.000.0c 

2 iemporê.y !To.k Zofe T.êíac Coft.ot C CC225.g i.00 LS 420aaa s4.200.00 s!.500.00 s9.500.00 s2c.Oco 00 s20.000.00 s45.1 86.9C S45.1 86.9C 
3 leììpo¡âry Srg¡s CO22S.Si 5¿2 5C SQ;t 17.00 s9.222.5C s14.C0 S7.595.0C 526 00 s14.105.00 s18 00 s9.765.00
4 ïe.ìporâlv P asiic DtuûrS CA225.93 5C.CC EAC¡ 4: 00-ic:nrporary s2.0s0.00 s50.00 s2.50c.00 s2c 00 si.t00 00 s62 00 s3.100.c0
5 Chaìñ Liñk Fe¡ce OC270.30 250.CC FCOï a.7a si.437.50 s3.0c 
6 -iempo.ery i!,pe Or¿nge Plastic f!4esh íe OO270 90 

s750 c0 s5.00 s1 250 00 s7 00 s1 75C 00 
25C.C0 -OOT i.75 s437.50 s3.0c s750 0c s3.00 s3.00 s750 0c s7a0 c0 

7 Tenìpoía¡y Gates OO270.30 i2.00 EAcri 175.00 s2.100.c0 s20.00 s240.00 s20c.00 s2.400 00 si30.c0 s2 160 00 
B Sfcsìon Coniroi CO28C.90 i.0û LS 1800.0c s1.BCO 00 s3.000.00 s3.000.00 s50c 00 s50c.00 s5.6C0.00 s5 ô0c.00 t Ccnstrirci;on Enirances OO23C.!0 3.0tr ÉACrl 1800 00 s14 400.00 si.5c0.00 si 2.00c.0c ss00.00 s4.00c.00 s3.i50.c0 s25.200.00 

1C e oÍilLer Bags OO28C.90 50.00 EAcil 5 0c s250.00 s4.c0 s20c.c0 si0.t0 s5c0 00 s1 13.00 s5.ô50 00 
1 i Sedlnreni Salier OO28C.9O 1CC0.00 FCCÌ 'i 7t s2 0cs1.700.00 s2.000.00 s2 c0 s2.000.00 s3.c0 s3.000.00
12 Sedlmeni Fence. Supjlortec OO230.90 sCa CC FCO; 2.25 s1.125.00 s3.0c si.5c0.00 s2.00 s1.0c0.00 s3.00 s1.500.00j 3 Foi uticn Co¡trcl Plan OO290.90 : 00 LS 150.00 s450.00 s2s0.00 s2s0.0c s500.0c s500.00 s2.800.û0 s2.800.0û
1:i Refrcvai cf Siruclure ênd Obstruc!ìons CO-fi0 3C 1 0c LS 11975.00 s1 i.975.00 530.000 00 s30 000 c0 s5 000.c0 s5 c00 00 s10 000 00 s10.c00.00:5 Cleanng & Grubbi¡g CO32C.90 1 C0 LS ¿8C0.0C s4.300.00 s20.000.00 s20.cc0.0c s67.354.00 s67.354.00 s90.c00.00 s90.000.00i6 l2 Subgrade Stabilizaticn CC331.90 5C.0C SCYD 22.AC s1.100.00 s34 00 s1.70c.00 s15 00 s750.00 s0.00i7 Prepa.aiìon oi Shculders OC334.90 í.0c LS 5i800 0c s51.800.c0 s15.C00.00 s15.000.cû s100.00c.00 s100.000.00 s0.00i3 Adjusti¡g Ðoxes OO190.90 2.0c EACH 125.AA s250.c0 s300.00 s600.00 s350 0c s7c0.00 s0 00 
1sî PrÊpare and Coat l./eiâl at Covered Sea'CO591.30 1.0c LS 224CûA s2 240 0c si.5û0 00 s1.50c.0t s4 000 00 s4.000.00 s0.00 
2A Prcpêrc end Coat Reskcofì tsuiidino OO5g4.9C 1.0c LS 386C.00 s3 86C.00 s4.5û0.0û s4.500.0c s8.000.c0 s8.0c0.00 s0.002i Coid PLane Pâvemenl Reñìov2l.2 rnch CCO620.gC 200c.00 scYD 1 7a s3.s00.00 s10.0c s20.000.00 s5.00 s1 0 000.00 s0.00
22 Aggíegaie Shoulders 00640_90 4tc0.0c TcN 29.7a s1 1 3.8C0.00 s2ô.0c s:04.000.c0 s1c0 0c0.00 s0.00s25.00 
23 Asphaii;ack Coai OO730.30 30.00 : ON i0C.C0 s15.00c.0c s525.C0 S15.750.CC 5400.C0 s12.C00 0c s0.00
24 level i. i/2 Oceû il4HMAC ¡.4ixtLrre. r¡ : CC744.30 54CC.00 TON 70.00 s373.0C0.00 s75.00 s405.00c.0c s70.00 s378.000.00 s0.0c
25 Creck SeelLng CO74ô.3!. 25t.C0 FOOI 2.25 s562.50 s3.00 s750.0c s10.c0 s2.5C0.0C s0.00
26 Coñcreìe Beiìding OO759.90 4!.C0 ÊACr 125.00 s6 125 CC SSCû.CO S¿4.100.0C 5200 !îC s3.300.00 ' s000
27 r"Jcod Sollards CO315.9í) i 15.C0 ÊAC:l 325.CC s37 375.0C S3SC.CC S40.25C.0û 5500 C0 s57.5C0.00 s0.c0
28 Reoìcvebie l4etal BolLerds CCS15.90 53.00 EAC! 47a.CA s25.175.00 s5c0 00 s26.50c.cc s475.0C s25.175 0C s0.00
29 Pave¡1e¡i Legeod. lype B: S OP CO350.S0 38.CC EACH 83.00 s3.1 54.00 s90 00 s3.420 00 s90.00 s3.420 00 s0.cc
30 P,/nìt Legenc. Type Bt Bicycle Lane SyñOO350 90 38.0ù EACH 167 00 s6.346.0û s175.00 s6 650.CC S170.CC s6.460.00 s0.00
31 Pavenent Ljne. Type B Bar OO850.90 500C.0C SQF ì 7.1A s35.500.00 
32 -l-hermopìastlc. s7.50 s37.500.C0 S7.C0 s35 00c.c0 s0.00 

Non-profiie. 9C ñ;ls. Extn CO8ô2.90 r50Cû.00 :OC L 0.S!. s44.55C.00 S'i.25 S5ô.250.CC 51.1C s,19 50û 00 s0.00
33 Pavenlent Leoend Remcval 00363 90 25C.00 =ACH 20.0C s5.cc0.00 s22.00 s5.500.00 s2O.ric ss.000.00 s0.00
34 Pêvenleni B¿r Renìoval OOBô3-30 5CC0.00 soFi l.Bc s9.000.00 s2.c0 s10.0cc.0c s2.0.n s1c.000 00 s0.00
35 Reirove and Reinsiell Existlng Signs CO905.S0 i.00 ts 2500 0c s2.500.00 s2.c00.c0 s2.000.c0 s12.000 00 s12.000.00 s8.900.00 s8.sc0 c0
36 Sign Supoon Foolings CO920.90 76.0C LS 'L2C.CA s9.1 20.00 s20.00 s1.520.0c s7 600 00 s577.600.00 s59r.0c s44.8ao.aa 
37 P pe Sign Posts CO930.9Cg ô8.00 LS 120 00 s8.16C 00 si 30 00 sB.B40.c3 sl 1.000.00 s740.CC0.00 s53C.0C 54û.120.00
33 Type Y1" Signs in ?ìace OO940.90 224.0C SOFT 2C.0C s4 480.0c s30.00 s6.720 0c s15 00 s3.360.0c S2i1 0C 55.152.00
39 -iype "W4 Signs in P ace CO940.S0 55 00 soF 25.00 s1.375.00 s35.0c sr.925.00 s22.00 s1.2i0.00 s23.00 sr.265.00
40Type vll SlgnsiñPlace CO94C90 i2C.00 SOFì 24.0A s2.4C0.00 s30.00 s3.ô00 00 sl 5.c0 si.800.00 s23.0c s2.7ô0.00
41 ïype R'Signs;n Fjace CO940.90 67.00 sQÊ.i 2c.c0 s1.310.00 s30.00 s2.01 0.00 s20.00 s1.340.00 s23.CC 51 541 00
42 Type l¡./5' Signs in Place OO940.90 s52.50 s50.00 s75.00 s1 20.00 s130.00 s23.CC 534.50
43 Ìype Bollard Signs-Small 3 x7' iñ Place OO940.90 160.00 sQF; 45.00 s7.200.00 s65.00 s10.400.00 s50 00 s3.c00.00 s59.ûar s9.440 00 
4a Type Bollard SÍgns-Large 7 x1 1 ìn plac€ OO940 90 1ô0.00 soFT 45.00 s7.200.00 s65.0c s10.400.00 s50.00 s3.000.00 s53.Cû S9.440.C0
45 Standard Park Sign OO940.90 2.0C FAC¡- 2050.00 s4.100.00 si.800.00 s3.6c0.00 s4 500.00 s3.00c.00 s1.772 0C 53.544.00
46 ltees-2-112" Cal. 01040 93 2.00 EÂcts 136.0c s272.00 si5c.00 s300.0c s400.0c s30c.00 s133.C0 53ô6.00
47 Shrubs-1 Gal. Cont¿i¡er 01040.93 397.0C EAC! õ75 s2 679.75 s5 00 s1.985.00 s8.cc s3.176.00 s8.¡c s3.176.00 
48 Croundcover 4" Pots C104C.93 57C.00 EACH 2.8C s1.596.0C s3.00 si.710.00 s4.00 s2.280.00 s3.9¡ 52.223.00 
49 Bark tulu ch C104C.S5a 104.0c cuYD 30.00 s3.120.0c s33.00 s3 432.00 53.00 sB32 00 s33.00 s3.952.00 
5C Pìêni ÊsiablÌshment'¡/ork 01040.96 1.00 LS 800.0c s800 00 s2.3C0.C0 52.500.00 s4.00 s4.00 s945.00 s945.005i Bou ders Oi04C 98c ô5 00 -Acä 50.ú0 s3.250.0c s205.00 s13.325.00 s60.c0 s3.900.00 s300.0c si9.5c0 00 
52 4 Hi. tslack Vinyl Clad Chein Link Feñce O1C5O 92e 180.00 ¡oc i5.0c s2.700.cc s30.00 s5,400.cc s27.ù00.cû s4i.00 s7 380 00s150.0". 
53 líigetio¡ Sysiem O1 120 90 1 00 LS 450.00 s450.0c s1.000.00 s1.000.c0 s20 c0 s20.00 s2.80c.00 s2.800.00 

Total s936.080.25 s1.033.S97.00 s2.436.666.00 s428,840.40 

Bíci Suret_v Yes BB Yes 38 Yes 88 Yes BB 

Confactor Board Lìcense No. i67243 692e8i 1 33S3 133367 
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http:si.800.00
http:s4.100.00
http:OO940.90
http:S9.440.C0
http:s3.000.00
http:s10.400.00
http:s7.200.00
http:s3.c00.00
http:s10.400.00
http:s7.200.00
http:OO940.90
http:OO940.90
http:s1.340.00
http:s1.310.00
http:CO940.90
http:s2.7�0.00
http:si.800.00
http:s2.4C0.00
http:sr.265.00
http:s1.2i0.00
http:sr.925.00
http:s1.375.00
http:CO940.S0
http:55.152.00
http:s3.360.0c
http:OO940.90
http:54�.120.00
http:s740.CC0.00
http:1.000.00
http:sB.B40.c3
http:s44.8ao.aa
http:s577.600.00
http:s1.520.0c
http:CO920.90
http:s8.900.00
http:s12.000.00
http:s2.000.c0
http:s2.c00.c0
http:s2.500.00
http:CO905.S0
http:s10.0cc.0c
http:s9.000.00
http:ss.000.00
http:s5.500.00
http:s5.cc0.00
http:S5�.250.CC
http:s44.55C.00
http:r50C�.00
http:CO8�2.90
http:s37.500.C0
http:s35.500.00
http:OO850.90
http:s6.460.00
http:s6.346.0�
http:CO350.S0
http:s26.50c.cc
http:s25.175.00
http:CCS15.90
http:s57.5C0.00
http:S40.25C.0�
http:CO315.9�
http:s3.300.00
http:S�4.100.0C
http:OO759.90
http:s2.5C0.0C
http:s378.000.00
http:s405.00c.0c
http:s373.0C0.00
http:CC744.30
http:S15.750.CC
http:s15.00c.0c
http:OO730.30
http:s:04.000.c0
http:3.8C0.00
http:s20.000.00
http:s3.s00.00
http:CCO620.gC
http:s8.000.c0s8.0c0.00
http:s4.500.0c
http:s4.5�0.0�
http:OO5g4.9C
http:s4.000.00
http:s1.50c.0t
http:Sea'CO591.30
http:OO190.90
http:s100.000.00
http:s100.00c.00
http:s15.000.c�
http:s15.C00.00
http:s51.800.c0
http:OC334.90
http:s1.70c.00
http:s1.100.00
http:CC331.90
http:s90.000.00
http:s90.c00.00
http:s67.354.00
http:s67.354.00
http:s20.cc0.0c
http:s20.000.00
http:s4.300.00
http:CO32C.90
http:s10.c00.00
http:i.975.00
http:11975.00
http:s2.800.0�
http:s2.800.�0
http:OO290.90
http:s1.500.00
http:s1.0c0.00
http:si.5c0.00
http:s1.125.00
http:OO230.90
http:s3.000.00
http:s2.000.00
http:s2.000.00
http:s1.700.00
http:OO28C.9O
http:OO28C.90
http:s25.200.00
http:s3.i50.c0
http:s4.00c.00
http:2.00c.0c
http:si.5c0.00
http:s5.6C0.00
http:s3.000.00
http:s3.000.00
http:CO28C.90
http:s2.100.c0
http:OO270.30
http:si.437.50
http:OC270.30
http:s3.100.c0
http:s2.50c.00
http:s2.0s0.00
http:CA225.93
http:s9.765.00
http:s14.105.00
http:S7.595.0C
http:s9.222.5C
http:CO22S.Si
http:s20.000.00
http:s9.500.00
http:s!.500.00
http:s4.200.00
http:s55.000.0c
http:s55.t00.00
http:ssc.000.00
http:s90.000.c0
http:s70.000.c0
http:7�OCC.CC
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Agenda No.
 

REPORT NO.
 
Title
 

Accept bid of Ground Hawg Environmental, lnc. for construction of the Springwater Trail Union 
Pacific Railroad Bridge-East City Border Section for $936,075 (Procurement Repod - Bid No. 
111300) 

INTRODUCED BY CLERK USE: DATE FILED
 
Commissioner/Auditor:
 

Mgygr Saqn¡$dams

i lllt, ,'

¡./' ' ¡t iiii L t.l "tii: t j, i 1,,t !..',ti''i',i /.:
i ;COMMISSIONER APPROVAL LaVonne Griffin-Valade
 

Auditor of the City of Portland

Mavor-Finance and Administration - Adams 

Position 1/Utilities - Fritz 

By:Position 2/Works - Fish
 
Deputy
 

Position 3/Affairs - Saltzman
 

Position 4/Safeìv - Leonard ACTION TAKEN: 

BUREAU APPROVAL 

Bureau: Procurement Services 
Bureau Head: Christine MoodV MAR tr 0 201t| J{üüi[rT[f, PRIPARE c0NïRAcT ljRrìPÅtìË 0oNTRAçI 

tl.j 
Prepared by: Michael Perrie
 
Date Prepared:March 2, 2010
 

Financial lmpact Statement 

CompletecJ n Amends Budget f]
 
Not Required X_
 
Council Meetinq Date 
March 10,2O1U 

City Attorney Approval 

FOUR.FIFTHS AGENDA COMMISSiONERS VOTED
 
AS FOLLOWS:
 

TIME CERTATN I
 
AGENDA 

YEAS NAYSStart time: 

1. FtiIz lrritzTotal amount of time needed:
 
(for presentation, testimony and discussion)
 

2. Fish 2. Fish 

CONSENT N 3. Saltzman 3. Saltzman 

REGULAR X 4. Leonard 4. Leonard
 

Total amount of time needed: 5 minutes
 
(for presentation, testimony and discussion)
 Adams AcJams 


