

## CITY OF PORTLAND

OFFICE OF MANAGEMENT AND FINANCE

Charlie Hales, Mayor Fred Miller, Interim Chief Administrative Officer Bryant Enge, Director, Bureau of Internal Business Services

Christine Moody Chief Procurement Officer Procurement Services 1120 S.W. Fifth Avenue, Rm. 750 Portland, Oregon 97204-1912 (503) 823-5047 FAX (503) 823-6865 TTY (503) 823-6868

REGULAR CALENDAR

May 2, 2014

TO THE COUNCIL:

The Chief Procurement Officer has advertised and received bids for Bid Number 116424 for SE Clinton-Caruthers System Improvements for the Bureau of Environmental Services, with a project construction estimate of \$2,480,000.00. The Bureau of Environmental Services rated the level of project estimate confidence as Optimal.

Bids were opened on April 15, 2014, and four (4) bids were received. The low bid of Moore Excavation, Inc was deemed responsive to the requirements of the solicitation. It is recommended that the bid of Moore Excavation, Inc be accepted at the unit price quoted in their bid for a total estimated amount of \$2,290,914.00.

The Bureau of Environmental Services along with Procurement Services, identified six (6) Divisions of Work as potential M/W/ESB subcontracting opportunities for this project, resulting in \$417,906.25 awarded to subcontractors.

The Divisions of Work identified were:

Asphalt Paving		Concrete Work	Excavating		
Hauling	Services	Sewer, Water & Storm Drain	Traffic	Control	Services
(Trucking)		Work	(Includes TPDT)		

In their bid Moore Excavating, Inc, indicated their intent to self perform the following divisions of work:

Excavating	Hauling	Services	Sewer,	Water	&	Storm	Traffic	Control
	(Trucking)		Drain Work			Services (Includes		
	-						TPDT)	

MWESB participation represents 80.5% or \$ 336,278.45 of the estimated subcontracting dollars.

• MBE - \$336,278.45 performing Concrete Work.

Moore Excavating, Inc has a current City of Portland Business Tax Registration and their EEO Certification is current through November 22, 2015. The company is located in Fairview, Oregon, and is not a State Certified M/W/ESB Contractor.

An Equal Opportunity Employer

To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.

Moore Excavating, Inc is in Full Compliance with the Equal Benefits Program.

Funds are available for this project under Owner Cost Center E08662.

It is further recommended that a Performance Bond and a Payment Bond each in the amount of 100% of the contract amount be furnished by the Contractor.

It is also recommended that a two (2) year Maintenance/Warranty Bond for 20% of the final contract amount be furnished by the Contractor before final payment is released.

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 5.34.410D of the City Code.

CHUSTINE MOODY

Chief Procurement Officer

CM:veh

## Agenda No. **REPORT** Title

=474 ==

Accept bid of Moore Excavation, Inc for SE Clinton-Caruthers System Improvements for \$2,290,914\_00 (Procurement Report - Bid No. 116424)

INTRODUCED BY Commissioner/Auditor: Mayor Charlie Hales	CLERK USE: DATE FILED MAY 16 2014
COMMISSIONER APPROVAL Mayor—Finance and Administration - Hales Position 1/Utilities - Fritz Position 2/Works - Fish	LaVonne Griffin-Valade Auditor of the City of Portland By:
Position 3/Affairs - Saltzman	Deputy ACTION TAKEN:
BUREAU APPROVAL Bureau: OMF/BIBS/Procurement Services Bureau Head: Christine Moody	MAY 21 2014 ACCEPTED PREPARE CONTRACT
Prepared by: Valentine Hellman Date Prepared: May 2, 2014	
Financial Impact & Public Involvement Statement Completed Amends Budget	
City Auditor Office Approval: required for Code Ordinances	
City Attorney Approval: required for contract, code. easement, franchise, charter, Comp Plan Council Meeting Date May 21, 2014	

AGENDA	FOUR-FIFTHS AGENDA	COMMISSIONERS VOTED AS FOLLOWS:		
TIME CERTAIN Start time:			YEAS	NAYS
Total amount of time needed:	1. Fritz	1. Fritz	$\checkmark$	×
(for presentation, testimony and discussion)	2. Fish	2. Fish		
	3. Saltzman	3. Saltzman		
REGULAR ⊠ Total amount of time needed: 5 minutes	4. Novick	4. Novick	$\checkmark$	
(for presentation, testimony and discussion)	Hales	Hales	$\checkmark$	

140