



CITY OF PORTLAND

OFFICE OF MANAGEMENT AND FINANCE

Charlie Hales, Mayor
Fred Miller, Chief Administrative Officer
Ken Rust, Director, Bureau of Revenue and Financial Services

Christine Moody
Chief Procurement Officer
Procurement Services

1120 S.W. Fifth Avenue, Rm. 750
Portland, Oregon 97204-1912
(503) 823-5047
FAX (503) 823-6865
TTY (503) 823-6868

REGULAR CALENDAR

September 23, 2015

TO THE COUNCIL:

On March 11, 2015, Council approved Ordinance #187047 for Procurement Services to competitively solicit the SE Hawthorne-Salmon Sewer Reconstruction and Green Streets Project in accordance with PCC 5.34. The Chief Procurement Officer has advertised and received bids for Bid Number 00000064 on behalf of the Bureau of Environmental Services (BES) with a project construction estimate of \$ 4,590,000. BES rated the level of project estimate confidence as high.

Bids were opened on August 4, 2015, and six (6) bids were received. The low bid of James W. Fowler Co. was deemed responsive to the requirements of the solicitation, thus it is recommended that the bid of James W Fowler Co. be accepted at the unit prices quoted in their bid for a total estimated amount of \$4,237,700.00.

BES along with Procurement Services identified ten (10) Divisions of Work as potential subcontracting opportunities for this project, resulting in \$960,792.00 awarded to subcontractors.

The Divisions of Work identified were:

Asphalt Paving	Concrete Cutting	Concrete Pumping	Concrete Work	Fencing
Hauling Services (Trucking)	Landscaping	Sewer, Water & Storm Drain Work	Site Clean Up	Traffic Control Services (Includes TPDT)

In their bid James W. Fowler Co. indicated their intent to self-perform the following divisions of work:

Fencing	Hauling Services(Trucking) (Partial)	Sewer, Water & Storm Drain Work	Site Cleanup
---------	--------------------------------------	---------------------------------	--------------

An Equal Opportunity Employer

To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.

MWESB participation represents 78.5% or \$ \$754,691.00 of the estimated subcontracting dollars.

- MBE - \$661,691.00 performing Concrete Cutting, Concrete Work, Hauling Services (Trucking), Traffic Control Services, Includes TPDT.
- WBE - \$18,000.00 performing Landscaping.
- ESB - \$75,000.00 performing Hauling Services (Trucking).

James W. Fowler Co. has a current City of Portland Business Tax Registration and EEO Certification, and are in Full Compliance with the Equal Benefits Program. The company is located in Dallas, Oregon, and is not a State Certified M/W/ESB Contractor.


Funds are available in the Sewer System Operating Fund for this project under Owner Cost Center E08668.

It is further recommended that a Performance Bond and a Payment Bond each in the amount of 100% of the contract amount be furnished by the Contractor.

It is also recommended that a two (2) year Maintenance/Warranty Bond for 20% of the final contract amount be furnished by the Contractor before final payment is released.

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 5.34.410D of the City Code.

Recommended by:



Christine Moody
Chief Procurement Officer

CM:veh

Agenda No.
REPORT
Title

Accept bid of James W. Fowler Co. for the SE Hawthorne-Salmon Sewer Reconstruction and Green Streets Project for \$4,237,700 (Procurement Report - Bid No. 00000064)

<p>INTRODUCED BY Commissioner/Auditor: Mayor Charlie Hales</p>	<p>CLERK USE: DATE FILED <u>SEP 17 2015</u></p>
<p>COMMISSIONER APPROVAL</p> <p>Mayor <i>[Signature]</i> Finance and Administration - Hales</p> <p>Position 1/Utilities - Fritz</p> <p>Position 2/Works - Fish</p> <p>Position 3/Affairs - Saltzman</p> <p>Position 4/Safety - Novick</p>	<p>Mary Hull Caballero Auditor of the City of Portland</p> <p>By: <i>[Signature]</i> Deputy</p>
<p>BUREAU APPROVAL</p> <p>Bureau: OMF/BRFS/Procurement Bureau Head: Christine Moody <i>CM</i></p> <p>Prepared by: Valentine Hellman Date Prepared: 6/24/15</p> <p>Impact Statement Completed <input checked="" type="checkbox"/> Amends Budget <input type="checkbox"/></p> <p>City Auditor Office Approval: required for Code Ordinances</p> <p>City Attorney Approval: required for contract, code. easement, franchise, charter, Comp Plan</p> <p>Council Meeting Date September 23, 2015</p>	<p>ACTION TAKEN:</p> <p>SEP 23 2015 ACCEPTED <u>PREPARE CONTRACT</u></p>

AGENDA
<p>TIME CERTAIN <input type="checkbox"/></p> <p>Start time: _____</p> <p>Total amount of time needed: _____ (for presentation, testimony and discussion)</p>
<p>CONSENT <input type="checkbox"/></p>
<p>REGULAR <input checked="" type="checkbox"/></p> <p>Total amount of time needed: 5 min. (for presentation, testimony and discussion)</p>

FOUR-FIFTHS AGENDA	COMMISSIONERS VOTED AS FOLLOWS:	
	YEAS	NAYS
1. Fritz	✓	
2. Fish	✓	
3. Saltzman	<i>[Signature]</i>	
4. Novick	✓	
Hales	✓	