
ATTACHMENT 1 

CONSTRUCTION EXCISE TAX GRANT 
INTER GOVERNMENT AL AGREEMENT 

Metro - City of Portland 
Improving Multi-Dwelling Development Project 

187642 

This Construction Excise Tax Grant Intergovernmental Agreement ("Agreement") is effective on the 
last date of signature below, and is entered into by and between Metro, a metropolitan service district organized 
under the laws of the state of Oregon and the Metro Charter, located at 600 Northeast Grand Avenue, Portland 
OR, 97232 ("Metro"), and the City of Portland ("City"), located at 1900 SW 4th Avenue, Portland OR, 9720 I, 
collectively referred to as "Parties." 

WHEREAS, Metro has established a Construction Excise Tax ("CET"), Metro Code Chapter 7.04, 
which imposes an excise tax throughout the Metro regional jurisdiction to fund regional and local planning that 
is required to make land ready for development after inclusion in the Urban Growth Boundary; and 

WHEREAS, the CET is collected by local jurisdictions when issuing building permits, which the local 
jurisdictions then remit to Metro pursuant to Construction Excise Tax Intergovernmental Agreements to 
Collect and Remit Tax entered into separately between Metro and the local collecting jurisdictions; and 

WHEREAS, the City has submitted a CET Grant Request ("Grant Request") for the Improving Multi-
Dwelling Development Project ("Project"); and 

WHEREAS Metro has agreed to provide the City CET Grant funding for the Project in the amount of 
$310,500, subject to the terms and conditions set forth herein, and the parties wish to set forth the funding 
amounts, timing, procedures and conditions for receiving grant funding from the CET fund for the Project. 

NOW THEREFORE, the Parties hereto agree as follows : 

I . Metro Grant Award. Metro shall provide CET grant funding to the City for the Project as described in the 
Grant Request, attached hereto as Exhibit B and incorporated herein, in the amounts and at the milestone and 
deliverable dates as set forth in Exhibit A attached hereto and incorporated herein, subject to the terms and 
conditions in this Agreement. 

2. City Responsibilities. The City shall perform the Project described in the Grant Request and as specified 
in this Agreement and in Exhibit A, subject to the terms and conditions specified in this Agreement and subject 
to the "funding conditions" recommended by the Metro Chief Operating Officer and adopted by the Metro 
Council in Resolution No. 15-4640. The City shall obtain all applicable permits and licenses from local, state 
or federal agencies or governing bodies related to the Project, and the City shall use the CET funds it receives 
under this Agreement only for the purposes specified in the Grant Request and to achieve the deliverables 
and/or milestones set forth in Exhibit A. 

3. Payment Procedures. Within 30 days after the completion of each deliverable/milestone as set forth in 
Exhibit A, the City shall submit to Metro an invoice describing in detail its expenditures as may be needed to 
satisfy fiscal requirements. Within 30 days of receiving the City's invoice and supporting documents, and 
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subject to the terms and conditions in this Agreement, Metro shall reimburse the City for its eligible 
expenditures for the applicable deliverable as set forth in Exhibit A. Metro shall send CET payments to: 

City of Portland 
Bureau of Planning and Sustainability 
Attention: Anthea Tan 
1900 SW 4th A venue, Ste 7100 
Portland, OR 9720 I 

4. Funding Provisions. 

(a) CET Funds. Metro's funding commitment set forth in this Agreement shall be fulfilled solely 
through the programming of CET funds; no other funds or revenues of Metro shall be used to satisfy or 
pay any CET Grant funding commitments. The parties recognize and agree that if the CET is ever held 
to be unenforceable or invalid, or if a court orders that CET funds may no longer be collected or 
disbursed, that this Agreement shall terminate as of the effective date of that court order, and that 
Metro shall not be liable in any way for funding any further CET grant amounts beyond those already 
disbursed to the City as of the effective date of the court order. In such case the City shall not be liable 
to Metro for completing any further Project deliverables as of the date of the court order. 

(b) Waiver. The parties hereby waive and release one another for and from any and all claims, liabilities, 
or damages of any kind relating to this Agreement or the CET. 

5. Project Records. The City shall maintain all records and documentation relating to the expenditure of CET 
Grant funds disbursed by Metro under this Agreement, as well as records and documentation relating to the 
financial match being provided by the City for the Project. The City shall provide Metro with such information 
and documentation as Metro requires for implementation of the CET grant process. The City shall establish and 
maintain books, records, documents, and other evidence in accordance with generally accepted accounting 
principles, in sufficient detail to permit Metro or its auditor to verify how the CET Grant funds were expended, 
including records demonstrating how City matching funds were expended. Metro and its auditor shall have access 
to the books, documents, papers and records of the City that are directly related to this Agreement, the CET grant 
moneys provided hereunder, or the Project for the purpose of making audits and examinations. 

6. Audits, Inspections and Retention of Records. Metro and its representatives shall have full access to and the 
right to examine, during normal business hours and as often as they deem necessary, all City records with respect 
to all matters covered by this Agreement and Exhibit A. Such representatives shall be permitted to audit, examine, 
and make excerpts or transcripts from such records, and to make audits of all contracts, invoices, materials, 
payrolls and other matters covered by this Agreement. All documents, papers, time sheets, accounting records, and 
other materials pertaining to costs incurred in connection with the project shall be retained by the City and all of 
their contractors for three years from the date of completion of the project, or expiration of the Agreement, 
whichever is later, to facilitate any audits or inspection. 

7. Term. This Agreement shall be effective on the date it is executed by both parties, and shall be in effect 
until all deliverables/milestones have been achieved, all required documentation has been delivered, and all 
payments have been made as set forth in Exhibit A, unless terminated earlier pursuant to this Agreement. 

8. Amendment. This Agreement may be amended only by mutual written agreement of the Parties. 

9. Other Agreements. This Agreement does not affect or alter any other agreements between Metro and the 
City. 
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10. Authority. City and Metro each warrant and represent that each has the full power and authority to enter 
into and perform this Agreement in accordance with its terms; that all requisite action has been taken by the 
City and Metro to authorize the execution of this Agreement; and that the person signing this Agreement has 
full power and authority to sign for the City or Metro, respectively. 

Metro 

By: 
Martha J. Bennett 

Title: Metro Chief Operating Officer 

Approved as to Form: 

Alison R. Kean 

Title: Metro Attorney 

Date: 

Attachments: 

Exhibit A - Milestones and Deliverables Schedule 
Exhibit B - City's Grant Request 

City of Portland 

Charlie Hales 

Title: Mayor 

Approved as to Form: 

By: 

Title: City Attorney 
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Exhibit A 

IGA for Community Planning and Development Grants funded with CET 
Portland - Improving Multi-Dwelling Development Project 

Milestones and Deliverables Schedule for Release of Funds 

Milestone Deliverable Date Due* Grant 
Payment 

1 Execution of CET Grant IGA. March 31 , $0 
a) Signed IGA document 2016 

2 Project Initiation and Preliminary Existing August 31, $28,000 
Conditions 2016 
a) Preliminary progress report. 
b) Public Involvement Plan, addressing topics such as: 

• Project and advisory groups, including roles 
and meeting frequency; 

• Identification of key stakeholder groups and 
corresponding outreach approaches; and 

• Public outreach and involvement strategies . 
c) Detailed work plan and schedule (refining grant 

application scope of work). 
d) Initial draft of Existing Conditions Assessment, · 

including: 
• Analysis of golicy objectives for multi-dwelling 

housing to inform refinement of project goals 
and objectives; 

• Process assessment of existing regulatory and 
non-regulatory tools, amenity bonus system; 

• Review of recent develogment outcomes and 
assessment in relationship to growth, design, 
residential livability and other policy 
objectives; and 

• Review of block gatterns and street 
connectivity, focusing on East Portland. 

e) First meeting of project advisory committee, with 
review and discussion of project goals and 
objectives. 

f) Initial draft of performance measures for 
monitoring success of project goals and outcomes. 

g) Consultant selection, including potential RFP for 
project consultants, for design, economic analysis, 
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and facilitation services identified in project grant 
request. 

3 Completion of Existing Conditions Assessment November 31, $108,680 
a) Progress report 2016 
b) Final Existing Conditions Assessment, including: 

• Analysis of golicy objectives for multi-dwelling 
housing to inform project goals and objectives. 

• Process assessment of existing regulatory and 
non-regulatory tools, amenity bonus system. 

• Review of recent develogment outcomes and 
assessment in relationship to growth, design, 
residential livability and other policy objectives. 

• Review of block gatterns and street 
connectivity, focusing on East Portland. 

• Best gractices research, with focus on 
approaches to transitioning from suburban to 
more pedestrian-oriented street and block 
patterns. 

c) Stakeholder sessions (residents, builders, 
developers, designers, community groups, etc.). 

d) Neighborhood walks to obtain community feedback 
on existing on multi-dwelling development. 

e) Advisory committee briefing and review, providing 
input on issues to address in Concept Plan and 
implementation approaches. 

4 Concept Plan and Code Amendments Discussion June 30, 2017 $158,300 
Draft 
a) Mid-point progress report 
b) Concegt Plan Regort - components include: 

• Concegts for develogment standards and site 
design, to serve as a basis for development 
regulations and other implementation tools. 

• Preferred block structure and street system 
outcomes, meeting multi-modal connectivity 
and urban design objectives. 

• Develogment grototyQes, integrating objectives 
for housing design and street system outcomes. 

• Analysis of economic feasibili!Y of 
development prototypes and code concepts. 

• Performance measures refinement. 
c) Code Amendments Discussion Draft Regort 
d) Community meetings on Concept Plan and Code 

Amendments Discussion Draft Report 
f) Advisory committee briefings and review 
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e) Planning and Sustainability Commission briefing 

5 Planning and Sustainability Commission and November 30, $15,520 
City Council Hearings and Adoption 2017 
a) Final progress report (with identification of 

performance measures and how City will share best 
practices) 

b) ProQosed Draft Code Amendments ReQort 
c) Recommended Draft Code Amendments ReQort 
d) Public hearings 
e) City Council adoption of Code Amendments 

TOTAL REIMBURSABLE AMOUNT $310,500 

*If the Grant contained any Funding Conditions, Grantee shall demonstrate satisfaction with those 
conditions at the applicable milestone or deliverable due dates. Conditions related to financing and 
transportation choices shall be met in Milestones 4 & 5 respectively. 

* Due dates are intended by the parties to be hard estimates of expected milestone completion dates. If the 
City anticipates that a due date cannot be met due to circumstances beyond its control, it shall inform Metro 
in writing no later than ten (10) days prior to the due date set forth above and provide a revised estimated 
due date; and Metro and the City shall mutually agree upon a revision to the milestone due dates set forth in 
this Agreement. 

Match: City of Portland in-kind match $188,750 (38% of total project cost) 
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Project Name 

EXHIBIT B 

Community Planning and Development Planning Grant 
Cover Sheet 

Improving Multi-Dwelling Development 
Applicant 
Organization jcity of Portland 

Check one: 

0 Letter of Intent 

[Z) Full Appl ication 

Contact Name 'Alexandra Howard Address 1900 SW 4th Ave, Suite 7100, Portland, OR, 97201 

Phone js03-823-7849 Fa~ 

Email /alexandra.howard@portlandoregon.gov Fed. Tax ID# 1 ...... 9_3-_6_0_02_1_3_6 ___________ ___, 

Fiscal Agent Organization 
(if different from applicant) 

'--~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~-' 

Contact Name Address 

Phone Fax 

Email 

Project Location Description (25 words or less) 

Multi-dwelling zones in the East Portland Pattern Area, which includes all areas east of 1-205, as well as Cully and Brentwood-Darlington; 
and multi-dwelling zones in Centers and Corridors. 

Project Summary (50 words or less) 

Reduce barriers to achieving better quality multi-dwelling development and healthy neighborhoods through improved regulations that 
lead to site and building designs that promote livability and health; result in more efficient and predictable permitting; and aid in the 
acceptance of new development. 

CPDG funding request 

Total project cost 

$ 1310,500 

s 1499,240 

If submitting more than one 
proposal, please rank this EJ 
proposal in order of priority 

Metro Council 
District of Project 

We, the undersigned, attest that to the best of our knowledge the information in this application is true and that all signatories have authorization to submit this 
grant application to Metro's Community Planning and Development Grants Program. 

Applicant 

Fiscal Agent 

Organization Name City of Portland 
~'--~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Printed Name 

Signature 

Organization Name 

Printed Name 

Signature Date 

To ensure complete letter of intent or full application, please see section 2 of the CPDG Application Handbook for a complete list 
of necessary documents for submittal. 



May 27, 2015 

Martha Bennett 
Chief Operating Officer, Metro 
600 NE Grand Avenue 
Portland, Oregon 97232-2736 

Dear Ms . Bennett, 

Office of Mayor Charlie Hales 
City of Portland 

The City shares the Metro Council's goals for encouraging good planning that readies land for development, removes 
barriers to investment and improves livability, while promoting equity and climate smart communities. Metro's 
Community Planning and Development Grant program is instrumental in helping local jurisdictions plan and implement 
projects to meet these shared regional and City of Portland goals. 

We greatly appreciate the grants we have been awarded in the past through Corrununity Planning .and Development 
Grant program. From the Powell-Division Transit and Development Project, to the J\1ixcd Use Zones Project and the 
Barbur Concept Plan, these grants have helped us complete great work to benefit Portlanders and the region. 

] am pleased to submit the following planning and development project applications for your consideration. 

1. Improving Multi-Dwelling Development 
New Standards and Reg1tlatory Improvemml 

2. Powell Division Corridor - Building Transit and Healthy Connected Communities 
Comm11ni!) Development and Station Area Design 

3. 82nd Avenue Study - Understanding Barriers to Development and Design 
Mixed Use and Emplqpmnl Site Designs and Road Cross-Section and Access Ana/yses 

4. N/NE Community Development - Pathway 1000 Initiative 
Complemwli11g Portland l-Tousi11g B11rea11's N/ NE Neighhorhood I-lousing Strategy 

5. Improving the Design Review System 
Improving /,!fill Development Outcomes and Building S11ppor/ for hf/ill 

We look forward to receiving feedback from Metro staff on these projects. Please do not hesitate to contact Bureau of 
Planning and Sustainability staff with any questions. 

Sin~:ly'._ //_' 

~--,-<--4 
huirlie Hales 
t-.1ayor 
CC: Susan Anderson, Director, Planning an<l Sustainability 

Joe Zehnder, Chief Planning. Bureau of Planning and Suscainabilit)' 

1221 SW fourth ,\ vcnul'. , Suire 340 • PortlanJ, Oregon 97204 
!\faynr( :h~rlid lalc~@l'nrtland( )regon .gnv 



Application: Improving Multi-Dwelling Development: New Standards and Regulatory 
Improvement 

Project Narrative 

A. Project Description 
According to the new Comprehensive Plan, 80% of the approximately 120,000 new housing units developed in Portland 
by 2035 will be in multi-dwelling buildings. It is important for residents and neighborhoods and that we get this major 
addition to the city right, and that we meet city goals for equitable and complete, healthy neighborhoods, economic 
prosperity and climate resilience. 

The proposed CPDG project will address barriers to achieving better quality multi-family development and healthy, 
connected neighborhoods. Barriers will be addressed through the creation of new, more effective and efficient 
development standards. This includes regulations that are clearer about desired design outcomes. These changes will 
ease the development process for property owners; provide greater certainty for neighbors and developers; increase 
clarity about site and building design outcomes; and support healthy living by design. To best manage growth in coming 
years, and to protect and promote livability for all, multi-dwelling development must serve Portlanders better than it 
does today. 

The project description provided below identifies the geographic focus areas for this work, current barriers to 
development, why this project is significant, and contributing and related projects. It also includes a proposed scope of 
work and proposed project milestones. 

Focus Areas 
This work will focus areas on areas of Portland that are expected to see notable amounts of growth and include a 
significant amount of multi-dwelling zoning, and that have concentrations of low-income residents and households with 
children. This project will focus on multi-dwelling zoning in two large areas of Portland. 

• Centers and Corridors - The 2035 Proposed Draft Comprehensive Plan for Portland expands on the regional centers 
and corridors growth strategy through the addition of a new Town.Center at Division and 122nd Ave and multiple 
new Neighborhood Centers across the City. The plan also identifies a select group of major streets as Civic Corridors 
and Neighborhood Corridors. These four area types will support much of Portland's population growth between 
now and 2035. While centers and corridors are generally zoned mixed use, some parts of centers and corridors are 
zoned for multi-dwelling residential. A map of Centers a·nd Corridors is provided with this application. 

• East Portland Multi-Dwelling Residential Areas - East Portland has larger concentrations of multi-dwelling zoning 
than any area of the City. Recent analyses completed for the Comprehensive Plan also show that it has significant 
growth potential. East Portland is home a significant percentage of Portland's youth population, as well as 
concentrations of communities of color and low-income households. 

Current Barriers to Development 
There are many recognized barriers to quality development in multi-dwelling zones in Portland. A list of key barriers is 
provided below. 

• Development standards that are inappropriate for the size and shape of sites commonly found in East Portland 
neighborhoods 

• Impractical or difficult to administer connectivity standards that result in incomplete and/or unfairly levied 
infrastructure requirements 

• Land division and other rules that result in poorly configured site plans 
• Insufficient requirements for shared open space and other family-friendly amenities 
• Standards that are both inflexible and off-target in terms of promoting site planning that can meet neighborhood 

and development needs. 



Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 
• Development standards that do not promote articulated building designs with visual relief and variation. 

These barriers reduce the quality and acceptance of multi-dwelling buildings in many parts of Portland. In East Portland, 
the barriers described above yield a haphazard pattern of development that does not support walkability. The results 
are a disconnected and incomplete street network, unnecessary loss of trees, and development that seems too dense. 
Poor connectivity makes it difficult for residents to access transit, education and commercial services; and increasing 
reliance on personal automobiles to conduct daily tasks and errands, which does not support regional goals for · 
walkability and climate resilience. 

In all parts of Portland other barriers result in housing that has few amenities for residents, including sufficient and 
individual common open spaces, sufficient storage, and other spaces that would improve the quality of life of residents. 
Development standards also often result in boxy buildings with minimal articulation and variation in the facades. 

Project Significance 
Portland is forecast to add at least 120,000 dwelling units by 2035. Projections indicate that 80 percent of these units 
will be in multi-dwelling buildings. Many of those buildings will be along mixed use corridors and main streets, but 
around one-quarter of that growth will be in multi-dwelling residential zones. 

Centers and Corridors- These areas are the bedrock of the Portland Metro region's growth plan. Portland's Center and 
Corridors, including numerous historic main streets have seen significant development in recent years. While that 
development has successfully forwarded local and regional objectives for healthy, connected neighborhoods, the 
designs of the buildings have often resulted in notable community frustration. Portland remains deeply committed to 
the regional growth plan and would like to use this grant opportunity to refine the development standards in multi-
family zones in Centers and Corridors to better meet community design desires, while supporting compact growth and 
main street investment. As the most populous city in the region and the state, Portland must figure out how to grow in 
these areas while maintaining livability and community satisfaction. 

East Portland-As noted above, 80 percent of Portland's anticipated growth will be housed in multi-dwelling buildings 
that are located in both mixed use and multi-dwelling zoning. While mixed-use zoning is well-distributed along 
Portland's major streets, nearly 35 percent of all multi-dwelling zoning, or nearly 3,000 acres, is located in East Portland. 
East Portland is also home a large percentage of Portland youth, communities of color and low-income populations. It is 
essential to improve regulations to support the development of neighborhoods that increase safety and access to 
opportunity in East Portland. 

In the 1990s East Portland experienced a significant housing boom that radically altered the East Portland landscape. 
Across East Portland, narrow and deep lots were divided and developed to include a variety of multi-dwelling and single-
family attached housing. Often, lots were divided into flag lots. Flag lots housed single-family, as well as large multi-
family buildings. In addition, other properties were developed with private streets. These two development approaches, 
as well as a lack of minimum site size requirements and the interplay of myriad standards contributed to the 
perpetuation of a minimal pedestrian, bike and vehicle through routes in East Portland. In addition, the interplay of 
development standards often resulted in projects for which it was not defensible to require needed infrastructure 
improvements. Through this project, the City of Portland would like to take a deep look at how development standards 
work, or do not worktogether, to stifle the creation of complete, healthy and walkable neighborhoods in East Portland. 

Barriers to development will be reduced through development regulations that lead to more efficient and predictable 
permitting, as well better design outcomes and buildings that are more pleasant and healthy to live in. Specifically, the 
new regulations will promote better design in terms of site planning, livability and safety. They will be written with the 
intention of better supporting the health of residents of the buildings and in the surrounding neighborhoods through 

Project Narrative 
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Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 
increased walkability, improved share open space, and through the creation of development standards that improve the 
relationship between buildings and the streets. These things will better support community health, and community 
acceptance of new development. 

Scope of Work 
The City's multi-dwelling development standards have produced successful results in some situations but have failed in 
others. While the same codes apply citywide, the conditions in multi-dwelling areas vary widely-lot patterns, lot sizes, 
topography, connectivity and other infrastructure. What might work in Inner Portland neighborhoods, with their 
uniform lot and block patterns, may not be as successful in East Portland, with its differing block patterns and often 
deep lots. Current code can also produce significantly different results on similar types of development based on how 
the land division code interacts with zoning. 

The proposed project will review the results of application of these codes and develop recommendations to improve the 
site design, healthy living, connectivity and general quality of new multi-dwelling development. It will consider whether 
and how the code should vary in response to different conditions across the city. It will evaluate the impact any code 
changes may have on the likelihood and cost of development of new housing 

1. Project Goals and Outcomes 
Establish project-specific goals and outcomes for the work funded by the grant, including a clear definition 
of what the concept document, regulatory changes and or guidelines are intended to achieve. Goals and 
outcomes may differ by geography. 

2. Existing Conditions Assessment 
Review current outcomes and how they vary by geography. Design outcome assessments should consider 
building and site design and the relationship to the street; and how spaces are used. 
Use existing background information such as the Infill Design Toolkit, Courtyard Housing Design 
Competition, Comprehensive Plan Background Reports, the Powell-Division Housing Field Study (under 
completion), East Portland Review and documents developed to support the Mixed Use Zones Project. 

- Assess the level of density developed by zone to determine if property owners are developing to maximum 
density, or if they are developing far below maximum density, and what types of buildings are being 
constructed in different zones. 

- Assess the difference in standards for street connectivity, public improvements and parking for properties 
that are subdivided compared to properties that are developed as apartments or condominiums. 
Assess existing code standards and identify potential loopholes and conflicts between sections based on text 
and review of land development projects. 

3. Block, Lot Pattern and Connectivity Assessment in East Portland 
Complete a thorough assessment of block and lot patterns in East Portland to understand challenges and 
opportunities to develop an approach to promote connectivity. 
Develop an understanding of which regulations most impact the block and lot pattern today. 
Identify and document barriers to achieving pedestrian, bike and vehicle connections through development. 
Identify potential new types of connections to help meet the area's needs for greater pedestrian and bicycle 
connectivity 

4. Site and Building Planning and Design 
Identify setbacks and transitions between buildings of the same and different zones and in different 
geographies (for example, within residential areas versus mixed-use corridors), considering needs for 

Project Narrative 
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privacy, relationships to the street, CPTED issues and accessible design issues. Coord.inate work with Age-
Friendly Cities work. 
Develop recommendations for open areas, landscaping, tree preservation, on-site stormwater 
management, storage, and parking/vehicle areas, based on geography. 
Consider options for minimum site development sizes in different geographies. 
Assess master planning options. 

5. Process Assessment 
Review current amenity bonus program to assess which bonuses are used and where they are used, building 
on recent research completed for the Mixed Use Zones Project and work completed by BPS' Central City 
team. 
Develop recommendations for revisions to the amenity bonus system. 
Assess the process for completing a multi-dwelling development project, including the existing of special 
overlays, plan districts or other processes that alter the basic approval process. 
Assess whether it may be beneficial to recommend discretionary processes or specific community design 
standards for multi-dwelling zones. 

6. Real Estate Analysis 
Assess concept and draft code proposals for changes to identify likely real estate impacts, including potential 
costs to development and increased marketability of units as a result of proposed amendments. 

7. Concept Development and Proposed Draft Code Amendments 
Based on items one through six, and informed by public engagement, develop a concept plan for the multi-
dwelling regulatory changes. The concept plan should include detailed recommendations for changes to City 
regulations. 
Based on feedback on the concept plan, develop proposed code amendments and guidelines for 
consideration for the public and the Planning and Sustainability Commission. 

8. Public Engagement 
Establish a project advisory committee with clearly defined roles and responsibilities 
Engage residents in focus areas to understand specific needs and concerns, but build upon extensive 
outreach that has already been completed in the past for projects such as The Portland Plan, the 
Comprehensive Plan and East Portland Action Plan. Outreach should focus on developing solutions to 
identified concerns. 

Work completed for this project will result in a package of development standard amendments that will be presented to 
the Planning and Sustainability Commission. This project will lead up to, but will not include the formal legislative 
approval process. The formal legislative approval process will continue after July 2017. 

B. Project Site Description 
The project site includes all multi-dwelling designated properties in East Portland, multi-dwelling properties within the 
proposed and existing Neighborhood and Town Center boundaries in the 2035 Comprehensive Plan, and all multi-
dwelling designated properties on proposed Neighborhood and Civic Corridors on the proposed 2035 Comprehensive 
Plan. A project site map is provided in the Supplemental Attachments section of this application. 

The site area for this project is large and varied and covers areas with demographic and economic conditions that reflect 
the variation throughout the city. These properties are currently designated residential and have development of a wide 
range of ages, densities and quality. East Portland was identified as an area of specific focus because the area is home to 
Project Narrative 
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many households with children, low-income households and communities of color; and there is significant growth 
potential in East Portland. Centers and Corridors were selected as the other focus area because they are locations for · 
future growth. 

C. Project Background 
This project will build on recent projects such as the Comprehensive Plan; and the Mixed Use Zones Project and the 
Powell-Division Transit and Development Project, which were both funded through Community Planning and 
Development Planning Grants. 

East Portland Action Plan - It will also help implement actions to the following support strategies in the East Portland 
Action Plan: 

• HD.1 Improve the design and quality of new housing structures 
• HD.5 Improve regulations and implementation of City code to increase benefit and reduce impacts 
• T.2 Increase safety and convenience of walking throughout East Portland 
• T.5 Improve the unimproved local streets in East Portland 

Powell-Division Transit and Development Project- Through the Community Planning and Dev~lopment Grant for the 
Powell-Division Transit and Development Project, the Bureau of Planning and Sustainability was able to conduct an in-
depth housing field survey of multi-dwelling buildings within walking distance of major station opportunity areas. This 
research documents existing conditions of multi-family buildings along the Powell-Division corridor and will provide 
valuable background information that will inform the creation of new multi-dwelling development standards. 

Mixed Use Zones Project-A core component of the Mixed Use Zones Project, which was also funded by a Community 
Planning and Development Grant, was the development of building standards that promote community-accepted 
designs on Centers and Corridors. Lessons learned and work completed through the Mixed Use Zones Project can, in 
part, be applied to multi-dwelling development on Centers and Corridors. This will provide the space needed to focus 
deeply on creating East Portland-specific revisions to the .multi-dwelling development standard, while still meeting 
community needs for multi-dwelling designs in other areas of Portland. 

D. Evaluation Criteria 
Expected Development Outcomes - This project will encourage the development of better multi-dwelling buildings and 
complexes. These improvements include useable outdoor space, basic on-site amenities to help residents meet their 
daily needs and site designs that promote a walkable and bikeable public realm. The project will also identify ideal 
minimum site sizes for different multi-dwelling zones to promote the development of a more regular streetscape and to 
minimize flag lots and other development patterns that inhibit the development of a permeable street grid in East 
Portland. 

The project will leverage community support that can help it show results more quickly. The East Portland Action Plan 
(EPAP), which has active on-going community support, calls for the City and developers to improve the design and 
quality of new housing. This project will be developed in close coordination with East Portland residents and will help 
achieve outcomes identified in EPAP. The project also helps will draw on the community through the Neighborhood 
Prosperity Initiatives in the Jade District and Division Midway Alliance. These groups have been able to grow their 
capacity to mobilize local residents to participate in projects that will affect their neighborhoods. 

The project will affects a good deal of new development forecast by 2035, Especially in East Portland, much of this land 
is near existing or future high capacity transit. The Blue and Green MAX lines provide excellent transit oriented 
development opportunities, as will the new Powell-Division high capacity bus service, which will provide direct access to 
Project Narrative 
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the Jade District and Division-Midway, further supporting economic development and increasing access to services in 
these two neighborhood hubs. 

City of Portland, Bureau of Planning and Sustainability staff will be responsible for working with the community, the 
consultant team and other City bureaus, such as the Portland Bureau of Transportation to create new development 
standards and regulations. City of Portland staff will be responsible for taking the new regulations through the legislative 
process. 

Regional Significance - Portland is projected to grow by approximately 120,000 households between now and 2035. 
Single-dwelling zones, including single-family attached housing will only accommodate about 20 percent of that new 
growth. The rest of the projected household growth will be in multi-dwelling and mixed use buildings. It is crucial to 
make sure that the development of those new residential buildings support health and livability through good quality 
site and building design. Similarly, it is important to ensure that the standards that govern site design are closely 
coordinated with transportation plans, so that residents have walkable and bikeable neighborhoods that promote active 
living. 

Thoughtfully governed and developed multi-dwelling zones will foster a more pleasant public realm, which will help 
people feel more comfortable walking, biking and taking transit . This in turn, will contribute to reductions in carbon 
emissions and other pollutants. Better walking, biking and transit environments will translate to a greater number of 
pedestrians and bicyclists in commercial districts, which will help support the expansion and development of local 
commercial districts, promoting business district success. 

This project focuses on improving the quality and design of multi-dwelling neighborhoods in East Portland. East Portland 
is .home to many families with children, lower-income households and concentrations of communities of color. 
Improving the indoor and outdoor environment is critical to promoting equity in the city and the region. 

Centers. Corridors and Station Communities and Main Streets in the 2040 Growth Concept - Work completed through 
this project will directly help further development in Gateway Regional Center, Lents Town Center and Station Area 
Communities along the Blue and Green MAX lines, and along the Division St and 122nd Ave Main Street and Corridor 
segments, Stark St, Glisan St and Powell Blvd Corridor segments in East Portland. There are also multi-dwelling zones 
adjacent to the 82"d Ave Main Street and Corridor, which, when developed will help make 82"d Ave a more vibrant Main 
Street and Corridor. Real estate market analyses and economic assessments completed for the Powell-Division Transit 
and Development Project will be used to inform the proposed project. 

Other Locations - One primary objective of this project is to support the development of healthy multi-dwelling housing 
for households of all incomes. Much of Portland's multi-family zoning is concentrated in East Portland, which is home to 
concentrations of communities of color, low-income households and a large youth population. However, many of the 
housing developments in East Portland do not include outdoor play areas and are not designed to promote health. 
Portland staff recently worked with Multnomah County and health partners to develop the Healthy Housing Handbook 
(www.healthyhousingpdx.com) to provide recommendations for how to improve the quality of existing multi-dwelling 
housing, particularly in East Portland. This project provides an opportunity to evaluate how and to what extent those 
recommendations can be codified in the City development standards. This project does not affect any employment or 
industrial properties. 

The City of Portland is addressing gentrification and displacement through avenues such as scoping a multi-dwelling and 
upgrade preservation program, exploring the implications of supporting just cause over no cause evictions, and is 
seeking to capitalize a housing land bank. This project is focused on improving the outcomes and livability of multi-
dwelling development. While the project will assess likely implications for housing construction cost, a specific 

Project Narrative 
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affordable housing development task is not included in this work. Affordability impacts will be considered during the 
assessment of potential new standards and very likely affordable housing will be supported through revisions to amenity 
bonuses. 

This project does not directly interface with the N/NE Community Development Project, although in places where multi-
dwelling zoning exists in the N/NE Community Development Project, regulatory changes that result from this project 
may alter development standards. The N/NE Community Development project will be focused on delivering needed 
housing as quickly as possible, while meeting community needs and supporting desired social and economic outcomes. 

Best Practices - The lessons learned through this project can be applied to multi-family areas in other parts of Portland 
and throughout the region . For example, the methodology used to create context-responsive development standards in 
East Portland could also be applied to areas in other parts of the Portland and the region. Additionally, the conditions in 
East Portland are similar to conditions in West Gresham and in Aloha in Washington County. The process methodology 
and findings could be shared with Gresham and other agencies in the region that have semi-rural properties that are 
transitioning to a more urbanized residential development pattern. 

Leverage - New, East Portland-focused multi-dwelling development standards will provide a clear community vision for 
the multi-dwelling housing. These new standards can be used to guide housing development in station area 
communities in East Portland, particularly in conjunction with the Powell-Division Transit and Development Project. The 
Powell-Division Transit and Development Project is about to enter the Project Development phase with the Federal 
Transit Administration. The City of Portland will soon allocate $1,000,000 in City funds to support this regional transit 
project. Additional funds will be provided by other agencies involved with the project. 

Matching Fund/Potential - The City of Portland will provide a more than ten percent local match with in-kind support in 
the form of staff hours and materials and services. 

Growth Absorption - Portland is projected to grow by 120,000 households, much of which will be in multi-dwelling 
housing. This project provides a means to accommodate that growth in a way that forwards growth absorption in and 
near centers and corridors in Portland. 

Public Involvement - Given the diversity of households in the project area, public involvement for this project will take a . 
non-traditional approach. Staff will actively with community organizations that are active in the area, including the Jade 
District and Division Midway Alliance, IRCO, Latino Network, PAALF, Russian Address LEP and neighborhood outreach. 
Outreach will include focus groups with translated materials, and information provided at community events and 
discussions, in addition to larger workshops. 

Governing Body- The City of Portland will implement this project through the legislative process. Concept and 
discussion drafts will be shared with the community and the Planning and Sustainability Commission at meetings, events 
and at work sessions. Following this outreach, the Planning and Sustainability Commission will receive a Proposed Draft 
for review and discussion at a minimum of one public hearing, which would follow additional outreach. After Planning 
and Sustainability Commission review, the City Council will review and decide upon the Recommended Draft at a public 
hearing. Standards developed through this process will be implemented through City Code and the Zoning Code or 
through guidelines, as appropriate. No outcomes associated with this project are subject to public voting requirements. 

Capacity of Applicant - The City of Portland and the Bureau of Planning and Sustainable has a successful track record of 
completing work supported through Community Planning and Development Grants, including the Powell-Division Transit 
and Development Project, the Barbur Concept Plan and the Mixed Use Zones Project.The staff and consulting skills 

Project Narrative 
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required to complete this project include: regulatory analysis; urba.n design, site, and architectural analysis; illustration 
and graphic design; real estate analysis and community involvement skills. 

E. Collaborations 
Staff will work with local community organizations including Jade District, Division-Midway Alliance and the East 
Portland Action Plan to ensure that community visions are furthered through this project, but these organizations will 
not be asked for financial or in-kind contributions in support of this grant. 

F. Proposed Project Milestones and Deliverables 
1. January 2016 Adoption of the IGA between Metro and the City of Portland 
2. March 2016 Establishment of Advisory Committee 
3. April 2016 Establishment of Project Goals and Outcomes 
4. June 2016 Completion of Conditions Assessments (scope of work items two and three) 
5. November 2016 Concept Plan and Real Estate Assessment 
6. May 2017 Draft Code 
7. June 2017 Adoption of new code 

G. Project Management 
Alexandra Howard, Project Coordinator 
Bureau of Planning and Sustainability 
alexandra.howard@portlandoregon.gov 
503-823-7849 

Project Narrative 
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Application: Improving Multi-Dwelling Development: New Standards and 
Regulatory Improvement 

Budget Narrative 

APPLICANT PERSONNEL 
Principal Planner - Eric Engstrom (manager Comprehensive Planning Group at BPS, 19 years 
experience, Masters PSU) 
In-kind match: $27,750 
Hourly rate (salary and benefits): $112 
Estimated time: 248 hours over 18 months 

• Oversight and strategic direction 
• Communications 

Senior Planner - TBD 
In-kind match: $95,000 
Hourly rate (salary and benefits): $60 
Estimated time: 1540 hours over 18 months 

• Project management 
• Grant compliance 
• Contract management 
• Analysis 
• Outreach and engagement 

City Planner II (Limited Duration) - TBD 
Grant request: $120,000 
Hourly rate (salary and benefits): $52 
Estimated time: 2307 hours over 18 months 

• Existing conditions research and analysis 
• Regulatory review 
• Concept development and review 
• Outreach and engagement 
• Logistics 
• Advisory committee staff 
• Code development 

City Planner II/Urban Design - Lora Lillard (LA/Urban Designer, 7 years experience BPS, Masters UW) 
Grant request: $50,000 
Hourly rate (salary and benefits): $53 
Estimated time: 943 hours over 18 months 

• Lot and block pattern assessment 
• Site and building design review 
• Develop site and building design concepts 

Budget Narrative 
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• Code development 
• Outreach and engagement 

City Planner II/District Liaison - Leslie Lum (North District Planner, Urban Designer, 

187 642 

Affordable housing program experience, PM for Healthy Housing Study 2013, Masters Cal State 
Polytechnic) 
In-kind match: $66,000 
Hourly rate (salary and benefits): $52 
Estimated time: 1269 hours over 18 months 

• Outreach and engagement 
• Community liaison 
• Existing conditions analysis 
• Code development 

Senior Transportation Planner - April Bertelsen 
Grant request: $33,000 
Hourly rate (salary and benefits): $75 
Estimated time: 440 hours over 18 months 

• Existing conditions 
• Regulatory review 
• Assessment of street patterns, pedestrian and bike connectivity needs 
• Street improvement requirements review 

CONSUL TANT AND OTHER PARTNERS 
Design, Real Estate and Facilitation Services 
Grant request: $100,000 

• Analyze, map and illustrate existing conditions, including neighborhood, site and building design 
conditions 

• Develop illustrations showing existing design conditions, including challenges and opportunities 
as background for developing design and code concepts to promote healthy, walkable 
neighborhoods 

• Create illustrations to communicate design concepts with the community 
• Design and facilitate public engagement 
• Identify feasible site sizes to support the desired scale and development needed to support 

complete, walkable communities 
• Organize and facilitate public outreach and engagement 
• Review staff-developed regulatory changes 
• Assess real estate market conditions and develop pro-forma analysis to provide advice on 

potential minimum site size recommendations and on the costs and benefits of potential 
concepts and regulatory changes 

Events and translation services 
Grant request: $7500 

• Translate materials into appropriate languages 
• Provide live translation services 

Budget Narrative 
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• Conduct focus groups or event sponsorships with community partners to reach underserved or 
underrepresented populations 

Budget Narrative 
Page 3 of 3 



Construction Excise Tax Planning Grant Program 
Project Budget Form 

Budget Form 

PROJECT COSTS 
1) Estimate the hours of work directly related to your project for agency personnel, consultants, 
and non-profit personnel. You can delete rows that do not apply and/or add more for specific 
descriptors. 

2) Explain the tasks each is expected to complete in the budget narrative (i.e., design development, 
construction estimates, public involvement, technical research, code analysis, etc.). 

staff 
Consultants 
Non- rofit staff 
Other, please list: 
Translation and outreach 
Total for Planning Services 

Other Costs 
Overhead/Indirect costs - these 
can only be used as match 
Total for Other Costs 

TOTAL PROJECT COSTS 

188,750 

188,750 

188,750 

Note: See pages 27-29 of the CET Application Handbook for detail instructions. 

203,000 391,750 
100,000 100,000 

7,500 7,500 
310,500 499, 50 

310,500 499,250 



Community Planning & Development Grant Program 
F2 - Match F om1 

Instructions: If your "Match Source" is a professional or technical service received as "In Kind," use the market average or actual salary or bid 
for that individual or service. Use the "Notes" field to document methodology. 

Match Source Choose One Choose One Amount Notes 

General Fund 0 Financial 0 In Kind 0 Pending ® Secured $ 

188,750.00 

0 Financial 0 In Kind 0 Pending OSecured $ 

0 Financial 10 In Kind 10 Pending 0 Secured $ 

0 Financial 0 In Kind 0 Pending 0 Secured $ 

U Financial U In Kind 0 Pending U Secured $ 

0 Financial 10 In Kind 10 Pending 0 Secured $ 

10 Financial 0 InKind 0 Pending 0 Secured $ 

0 Financial 0 InKind 0 Pending 0 Secured $ 

0 Financial 0 In Kind 0 Pending 0 Secured $ 

Total $ 188,750.00 
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ORDINANCE NO. 18 7 1 3 7 
* Authorize application to Metro Regional Government for a package of five grants for a total 

amount of $1,559,500 as part of the Conununi1y Planning and Development Grant program 
(Ordinance) 

The City of Porlland ordains: 

Section 1. The Council finds: 

1. The Portland City Council shares the Metro Council's goals for smart planning that readies 
land for development, removes barriers to private investment for development, improves 
regioual livability and promotes equity . 

2. S1aff in the Bureau of Planning and Sustainability has reviewed the grnnt program, 
coordinated with other City bureaus and agencies, submitted initial letters of intent to Metro 
in April 2015, and received feedback on five potential proposals in April 2015. 

3. The Bureau of Planning and Sustainability (BPS) seeks a grant of $310,500 for the 'Better 
Multi-Dwelling Development Project.' City of Portland matching funds in the amount of 
$188,750 will be provided by BPS in the form of salary, benefits, and materials and services 
in the FY 2015-16 and FY 2016-] 7 budgets of 13 PS. If the grant is awarded and accepted, this 
work will improve development outcomes in multi-dwelling zones, including supporting 
better street connectivity and pedestrian-oriented design in East Portland, and open space and 
amenities in multi-dwelling zones citywide. 

4. BPS seeks a grant of $539,000 for the 'Building Complete Communities along the Powell-
Division Corridor Project.' City of Portland matching funds in the amount of $172,850 will 
be provided by BPS in the form of salary, benefits, and materials and services in the FY 
2015-16 and FY 2016-17 budgets of BPS. This grnnt will be a joint City of Po1iland-City of 
Gresham grant application. The amounts listed above apply only to work that will be 
completed by the City of Portland, should this grant be awarded and accepted . If this grant is 
awarded and accepted, the work will complement, inform and contribute to the Portland 
Bureau of Transportation's (PBOT) work on the regional Pov,,ell-Division Transit and 
Development Project, and support collaboration with the Portland Development Commission 
and community organiza1ions to promote equitable transit oriented development. This grant 
will also support a portion of PBOT's work on this project. 

S. BPS seeks a grant of $365,000 for the ' 82 11d A venue - Development Readiness Project.' City 
of Portland matching funds in !he amount of $121.000 will be provided by BPS in the form 
of salary, benefits, and materials and services in the FY 2015-16 and FY 2016-17 budget of 
BPS. This work will complement the Oregon Department of Transportation's (ODOT) 
A venue of Roses Implementation Plan and will identify remedies to barriers (o employment 
and mixed-use investment on 8211d Ave and support roadway design a11alysis that will 
contribute to ODOT's project. It wi.ll also support a portion of PBOT's work on this project. 

6. BPS seeks a grant of $200,000 for the Pathway 1 000 Implementation Strategy. City of 
Portland matching funds in the amount of $33,000 will be provided by BPS in the form of 

Pnge I o/'2 
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salary, benefits and services in the FY 2015-16 and FY 2016-17. This project will suppo1i 
community-driven work to develop affordable housing and inclusive community 
development in North and Northeast Portland. The Portland Community Reinvestment 
Initiative will be collaborator on this project. 

7. The Bureau of Planning and Sustainability (BPS) seeks a grant of $145,000 for the 'Design 
Review Process and Outcome Improvement Project'. City of Portland matching funds in the 
amount of $29,000 will be provided by BPS in the fo1m of salary, benefits, and materials and 
services in the FY 2015-16 and FY2016-l 7 budget of BPS. This project will assess the 
outcomes of the design review process and include recommendations for revisions to the 
process to in1prove efficiency, clarity and the quality of development. 

8. Charges for indirect overhead cannot be paid for with Metro Regional Government 
Community Pla1ming and Development grant funds . 

NOW THEREFORE, The Council directs: 

a. The Mayor is hereby authorized to make application to the Metro Regional Government 
Community Planning and Development Grants program for a package of five grants in 
the amount of $1,559,500. 

b. The Mayor is authorized to provide such information and assurances as are required for 
the grant period. 

c. The Mayor hereby authorizes a waiver of overhead for any Community Planning and 
Development Grants awarded to the City of P01iland by the Metro Regional Government 
during the 2015 grant application cycle. 

d. The OMF Grants Office is authorized to perfom1 all administrative matters in relation to 
the grant application, grant agreement or amendments, requests for reimbursement from 
the grantor, and to submit required online grant documents on the Mayor's behalf. 

e. Local match in the amount of $544,600 will he provided by in the form of salary, 
benefits, and materials am! services iu the FY 2015-16 an<l 2016-17 budget of the Bureau 
of Planning and Sustainability, if all grants that are applied for under this ordinance are 
awarded and accepted. 

The Council declares tha1 an emergency exists because grant applications are due no later 
than June 1, 2015 . Therefore this ordinance shall be in full force and effect from and after its 
passage by the Council. 

Passed by the Council: MAY 2 7 2015 

Mayor Charlie Hales 
Prepared by: Alexandra Howard 
Date Prepared : May 13, 201 5 
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Mary Hull Caballero 
Auditor of the City of P01iland 
By . ;J 
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Agenda No. l B ,1 l 3 7 ORDINANCE NO. I 
Title 

* Authorize application to Metro Regional Government for a package of five grants for a total amount of 
$1,559,500 as part of the Community Planning and Development Grant program (Ordinance) 

INTRODUCED BY 
Commissioner/Auditor: 

Charlie Hales 

COMMISSIONER AP.PROVAL 

lion - Hales 

Position 1 /Utilities - Fritz 

Position 2/Works - Fish 

Position 3/Affairs - Saltzman 

Position 4/Safet - Novick 

Pre ared by: Alexandra Howard 
Date Prepared: May 13, 2015 

Impact Statement 
Completed ~ Amends Budget D 

Portland Policy Document 
If "Yes" requires City Policy par,igraph stated 
in docljlll,ent. D 
Yes LJ No 
City Auditor Office Approval: 
re uired for Code Ordinances 

City Attorney Approval: 
required for contract, code, easement, 
franchise, com Ian, charter 

Council Meeting Date May 27, 
2015 

AGENDA 

TIME CERTAIN D 
Start time: --
Total amount of time needed: --(for presentation, testimony and discussion) 

CONSENT t8J 

REGULAR D 
Total amount of time needed: Q 
(for presentation, testimony and discussion) 

CLERK USE: DA TE FI LED __ M-'-AY'-----2 ..... 2'---'2 ..... 0'"'""'15.___ 

By: 

ACTION TAKEN: 

Mary Hull Caballero 
Auditor of the City of Portland 

J 
/ :Uv! ~ Y 
Deputy 

===--r 

FOUR-FIFTHS AGENDA COMMISSIONERS VOTED 
AS FOLLOWS: 

YEAS ~ -~· ---
1. Fritz 1. Fritz .........--
2. Fish 2. Fish ~ 

3. Saltzman 3. Saltzman ~ 

4. Novick 4. Novick ~ 

Hales Hales v 
- - -

NAYS 
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Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 

Improving Multi-Dwelling Development 

187 642 

Images of Existing Conditions: Site Design, Building Orientation and Open Space 

Examples of Poor Site Design and Building Orientation Outcomes in East Portland 

Common East Portland lot layout - variety of lot 
sizes and mix of old/new development with 
minimal amenities. 

Above: Multi-dwelling development approved through the 
Community Design Standards. These standards require pitched 
roots and front porches, but do not address site 'design issues such 
as connections to open space and privacy. 

Application for Community Planning and Development Grant DRAFT 
Supplemental Attachments 
Page 1 of 5 



Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 

Multi-dwelling development on SE 122"1 Avenue accessed by shared 
driveways instead of streets. Similar development involving a land 
division would trigger requirements for street-oriented entrances, street 
trees and other features. Also note lack of useable open space (unbuilt 
green area is a fenced stormwater facility). 

Application for Community Planning and Development Grant DRAFT 
Supplemental Attachments 
Page 2 of 5 
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Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 

Multi-dwelling Development and Street/Sidewalk Layout in East Portland 
(Areas in red denote streets with sidewalks. Many streets in East Portland lack sidewalks.) 

Application for Community Planning and Development Grant DRAFT 
Supplemental Attachments 
Page 3 of 5 
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Project Name: Better Multi-Dwelling Development Project 
Applicant: City of Portland 

Examples of Limited Open Space in Inner Portland 

Multi-dwelling buildings throughout the city 
often lack sufficient private and shared 
open space. Many new code standards 
are being developed though the Mixed Use 
Zones Project. Those concepts can be 
incorporated into multi-dwelling zone 
regulations throughout the city. 

Application for Community Planning and Development Grant DRAFT 
Supplemental Attachments 
Page 4 of 5 
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Healthy Housing Solutions 

• Pedestrian paths create linkages throughout the site. not 
just from the parking lot to units 

C, Fencing and benches create privacy and provide a 
transition between public and private areas. 

e Pervious pavers help with natural stormwater filtration. 

E) Existing unused grass areas are transformed into private 
garden plots and/or community garden plots. 

e Slatted wood fences and vegetative living walls screen 
outdoor spaces to allow some visibility and light. 

G Operable windows and skylights provide daylight to the 
community room and visibility to the common open space. 

e The community room is a large flexible space for cooking, 
doing laundry, holding meetings or hanging out. 

• A variety of benches are scattered throughout the 
apartment site. 

0 Common open space adjacent to apartment buildings 
allows parents, older siblings, and other community 
members to watch over youngsters while attending to 
other activities. 

• The common open space is located along the pedestrian 
path and close to the driveway. 

• The common open space is fenced and separated from 
auto traffic to provide a safe and manageable play area. 
Bollards, trees and bioswales separate pedestrians and 
automobiles. 

• Large canopy trees and vegetation provide shade, habitat 
and air filtration. Bioswales capture roof stormwater and 
surface runoff from impervious surfaces. 
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