

## CITY OF PORTLAND

OFFICE OF MANAGEMENT AND FINANCE

Christine Moody
Chief Procurement Officer
Procurement Services

TTY (503) 823-6868

1120 S.W. Fifth Avenue, Rm. 750 Portland, Oregon 97204-1912 (503) 823-5047 FAX (503) 823-6865

## Charlie Hales, Mayor Fred Miller, Chief Administrative Officer Ken Rust, Director, Bureau of Revenue and Financial Services

CONSENT CALENDAR

April 27, 2016

TO THE COUNCIL:

On March 2, 2016, Council approved Ordinance 187605 for Procurement Services to competitively solicit the 2016 Deficient Structures Project in accordance with PCC 5.34. The Chief Procurement Officer has advertised and received bids for Bid Number 00000234 on behalf of the Portland Bureau of Transportation (PBOT), with a project construction estimate of \$750,000. PBOT rated the project estimate confidence level as Optimal.

Bids were opened on March 17, 2016, and three (3) bids were received. The low bid of MJ Hughes Construction, Inc. was responsive to the solicitation requirements, thus it is recommended that MJ Hughes Construction, Inc.'s bid be accepted at the estimated unit prices quoted for a total bid amount of \$755,805.00.

PBOT along with Procurement Services, identified thirteen (13) Divisions of Work as potential subcontracting opportunities for this project, resulting in \$264,870.00 awarded to subcontractors.

The Divisions of Work identified were:

Asphalt Paving	Concrete Cutting	Concrete Work	Concrete Pumping	Demolition
Drilling/Boring	Excavating	Hauling Services (Trucking)	Striping	Traffic Control Services (Includes TPDT)
Traffic Signal Removal/Installation	Welding	Bridges		

In their bid, MJ Hughes Construction, Inc. indicated their intent to self-perform the following Divisions of Work:

Bridges	Concrete	Concrete	Concrete Work	Demolition	
	Cutting	Pumping	, , , , , , , , , , , , , , , , , , ,		
Drilling/Boring	Excavation	Hauling	Traffic Control	Traffic Sign	
		Services	Services	Installation/Removal	
		(Trucking)	(Includes TPDT)	- Partial	
Welding		×			

At bid time, MWESB participation represented 10.9% or \$28,917.00 of the estimated subcontracting dollars.

 WBE - \$28,917.00 performing Guard Rails & Barriers and Traffic Sign Installation/Removal - Partial

After bid opening Procurement Services worked with MJ Hughes Construction, Inc. to increase their MWESB participation. An additional \$30,518.75 was awarded to MWESB subcontractors resulting in 20.1% or \$59,435.75 of the final subcontracting dollars awarded to MWESB subcontractors.

MJ Hughes Construction, Inc. is located in Vancouver, WA, and is not a State Certified M/W/ESB Contractor. They have a current City of Portland Business Tax Registration and EEO Certification, and are in Full Compliance with the Equal Benefits Program.

Funds are available for this project under PBOT Owner Cost Center T00466.

It is recommended that a Performance Bond and Payment Bond each at 100% of the contract amount be furnished by the Contractor. Further, it is also recommended that a two (2) year Maintenance/Warranty Bond for 20% of the final contract amount be furnished by the Contractor before final payment is released.

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 5.34.410D of the City Code.

Recommended by:

Christine Moody

Chief Procurement Officer

CM:kdm

## Agenda No. REPORT Title

Accept bid of MJ Hughes Construction, Inc. for the 2016 Deficient Structures Project for \$755,805,00 (Procurement Report - Bid No. 00000234)

	· · · · · · · · · · · · · · · · · · ·			
INTRODUCED BY Commissioner/Auditor: Mayor Hales	CLERK USE: DATE FILED APR 1 9 2016			
COMMISSIONER APPROVAL  Mayor—Finance and Administration Hales	Mary Hull Caballero Auditor of the City of Portland			
Position 1/Utilities - Fritz  Position 2/Works - Fish	By:			
Position 3/Affairs - Saltzman	Deputy			
Position 4/Safety - Novick	ACTION TAKEN:			
BUREAU APPROVAL  Bureau: OMF/BRFS/Procurement  Bureau Head: Christine Moody	APR 27 2016 ACCEPTED PREPARE CONTRACT			
Prepared by: Kelly Davis-McKernan Date Prepared:4/5/16				
Impact Statement Completed ⊠ Amends Budget □				
City Auditor Office Approval: required for Code Ordinances				
City Attorney Approval: required for contract, code. easement, franchise, charter, Comp Plan				
Council Meeting Date April 27, 2016				

AGENDA			
TIME CERTAIN  Start time:			
Total amount of time needed: (for presentation, testimony and discussion)			
CONSENT 🗵			
REGULAR Total amount of time needed: (for presentation, testimony and discussion)			

FOUR-FIFTHS AGENDA	COMMISSIONERS VOTED AS FOLLOWS:		
		YEAS	NAYS
1. Fritz	1. Fritz	,	
2. Fish	2. Fish		
3. Saltzman	3. Saltzman		
4. Novick	4. Novick		*
Hales	Hales		