
CITY OF PORTLAND, OREGON 
BUREAU OF TRANSPORTATION 

PRELIMINARY ENGINEER'S ESTIMATE 
SW Spring Garden Park LID (UPDATED BY LID ADMINISTRATOR ON 4/08/16) 

EXHrBIT E 

187 74'} 

PRELIMINARY ENGINEER'S ESTIMATE FOR THE IMPROVEMENT OF South side of SW Spring Garden St: 550' East of SW 35th Ave to 885' East of SW 35th Ave 
and North side of SW Dolph Ct: 550' East of SW 35th Ave to 885' East of SW 35th Ave. 
VALUES IN BLUE ARE PERCENT OF CONTRACT. 

#####If. BID ITEMS #####If. 

ITEMS OF WORK AND MATERIALS ... ~ ~ UNIT PRICF ITOTAL AMOUNT 
1 10 INCH PIPE, PVC ASTM D3034 SDR35, BEDDING TYPE: D FOOT $60.00 $3,720.00 
2 12 INCH PIPE, PVC ASTM D3034 SDR35, BEDDING TYPE: D FOOT 293.00 $69.00 $20,217.00 
3 12 INCH PIPE, PVC ASTM D3034 SDR35, BEDDING TYPE: D, COMPLETE FOOT 75.00 $95.00 $7,125.00 
4 12 INCH SUBGRADE STABILIZATION SQYD 118.50 $21 .90 $2 ,595.15 
5 13 INCH ASPHALT CONCRETE PAVEMENT REPAIR SQYD 146.75 $30.00 $4,402.53 
6 3 INCH DRAIN PIPE FOOT 600.00 $17.00 $10,200.00 
7 4 INCH PIPE, PVC ASTM D3034 SDR35, BEDDING TYPE: D, COMPLETE FOOT 10.00 $40.00 $400.00 
8 ADDITIONAL ESTABLISHMENT PERIOD YEAR* 0.00 $264.00 $0.00 
9 ADDITIONAL STORMWATER PIPE AND INLET LS 1.00 $30,000.00 $30,000.00 

10 ADJUSTING BOXES EACH 3.00 $217.00 $651.00 
11 AGGREGATE BASE, 8 INCH THICK SQYD 1,185.00 $12 .30 $14,575.50 
12 ASPHALT CONNECTIONS SQFT 528.00 $7.30 $3,854.40 
13 BARK MULCH CUYD 15.00 $55.60 $834.00 
14 CLEARING AND GRUBBING LS 1.00 $11 ,005.70 $11 ,005.70 
15 CONCRETE CURBS, THICKENED CURB AND GUTIER FOOT 175.69 $37.70 $6,623.60 
16 CONCRETE DRIVEWAY CONNECTIONS SQFT 735.70 $7.75 $5,701 .68 
17 CONCRETE DRIVEWAYS SQFT 1,368.00 $8.40 $11 ,491 .20 
18 CONCRETE INLETS, TYPE BEEHIVE EACH 1.00 $1 ,500.00 $1 ,500.00 
19 CONCRETE INLETS, TYPE CG-2 EACH 2.00 $1,400.00 $2 ,800.00 
20 CONCRETE INLETS, TYPE CG-3 EACH 1.00 $2,000.00 $2,000.00 
21 CONCRETE INLETS, TYPE METAL EACH 4.00 $550.00 $2,200.00 
22 CONCRETE INLETS, TYPE METAL, MODIFIED EACH 2.00 $550.00 $1 ,100.00 
23 CONCRETE MANHOLES, 48 INCH, 0-8 FT DEPTH EACH 2.00 $3,100.00 $6,200.00 
24 CONCRETE MANHOLES, SEDIMENTATION EACH 1.00 $4,200.00 $4,200.00 
25 CONCRETE MANHOLES, WATER QUALITY EACH 1.00 $16,500.00 $16,500.00 
26 CONCRETE WALKS SQFT 1,054.15 $7.40 $7 ,800.74 
27 CONNECTION TO EXISTING STRUCTURES EACH 1.00 $1 ,500.00 $1,500.00 
28 DECIDUOUS TREES, 2-1/2 INCH CALIPER EACH 0.00 $822 .00 $0.00 
29 DITCH EXCAVATION CUYD 183.33 $18.00 $3,300.00 
30 EROSION CONTROL LS 1.00 $4,309.11 $4,309.11 
31 FLAGGERS HOUR 64.00 $48.50 $3,104.00 
32 GENERAL EXCAVATION CUYD 1,606.00 $35.00 $56,210.00 
33 INLET PROTECTION EACH 3.00 $88.00 $264.00 
34 LEVEL 2, 1/2 INCH DENSE, MWMAC MIXTURE TON 207.00 $89.50 $18,526.50 
35 MOBILIZATION LS 1.00 $43,091 .10 $43,091 .10 
36 MONOLITHIC CURB AND SIDEWALKS SQFT 8,632.98 $11 .99 $103,550.72 
37 MULTIPLE MAILBOX SUPPORTS EACH 1.00 $339.00 $339.00 
38 POLLUTION CONTROL PLAN LS 1.00 $430.91 $430.91 
39 REMOVAL OF STRUCTURES & OBSTRUCTIONS LS 1.00 $9,316.68 $9,316.68 
40 RETAINING WALL, CONVENTIONAL SEGMENTAL SQFT 422 .00 $43.30 $18,272.60 
41 SEDIMENT FENCE, UNSUPPORTED FOOT 536.00 $2 .50 $1,340.00 
42 STORMWATER PLANTERS SQFT 571 .00 $38.05 $21 ,726.55 
43 SUBSURFACE DRAIN OUTLETS EACH 2.00 $387.00 $774.00 
44 SUBGRADE GEOTEXTILE SQYD 1,185.00 $1 .25 $1 ,485.89 
45 TEMPORARY BARRICADES, TYPE 11 EACH 1.00 $60.00 $60.00 
46 TEMPORARY PLASTIC DRUMS EACH 24.00 $52.00 $1 ,248.00 
47 TEMPORARY PROTECTION & DIRECTION OF TRAFFIC LS 1.00 $7,647.49 $7,647.49 
48 TEMPORARY SIGNS SQFT 73.00 $20.00 $1 ,460.00 
49 TOPSOIL CUYD 171.00 $43.60 $7,455.60 
50 TRENCH BACKFILL, CLASS B CUYD 121.00 $26.33 $3,185.93 
51 TRENCH EXCAVATION, COMMON CUYD 189.00 $35.00 $6,615.00 
52 VIDEO INSPECTION OF SEWERS, MAINLINE FOOT 273.00 $1 .30 $354.90 

• Unit Price Shown is on Pound , Each , or Foot Basis as Applicable 

TOTAL BID ITEMS $493,265.48 ! 



ITEMS OF WORK AND MATERIALS 

###### ANTICIPATED ITEMS ###### 
NO. ITEMS OF WORK AND MATERIALS 

53 BOLi FEE PAYMENT 
54 CONTRACT CONTINGENCY (REQUIREMENT TO ACCEPT BIDS UP TO 10% OVER ESTIMATE) 
55 MODELING SUPPORT 
56 RIGHT OF WAY MONUMENTATION 
57 STORMWATER PLANTINGS AND PLANT ESTABLISHMENT 

TOTAL ANTICIPATED ITEMS 

SCHEDULE SUMMARY 

BID ITEMS 
CONSTRUCTION CONTINGENCY 
SUBTOTAL 

ANTICIPATED ITEMS 

TOTAL CONSTRUCTION 

PROJECT MANAGEMENT 
DESIGN ENGINEERING 
CONSTRUCTION MANAGEMENT 
SUBTOTAL 

PROJECT ENGINEERING & MANAGEMENT OVERHEAD 

TOTAL PROJECT ENGINEERING & MANAGEMENT 

RIGHT-OF-WAY 
RIGHT-OF-WAY CONTINGENCY 
TOTAL PROJECT RIGHT-OF-WAY 

INFLATION RATE ON CONTRACT 
INFLATION RATE ON PERSONNEL 
ESTIMATE CONTINGENCY FOR UNDEFINED OR CHANGE IN SCOPE 

TOTAL PROJECT CONTINGENCY 

TOTAL PROJECT ESTIMATE 

UNIT 

UNIT 
LS 
LS 
HR 
LS 

SOFT 

Years 

3 
3 

187 74') 

lla~~~~1~ll UNIT PRICE llroTAL AMOUNT! 

UUAN111 Y UNIT PRICE I U IAL f\lVlUUN I 

1.00 $555.24 $555.24 
1.00 $50,671 .21 $50,671.21 

20 .00 $150.00 $3,000.00 
1.00 $2 ,000.00 $2,000.00 

571 .00 $15.00 $8,565.00 

$64,791.45! 

$493,265.48 
5.0% of Bid Items' $24,663.27 

$517,928.75 

$64,791.45 

$582,720.20 

7.5% of Bid Items $36,994.91 
25 .0% of Bid Items $123,316.37 
20 .0% of Bid Items $98,653.10 

$258,964.38 

73.35% of PM. Eng, and CM $189,950.37 

$448,914.75 

$45,000.00 
$10,425.78 
$55,425.78 

Inflation 

4.5% of Construction $73 ,114.00 
2.0% ofEng&Mgmt $15,851 .00 
30% of Cons~ Eng & Mgm~ and $259,757.44 

Inflation 

$348,722.44 

$1,435,783.17 




