### EXHIBIT E

## CITY OF PORTLAND, OREGON BUREAU OF TRANSPORTATION

# LOCAL IMPROVEMENT DISTRICT ADMINISTRATOR'S PRELIMINARY ESTIMATE of the various kinds of work performed in the street sidewalk, stormwater and sanitary sewer improvement of:

### North Suttle Road Local Improvement District

Construction Construction Estimate Project Work - Street Project Work - Stormwater Project Work - Sanitary Sewer Total	\$3,417,870.61 \$893,315.07 \$273,358.69 \$4,584,544.37
Engineering	
Engineering Estimate	
Design Engineering - Street Design Engineering - Stormwater	\$655,505.44 \$184,017.33
Costruction Engineering - Stornwater	\$399,903.31
Construction Engineering - Stormwater	\$112,359.95
	\$1,351,786.03
Project Management	\$105,054.91
Right-of-Way Acquisition	\$408,915.00
Contingency	
Street	\$2,261,243.67
Stormwater	\$517,962.25
Right-of-Way	\$109,489.50
	\$2,888,695.42
Auditor's Costs	
LID Construction Fund - Progress Payment Interest	\$188,046.22
LID Construction Fund - Superintendence	\$42,005.76
Recording	\$1,512.00
	\$231,563.98
Overhead	
79.27% of PBOT personnel costs	\$1,108,423.82
	\$10,678,983.53
TOTAL PROJECT COSTS	\$10,678,983.53
Least Internet District (LD) Funding District Description	\$0.000.040.04
Local Improvement District (LID) Funding - Private Properties Local Improvement District (LID) Funding - PBOT Property - Project Portion	\$8,009,919.34 \$9,922.04
Local Improvement District (LID) Funding - PBOT Property - Project Portion	\$9,922.04 \$500,000.00
Local Improvement District (LID) Funding - PBOT Property - HVUT Portion	\$300,000.00
Local Improvement District (LID) Funding - Fixed Project Portion	\$500,000.00
Local Improvement District (LID) Funding - Variable Project Portion	\$250,718.34
LID Subtotal	\$9,570,559.72
Portland Bureau of Transportation - Heavy Vehicle Use Tax	\$0.00
Portland Bureau of Transportation - Heavy Venicle Use Tax Portland Bureau of Transportation - Overhead	\$0.00 \$1,108,423.81
Portland Bureau of Transportation Non-LID Funding	\$1,108,423.81
TOTAL PROJECT FUNDING	\$10,678,983.53