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SAMPLE DESIGN SERVICES PRICE AGREEMENT 
 

CITY OF PORTLAND 
 

PRICE AGREEMENT NUMBER 31002631 
 

Sewer Rehabilitation Engineering and Related Services 
 

 
As authorized by [Ordinance ______ and] Portland City Code 5.68.035, this Design Services Price Agreement (“Price 
Agreement”) is entered into by and between the City of Portland ("City," or “Bureau”) and Parametrix, Inc. (“Consultant”).  
 
Effective Date and Term 
 
The initial term of this Price Agreement (“Initial Term”) shall begin on April 1, 2024 (“Effective Date”) and shall expire three (3) 
years later, on April 1, 2027, unless terminated sooner as provided herein. The parties may agree, by mutual written consent, to 
extend this Price Agreement on the same terms and conditions set forth in the Initial Term for additional years, taken individually 
or in multiple years, up to two (2) more years. At least thirty (30) days prior to the expiration of the Initial Term, or any extension 
thereof, the parties shall commence discussions if they desire to extend the Price Agreement. However, nothing binds or requires 
either party to extend this Price Agreement. The total term of this Price Agreement, with all extensions, shall not exceed five (5) 
years. 
 
Consideration 
(a) City agrees to pay Consultant a sum not to exceed Four Million Dollars and Zero Cents ($4,000,000.00) to complete 
work in accordance with the Statement of Work (SOW) and Compensation, attached hereto as Exhibits A and B. 
 
(b) City will pay Consultant in accordance with the SOW and Compensation. 
 
 
=========================================================================================== 
 
CONSULTANT DATA AND CERTIFICATION 
 
Name (print full legal name):  Parametrix, Inc. 
 
Address: 700 NE Multnomah, Suite 1000, Portland, Oregon 97232 
 

Business Designation (check 
one):  Individual  Sole Proprietorship  Partnership  Corporation 

 Limited Liability Co (LLC)   Public Service Corp.  Government/Nonprofit 
 
Payment information will be reported to the IRS under the name provided above. Information must be provided prior to contract 
approval. 
 
=========================================================================================== 
 
TERMS AND CONDITIONS 
 
1) Standard of Care 
In providing services under this Contract, the Consultant shall exercise that degree of skill and care ordinarily used by other 
reputable members of Consultant’s profession, practicing in the same or similar locality and under similar circumstances (the 
“Standard of Care”).   
 
2) Effect of Expiration 
Expiration of the Term shall not extinguish, prejudice, or limit either party's right to enforce this Price Agreement with respect to 
any default or uncorrected defect in performance. 
 
3) Order of Precedence 
This Price Agreement consists of these Terms and Conditions, the SOW, all Exhibits, and the City’s RFP and Consultant’s 
Proposal. Any apparent or alleged conflict between these items will be resolved by using the following order of precedence:  

(a) Amendments executed by the parties after Price Agreement award; 
(b) This form of Price Agreement as executed by the Parties, including all Exhibits; 
(c) Task Orders issued from this Price Agreement; 
(d) RFP Requirements as set forth in City's RFP, including without limitations all Exhibits and any Addenda; and 
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(e) Consultant’s Proposal in response to the RFP, including without limitation, to all supplementary materials. 
 
4) Early Termination of Price Agreement 

(a) The City may terminate this Price Agreement for convenience at any time for any reason deemed appropriate in its sole 
discretion. Termination shall be effective immediately upon City’s delivery of a written notice of termination to 
Consultant. 

(b) Either party may terminate this Price Agreement in the event of a material breach by the other party that is not timely 
cured. Before termination is permitted, the party seeking termination shall give the other party written notice of the 
nature of the alleged breach, its intent to terminate, and provide fifteen (15) calendar days within which to cure the 
breach. If the breach is not cured within 15 days, the party seeking termination may terminate immediately by giving 
written notice that the Price Agreement is terminated. 

 
5) Remedies and Payment on Early Termination  

(a) If the City terminates pursuant to 4(a) above, the City shall pay the Consultant for work performed in accordance with 
the Price Agreement prior to the date of the termination notice. No other costs or loss of anticipated profits shall be due 
or payable. 

(b) If the City terminates pursuant to 4(b) above, the City is entitled all remedies available at law or equity. In addition, 
Consultant shall pay the City for the costs to defend any claim, and all damages, costs, and sums incurred by the City as 
a result of the breach. 

(c) If the Consultant terminates the Price Agreement pursuant to subsection 4(b), the Consultant’s sole remedy shall be 
payment for work completed prior to date of City’s receipt of the termination notice. No other costs, loss of anticipated 
profits or consequential damages shall be paid. 

(d) If the City’s termination under Section 4(b) was wrongful, the termination shall be automatically converted to one for 
convenience and the Consultant shall be paid as if the Price Agreement was terminated under Section 4(a). 

(e) In the event of early termination, the Consultant's work product completed prior to the date of termination shall be 
deemed the property of the City and copies and/or data shall be immediately released to the City. 

 
6) Assignment 
Consultant shall not subcontract, assign, or transfer any of the work scheduled under this agreement without the prior written 
consent of the City. Notwithstanding City consent, the Consultant shall remain responsible for full performance hereunder. The 
Consultant agrees that if subcontractor(s) are employed in the performance of the SOW under this Price Agreement, both 
Consultant and any subcontractors remain subject to the requirements of ORS Chapter 656, Workers’ Compensation. 
 
7) Compliance with Applicable Laws; Funding Requirements 
Consultant shall perform all services in accordance with all applicable federal, state, and local laws and regulations, including 
without limitations tax laws and terms and conditions incident to receipt of any grant funds. Consultant represents and warrants 
that it is and will remain in compliance with all laws and expressly represents that it is and shall remain in compliance with Title 
VI of the Civil Rights Act of 1964 and its corresponding regulations during the Term of this Price Agreement.  
 
8) Respectful Workplace Behavior 
The City is committed to a respectful work environment, free of harassment, discrimination and retaliation and other 
inappropriate conduct. Every individual has a right to work in a professional atmosphere where all individuals are treated with 
respect and dignity. The City’s HR Rule 2.02 covers all employees of the City as well as consultants, vendors or contractors who 
provide services to the City. Consultant warrants its compliance with the terms and conditions of HR 2.02 as further described at: 
https://www.portlandoregon.gov/citycode/27929. 
 
9) Indemnification for Property Damage and Personal Injury  
Consultant shall indemnify, defend, and hold harmless the City, its officers, agents, and employees, from all claims, losses, 
damages, and costs (including reasonable attorney fees) for personal injury and property damage arising out of the wrongful or 
negligent acts or omissions of the Consultant, its Subconsultants, suppliers, employees or agents in the performance of its 
services. Nothing in this paragraph requires the Consultant or its insurer to indemnify the City for claims of personal injury or 
property damage caused by the sole negligence or misconduct of the City. This duty shall survive the expiration or termination of 
this Price Agreement or final payment hereunder. 
 
The indemnity obligations of Consultant under this Price Agreement will not in any way be affected or limited by the absence of 
insurance coverage or by the failure or refusal of any insurance carrier to perform any obligation under insurance policies 
affecting this Price Agreement.  
  
Consultant’s indemnity obligations are in addition to any other rights or remedies available under this Price Agreement, or in law 
or in equity to the City.  In the event of any claim or demand made against any party entitled to indemnification hereunder, the 
City may in its sole discretion reserve, retain or apply any monies due to the Consultant under the Price Agreement to resolve 
such claims; provided, however, that the City may release such funds if the Consultant provides the City with adequate assurance 
of the protection of the City’s interests. The City shall determine in its sole discretion of the adequacy of such assurances.   
 
10) Insurance 
Consultant shall obtain and maintain in full force at Consultant’s sole cost and expense, throughout the Term and any warranty or 
extension periods, the required insurance identified below. The City reserves the right to require additional insurance coverage as 

https://www.portlandoregon.gov/citycode/27929
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required by statutory or legal changes to the maximum liability that may be imposed on Oregon cities during the term of the Price 
Agreement. 
 

(a) Workers' compensation insurance as required by ORS Chapter 656 and as it may be amended. Unless exempt under 
ORS Chapter 656, the Consultant and all Subconsultants shall maintain applicable coverage for all subject workers. 

 
 Required and attached //  Certified statement of exemption (i.e., completion of Independent Contractor Certification 

Statement or similar) 
 

(b) General commercial liability (CGL) insurance covering bodily injury, personal injury, property damage, including 
coverage for independent Consultant’s protection (required if any work will be subcontracted), premises/operations, 
contractual liability, products and completed operations, in per occurrence limit of not less than $1,000,000, and 
aggregate limit of not less than $2,000,000. 

 
 Required and attached //  Waived by Bureau Director or designee //  Reduce by Bureau Director or designee 

 
(c) Automobile liability insurance with coverage of not less than $1,000,000 each accident, and an umbrella or excess 

liability coverage of $2,000,000. The insurance shall include coverage for any auto or all owned, scheduled, hired and 
non-owned auto. This coverage may be combined with the commercial general liability insurance policy. 

 
 Required and attached //  Waived by Bureau Director or designee //  Reduce by Bureau Director or designee 

 
(d) Professional Liability and/or Errors & Omissions insurance to cover damages caused by negligent acts, errors or 

omissions related to the professional services, and performance of duties and responsibilities of the Consultant under 
this Price Agreement in an amount with a combined single limit of not less than $1,000,000 per occurrence and 
aggregate of $3,000,000 for all claims per occurrence. In lieu of an occurrence-based policy, Consultant may have 
claims-made policy in an amount not less than $1,000,000 per claim and $3,000,000 annual aggregate, if the Consultant 
obtains an extended reporting period or tail coverage for not less than three (3) years following the termination or 
expiration of the Price Agreement. 

 
 Required and attached //  Waived by Bureau Director or designee //  Reduce by Bureau Director or designee 

 
Continuous Coverage; Notice of Cancellation: The Consultant agrees to maintain continuous, uninterrupted coverage for the 
duration of the Price Agreement. There shall be no termination, cancellation, material change, potential exhaustion of aggregate 
limits or non-renewal of coverage without thirty (30) days written notice from Consultant to the City. If the insurance is canceled 
or terminated prior to completion of the Price Agreement, Consultant shall immediately notify the City and provide a new policy 
with the same terms. Any failure to comply with this clause shall constitute a material breach of Price Agreement and shall be 
grounds for immediate termination of this Price Agreement. 
 
Additional Insured: The liability insurance coverages, except Professional Liability, Errors and Omissions, or Workers’ 
Compensation, shall be without prejudice to coverage otherwise existing, and shall name the City of Portland and its 
bureaus/divisions, officers, agents and employees as Additional Insureds, with respect to the Consultant’s activities to be 
performed, or products or services to be provided. Coverage shall be primary and non-contributory with any other insurance and 
self-insurance. Notwithstanding the naming of additional insureds, the insurance shall protect each additional insured in the same 
manner as though a separate policy had been issued to each, but nothing herein shall operate to increase the insurer's liability as 
set forth elsewhere in the policy beyond the amount or amounts for which the insurer would have been liable if only one person 
or interest had been named as insured. 
 
Certificate(s) of Insurance: Consultant shall provide proof of insurance through acceptable certificate(s) of insurance, including 
additional insured endorsement form(s) and all other relevant endorsements, to the City prior to the award of the Price Agreement 
if required by the procurement documents (e.g., request for proposal), or at execution of Price Agreement and prior to any 
commencement of work or delivery of goods or services under the Price Agreement. The Certificate(s) will specify all of the 
parties who are endorsed on the policy as Additional Insureds (or Loss Payees). Insurance coverages required under this Price 
Agreement shall be obtained from insurance companies acceptable to the City of Portland. The Consultant shall pay for all 
deductibles and premium. The City reserves the right to require, at any time, complete, certified copies of required insurance 
policies, including endorsements evidencing the coverage the required. 
 
Subconsultant(s): Consultant shall contractually require its Subconsultants to acquire and maintain in effect until full 
performance of their Work under this Price Agreement, insurance equal to the minimum coverage limits required above. 
 
11) Ownership of Work Product 
All work product produced by the Consultant under this Price Agreement is the exclusive property of the City upon payment in 
full to Consultant as set forth in this Price Agreement. “Work Product” includes, but is not limited to research, reports, computer 
programs, manuals, drawings, recordings, photographs, artwork and any data or information in any form. The Consultant and the 
City intend that such Work Product shall be deemed “work made for hire” of which the City shall be deemed the author. If for 
any reason a Work Product is deemed not to be a “work made for hire,” the Consultant hereby irrevocably assigns and transfers 
to the City all right, title and interest in such work product, whether arising from copyright, patent, trademark, trade secret, or any 
other state or federal intellectual property law or doctrines. Consultant shall obtain such interests and execute all documents 
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necessary to fully vest such rights in the City. Consultant waives all rights relating to work product, including any rights arising 
under 17 USC 106A, or any other rights of authorship, identification or approval, restriction or limitation on use or subsequent 
modifications. If the Consultant is an architect, the Work Product is the property of the Consultant-Architect, and by execution of 
this Price Agreement, the Consultant-Architect grants the City an exclusive and irrevocable license to use that Work Product. 
City’s alteration of Consultant’s Work Product or its use by City for any other purpose shall be at City’s sole risk. 
 
Notwithstanding the above, all pre-existing trademarks, services marks, patents, copyrights, trade secrets, and other proprietary 
rights of Consultant are and will remain the exclusive property of Consultant. 
 
12) Business Tax Registration  
The Consultant shall obtain a City of Portland business tax registration number as required by Portland City Code (“PCC”) 7.02 
prior to beginning work under this Price Agreement. 
 
13) Successors in Interest 
The provisions of this Price Agreement shall be binding upon and shall inure to the benefit of the parties hereto, and their 
respective successors and approved assigns. 
 
14) Severability 
The parties agree that if any term or provision of this Price Agreement is declared by a court of competent jurisdiction to be 
illegal or in conflict with any law, the validity of the remaining terms and provisions shall not be affected, and the rights and 
obligations of the parties shall be construed and enforced as if the Price Agreement did not contain the particular term or 
provision held to be invalid. 
 
15) Waiver 
The failure of the City to enforce any provision of this Price Agreement shall not constitute a waiver by the City of that or any 
other provision. 
 
16) Errors 
The Consultant shall, without cost to the City, promptly correct errors or omissions related to the services required by this Price 
Agreement. 
 
17) Governing Law/Venue 
The provisions of this Price Agreement shall be interpreted, construed and enforced in accordance with, and governed by, the 
laws of the State of Oregon without reference to its conflict of laws provisions that might otherwise require the application of the 
law of any other jurisdiction. Any action or suits involving any question arising under this Price Agreement must be brought in 
the appropriate court in Multnomah County, Oregon.  
 
18) Amendments; Minor Amendments  
Any changes to the provisions of this Price Agreement’s dollar amount, must be made by written amendment and approved by 
the Chief Procurement Officer or City Council to be valid. Any other changes to the provisions of this Price Agreement, 
including changes to the scope of work, key personnel, Subconsultants or other changes, must be made by written amendment 
and approved as pursuant to PCC 5.68 and the PTE Manual. 
 

(a) Amendment of the Price Agreement. Any material change(s) to the provisions of this Price Agreement shall be in the 
form of an Amendment.  A “material change” means a change that increases risk to the City, or that increases the cost 
of the Price Agreement to exceed the Price Agreement Price. Amendments must be in writing, must be approved as to 
form by the City Attorney, and must be executed in writing by authorized representatives of the Parties.  Any proposed 
material amendment to this Price Agreement that does not meet the requirements of this section will be deemed null, 
void, invalid, non-binding, and of no legal force or effect.  “Material Amendment” does not mean a Minor Amendment 
as described in (b) below and does not mean an administrative change which the City may effect unilaterally.  An 
administrative change means a written Price Agreement change that does not affect the substantive rights of the Parties.  

(b) Minor Amendments to Price Agreement or Change Orders to a Statement of Work. The City and Consultant may make 
minor changes that do or do not impact the substantive rights or obligations of the Parties but that are not material 
amendments.  Minor Amendments shall be made through the use of a Change Order that modifies a Statement of Work 
or Task Order.  Following mutual approval of the Change Order, the parties will update the SOW to reflect changes to 
the description of services and any resulting changes to the timeframe of deliverables. 

 
 
19) Prohibited Conduct  
The Consultant shall not hire any City employee who evaluated the proposals or authorized the award of this Price Agreement for 
two years after the date the Price Agreement was authorized without the express written permission of the City and provided the 
hiring is permitted by state law. 
 
20) Payment to Vendors and Subconsultants 
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The Consultant shall timely pay all Subconsultants and suppliers providing services or goods for this Price Agreement. If the 
Consultant fails to make timely payments to its Subcontractors, Subconsultants, or suppliers, the City is entitled to take any 
action permitted by law, including, but not limited to, the following:  

(a) Withhold all or part of any progress payment until Consultant makes payment;  
(b) Find that the Consultant is not a qualified bidder for future projects per the City’s consideration of the Consultant’s 

record of past performance pursuant to ORS 279C.110(3);  
(c) Directly make payment to the Subcontractor, Subconsultant, and supplier who has not received proper payment; and  
(d) Terminate the Price Agreement for and Event of Default as provided herein. 

 
21) Access to Records and Audits 

(a) The Consultant and its subconsultants and suppliers shall maintain all fiscal records relating to the Price Agreement in 
accordance with generally accepted accounting principles. The Consultant and its subconsultants shall maintain all 
other records necessary to clearly document their performance of the work and any claims for additional compensation 
or requests for additional contract time arising from or relating to their performance under the Price Agreement.   

(b) The Consultant shall include in its subcontracts, purchase orders and all other written agreements a provision requiring 
all subconsultants, material suppliers, providers of rented operated equipment and persons submitting cost or pricing 
data according to the term of a contract, at all tiers, to comply with this section.  

(c) The City and its authorized representatives shall have timely access to, and an opportunity to inspect, examine, copy 
and audit all books and records relating to the Price Agreement, for any reason, upon reasonable notice.  
i) Such books and records shall be maintained by the Consultant and all subconsultants, suppliers and persons with 

cost or pricing data for a minimum period of six (6) years from the date of Final Payment under the Price 
Agreement, or until the conclusion of any audit, controversy, litigation, dispute or claim arising out of, or related 
to, the Price Agreement, whichever is longer.    

ii) The Consultant and all subconsultants, suppliers, and persons with cost or pricing data shall maintain all records in 
such a manner that providing a complete copy is neither unreasonably time consuming nor unreasonably 
burdensome for the Consultant or the City. Failure to maintain the records in this manner shall not be an excuse 
for not providing the records.  

iii) The Consultant and all subconsultants, suppliers, and persons with cost or pricing data shall produce all such 
books and records in Portland, Oregon, regardless of whether the records are produced pursuant to this provision 
of the Price Agreement or as a result of a claim, litigation, arbitration or other proceeding.  The Consultant or a 
subconsultant, supplier, or other person may produce the books and records elsewhere if it fully compensates the 
City for the reasonable costs of travel to and from the place where the records are produced and the reasonable 
cost of any employee’s time in having to travel. 

(d) If an audit discloses that payments to the Consultant were in excess of the amount to which the Consultant was entitled, 
the Consultant shall repay the amount of the excess to the City.  Under no circumstances will the payment of previous 
invoices constitute an acceptance of the charges associated with those invoices.   

 
22) Electronic Signatures 
The City and Consultant may conduct this transaction, including any Price Agreement amendments, by electronic means, 
including through the use of electronic signatures. 
 
23) Merger Clause 
This Price Agreement, and the Price Agreement Documents identified at Section 3 above shall be deemed to encompass the 
entire agreement of the parties and supersede all previous understandings and agreements between the parties, whether verbal or 
written. 
 
24) Dispute Resolution/Work Regardless of Disputes 
The parties shall participate in mediation to resolve disputes before conducting litigation. The mediation shall occur at a 
reasonable time after the conclusion of the Price Agreement with a mediator jointly selected by the parties. For any claim or 
dispute that is subject to mediation under this section, the statute of limitations and statute of repose shall not begin to run until 
the time period set forth in Section 29 below or upon the conclusion of mediation, whichever is later. Notwithstanding any 
dispute under this Price Agreement, the Consultant shall continue to perform its work pending resolution of a dispute, and the 
City shall make payments as required by the Price Agreement for undisputed portions of the work. In the event of litigation, no 
attorney fees are recoverable. No different dispute resolution paragraph(s) in this Price Agreement or any attachment hereto shall 
supersede or take precedence over this provision. 
 
25) Progress Reports: / / Applicable / / Not Applicable 
If applicable, the Consultant shall provide monthly progress reports to the Project Manager as described in the Statement of the 
Work and Payment Schedule.  
 
26) Consultant's Key Personnel: / / Applicable / / Not Applicable 
If applicable, the Consultant shall assign the Key Personnel listed in the Statement of the Work and Payment Schedule for the 
work required by the Price Agreement and shall not change Key Personnel without the prior written consent of the City, which 
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shall not be unreasonably withheld. Notwithstanding anything to the contrary herein, Consultant shall, within 30 (thirty) days of 
receipt a request from the City replace any Key Person who is not meeting City performance requirements. 
The Consultant agrees that the primary personnel assigned to perform the services shall be listed in in the Statement of Work and 
Consultant shall not change such personnel without the prior written consent of the authorized representative of the City as 
designated in the SOW. The City will enforce all social equity contracting for Disadvantaged, Minority, Women, Emerging 
Small Business and Service-Disabled Veteran Business Enterprise (D/M/W/ESB/SDVBE) Subconsultant commitments 
submitted by the Consultant in its proposals. Failure to use the identified D/M/W/ESB/SDVBE Subconsultants without prior 
written consent is a material breach of contract. 
 
27) Third Party Beneficiaries 
There are no third-party beneficiaries to this Price Agreement. Enforcement of this Price Agreement is reserved to the parties. 
 
28) Conflict of Interest 
Consultant hereby certifies that, if applicable, its Price Agreement proposal was made in good faith without fraud, collusion or 
connection of any kind with any other proposer of the same request for proposals or other City procurement solicitation(s), and 
that the Consultant as a proposer competed solely on its own behalf and without connection or obligation to any undisclosed 
person or firm. Consultant certifies that it is not a City official/employee or a business with which a City official/employee is 
associated, and that to the best of its knowledge, Consultant, its employee(s), its officer(s) or its director(s) are not City 
officials/employees or a relative of any City official/employee who:  

(a) has responsibility in making decisions or ability to influence decision-making on the Price Agreement or project to 
which this Price Agreement pertains;  

(b) has or will participate in evaluation or management of the Price Agreement; or  
(c) has or will have financial benefits in the Price Agreement.  

Consultant understands that should it elect to employ any former City official/employee during the term of the Price Agreement 
then that the former City official/Consultant employee must comply with applicable government ethics and conflicts of interest 
provisions in ORS Chapter 244, including but not limited to ORS 244.040(5) and ORS 244.047, and the City’s Charter, Codes 
and administrative rules, including lobbying prohibitions under Portland City Code Section 2.12.080. 
 
29) Contractual Statute of Limitations/Statute of Repose for Design Services Claims 
The statute of limitations applicable to Design Services provided pursuant to this Price Agreement shall be 2 years from the date 
of final completion of the project. The statute of repose applicable to Design Services provided pursuant to this Price Agreement 
shall be 10 years from Final Completion of the Project. The statute of limitations and statute of repose set forth herein shall not 
begin to run until the Project reaches Final Completion, regardless of discovery of any condition, act, error, or omission. This 
provision shall be included in any Subconsultant agreement executed by the Consultant for the performance of services. 
 
30) Notices and Communications  
All notices and other communications concerning this Price Agreement shall bear the Price Agreement number assigned by the 
City. Notices and other communications may be delivered personally, by facsimile, email, by regular, certified or registered mail 
or other commercial delivery service. A notice to the City will be effective only if it is delivered to that person designated in 
writing in either:  

(a) the Notice of Award of this Price Agreement,  
(b) the Notice to Proceed under this Price Agreement, or  
(c) to another individual specifically designated by this Price Agreement. 

A notice to the Consultant shall be effective if it is delivered to the individual who signed this Price Agreement on behalf of 
Consultant at the address shown with that signature, to a corporate officer if Consultant is a corporation, to a general partner if 
Consultant is a partnership, or to another individual designated in writing by the Consultant in the Price Agreement or in a written 
notice to the City. 
 
31) Safety 
Consultant shall ensure that all Work is performed in a safe manner protective of workers and the environment.  Accordingly, 
Consultant shall maintain in place a safety plan that provides for compliance with all safety laws and regulations in effect during 
the Term. Consultant shall bear the cost of compliance with its safety plan. The City agrees to increase Consultant’s 
compensation only in the event of a change of law that directly and actually results in an increase in Consultant’s costs of 
compliance with the new law.  The City reserves the right but not the obligation to issue a “halt work” order in the event 
of a potential life safety risk as determined at the City’s discretion. 
 
32) Access to Facilities 
Consultant agrees that Consultant’s physical or remote access to City facilities shall be subject to the security interests and health 
controls necessary to protect public property, City employees and the public. The City shall not be liable for any delays necessary 
in granting Consultant access to any portion of the facilities or systems. 
 
33) Force Majeure 

(a) If a Force Majeure Event occurs, the Party that is prevented by that Force Majeure Event from performing any one or 
more obligations under this Price Agreement (the “Nonperforming Party”) will be excused from performing those 



 

129873|00002080   Page 7 of 24 
Price Agreement No. 31002631  Design PA Template (Rev. 8-2023) 

obligations, on condition that (1) the Nonperforming Party used reasonable efforts to perform those obligations, (2) the 
Nonperforming Party’s inability to perform those obligations is not due to its failure to take reasonable measures to 
protect itself against the event or circumstance giving rise to the Force Majeure Event, and (3) the Nonperforming Party 
complies with its obligations under section 33(c). 

(b) For purposes of this Agreement, “Force Majeure Event” means, with respect to a Party, any event or circumstance, 
regardless of whether it was foreseeable, that was not caused by that party and that prevents a party from complying 
with any of its obligations under this Price Agreement, except that a Force Majeure Event will not include a strike or 
other labor unrest that affects only one Party, an increase in prices, or a change in law. 

(c) Upon occurrence of a Force Majeure Event, the Nonperforming Party shall promptly notify the other party of 
occurrence of that Force Majeure Event, its effect on performance, and how long that Party expects it to last. Thereafter 
the Nonperforming Party shall update that information as reasonably necessary. During a Force Majeure Event, the 
Nonperforming Party shall use reasonable efforts to limit damages to the other party and to resume its performance 
under this Price Agreement. 

 
 
34) Attachments 
The following attachments are incorporated into this Price Agreement. 

(a) Exhibit A – Statement of Work 
(b) Exhibit B – Compensation 
(c) Exhibit C - Consultant’s Rates 
(d) Exhibit D – Sample Task Order 
(e) Exhibit E – Heron Terms and Conditions of Use 

 
================================================================================== 
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CONSULTANT SIGNATURE: 
 
Consultant represents that Consultant has had the opportunity to consult with its own independently selected attorney in the 
review of this Price Agreement. Neither Party has relied upon any representations or statements made by the other Party that are 
not specifically set forth in this Price Agreement.  
 
This Price Agreement constitutes the entire agreement between the City and Consultant and supersedes all prior and 
contemporaneous proposals and oral and written agreements, between the Parties on this subject, and any different or additional 
terms on a City purchase order or Consultant quotation or invoice. 
 
The Parties agree that they may execute this Price Agreement and any Amendments to this Price Agreement, by electronic 
means, including the use of electronic signatures. 
 
This Price Agreement may be signed in two (2) or more counterparts, each of which shall be deemed an original, and which, 
when taken together, shall constitute one and the same agreement. 
 
IN WITNESS WHEREOF, the Parties hereby cause this Price Agreement to be executed. 
 
 
I, the undersigned, agree to perform work outlined in this Price Agreement in accordance to the Terms and Conditions and the 
Statement of Work (Exhibit A); hereby certify under penalty of perjury that I/my business am not/is not in violation of any 
Oregon tax laws; hereby certify that my business is certified as an Equal Employment Opportunity Affirmative Action Employer 
and is in compliance with the Equal Benefits Program as prescribed by Chapters 5.33.076 and 5.33.077 of Code of the City of 
Portland; and hereby certify I am an independent consultant as defined in ORS 670.600 
 
 
Parametrix, Inc. 
 
 
BY:       Date:    
 
 
 
Name:          
 
 
Title:          
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CONTRACT NUMBER: 31002631 
 
CONTRACT TITLE: Sewer Rehabilitation Engineering and Related Services 
 
 
CITY OF PORTLAND SIGNATURES: 
 
 
By:         Date:    
 Bureau Director 
 
 
 
By:         Date:    
 Chief Procurement Officer 
 
 
 
By:         Date:    
 Elected Official 
 
 
 
Approved: 
 
By:         Date:    
 Office of City Auditor 
 
 
 
Approved as to Form: 
 
By:         Date:    
 Office of City Attorney 
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Statement of Work 
 
Consultant’s and City’s Project Manager for this Price Agreement are: 
 

For City of Portland: For Consultant: 
Name:  James Allison Name:  Jen Murphy 
Title:   Project Manager Title:    
Address:  5001 N. Columbia Blvd., Suite CBWTP Address:  700 NE Multnomah, Suite 1000 
City, State:  Portland, Oregon 97203 City, State:   Portland, Oregon 97232 
e-mail:  james.allison@portlandoregon.gov e-mail:  JMurphy@parametrix.com 
  
Copy to:   Janie Garcilazo Copy to:  JC Hungerford, PE 
e-mail:  janie.garcilazo@portlandoregon.gov  e-mail:  jhungerford@parametrix.com  
  
  

 
 
1.  CONSULTANT KEY PERSONNEL 
 
The Consultant shall assign the following Key Personnel to do the work in the capacities designated and agrees not to substitute 
these personnel while working on the Price Agreement without the express approval of the City, which approval shall not 
unreasonably be withheld: 
 

NAME ROLE ON PROJECT  
Jen Murphy, PE, CSE Contract Manager 
Andrew Stevens, PE, NASSCO Deputy Contract Manager & Old Town/Downtown Project Manager  
Kelly Irving, PE Principal in Charge 
Greg Brink, PMI-RMP, CVS, CCEA, PMI-P Alternative Delivery/Programmatic 
Ray Nickel, PE, PMP Large Diameter Project Manager 
JC Hungerford, PE Small Diameter Project Manager, Emergency/Urgent Project Manager, 

Authorized Signatory 
Matt Austin, PE Utility Coordination 
Niall Boggs, PE, CWRE Bypass Pumping 

 
2. SUB CONSULTANTS 
 
Subconsultants for each specific project shall be negotiated and identified in the individual Task Orders. 
 
The City will enforce all social equity contracting and subcontracting commitments of COBID (Certification Office for Business 
Inclusion and Diversity) certified firms identified in the individual Task Orders. Consultant shall not add, eliminate, or replace 
any Subconsultant assignments as identified in each Task Order without the prior written consent of the Chief Procurement 
Officer; failure to use the COBID certified Subconsultants identified in a Task Order without prior written consent is a material 
breach of the Price Agreement. Any changes must be reported and submitted to the PTE Price Agreement Compliance Specialist 
on the Subconsultant Change Request Form found on Procurement Services' website under Consultant Resources. All changes to 
this Price Agreement, including changes to the subcontracting commitments of COBID certified firm, must be made by written 
amendment and approved by the Chief Procurement Officer to be valid. 
 
For Price Agreements valued $50,000 or more, the Consultant shall submit subconsultant payment and utilization information 
electronically in the Price Agreement Compliance Reporting System, reporting ALL subconsultants employed in the performance 
of this agreement. More information on this process may be viewed on the City Procurement website at: 
https://www.portlandoregon.gov/brfs/75932.  
 
3. TASK ORDERS 
 
Work performed under this Price Agreement must be authorized via written Task Orders signed by the City and Consultant. The 
scope of work, schedule, deliverables, key personnel, subconsultants, Disadvantaged, Minority, Women, Service Disabled 
Veterans and Emerging Small Business (D/M/W/SDV/ESB) firms' utilization, and compensation for each project will be defined 
in the Task Order prior to commencement of the work. Any change to the scope of work, schedule, deliverables, 
D/M/W/SDV/ESB utilization, and compensation must be agreed upon by the City and Consultant in writing as an amendment to 
the Task Order. 
 
Task Orders will be negotiated based on capability and availability of staff as project needs are defined and shall not exceed 
$500,000.00 for each Task Order. All Task Orders will be negotiated with the intent to maximize utilization of COBID certified 
firms. In the interest of achieving the most advantageous agreement, the City may engage multiple consultants in parallel or serial 
Task Order negotiations. In the event the City and a Consultant cannot reach a favorable agreement for a specific Task Order, the 
City shall terminate negotiations and commence negotiations with another Consultant from the list. Continual difficulties in 

mailto:james.allison@portlandoregon.gov
mailto:JMurphy@parametrix.com
mailto:janie.garcilazo@portlandoregon.gov
mailto:jhungerford@parametrix.com
https://www.portlandoregon.gov/brfs/75932
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negotiating compensation caps or maximum utilization of COBID certified firms, or repeated unavailability or inability to 
perform Task Orders may result in removal of a Consultant from the list and cancellation of the Consultant's Price Agreement 
with the City. 
 
Work that involves only direct conversations seeking professional advice from the Consultant will not require a Task Order but 
will be logged by the Consultant and the City's Project Manager. The log shall include the date and the estimated amount of time 
that assistance was provided. 
 
Consultant must start the work authorized in the Task Order no later than five (5) calendar days from the date of the notice to 
Proceed. If Consultant is unable or unwilling to complete any Task Order within the required time, Consultant shall notify the 
City's Project Manager in writing and forfeit the Task Order. 
 
Following the execution of each Task Order, the City's assigned Project Manager or designated Design Task Manager will work 
directly with Consultant for the duration of the project unless otherwise noted on the Task Order.  
 
In the event that the Price Agreement's not-to-exceed amount is consumed prior to the end of the Price Agreement's term, 
Consultant may be removed from the on-call rotation list. 
 
4. SCOPE OF WORK 

 
The Consultant shall provide Sewer Rehabilitation or Replacement of Combined, Sanitary, and Storm Sewer services as needed 
to rehabilitate or replace sewers. for projects or project tasks as requested within specified time frames and must work closely 
with designated City personnel. 

 
The Consultant may be called on to perform any combination of the tasks listed below. For each identified project, the City will 
provide the general scope of work. The Consultant will develop and negotiate the specific scope of work, budget, deliverables 
and schedule. These details shall be agreed upon in writing by the Consultant and the City in individual Task Orders for each 
project. 

 
Equity in utilization of subconsultants is of paramount importance to the City for the work anticipated under this Price 
Agreement, and as such the Consultant has committed to support the City’s equity and corporate responsibility initiatives to 
increase COBID certified firms’ participation. In accordance with City Council’s direction to provide for maximum utilization of 
COBID certified firms, each negotiated Task Order shall include COBID certified firms as subconsultants to the maximum extent 
possible. The City has set an aspirational goal of 30% minimum utilization of COBID certified firms based on total Task Order 
amount. Consultants are required to make good faith efforts to contract with COBID certified subconsultants. 

 
4.1. For any work under this Price Agreement the Consultant shall: 

4.1.1. Proceed with minimal direction and supervision. 
4.1.2. Provide Project Management and coordination of design elements. 
4.1.3. Provide monthly status reports on budget, schedule and work completed for each task order when invoices are 

submitted. 
4.1.4. Comply with applicable design guidelines. 

 
4.2. Examples of the types of services to be provided are described below: 

4.2.1. Project and program management support 
4.2.2. Civil engineering 
4.2.3. Planning, prioritizing, alternatives analysis 
4.2.4. Hydrologic/hydraulic modeling of sewers 
4.2.5. Mapping/GIS 
4.2.6. Geotechnical engineering 
4.2.7. Specialized pipe investigations (e.g., closed-circuit television (CCTV), multi-scan, 3-D laser imaging), including 

flow bypass and cleaning 
4.2.8. Sewer condition assessment reporting 
4.2.9. Surveying 
4.2.10. Environmental assessment 
4.2.11. Cost estimating 
4.2.12. Project/program scheduling 
4.2.13. Structural engineering 
4.2.14. Pipe/manhole rehabilitation methods and constructability 
4.2.15. Permitting and land use review 
4.2.16. Public involvement 
4.2.17. Utility location and coordination 
4.2.18. Urban forestry code compliance 
4.2.19. Trenchless technology assessment, design, and cost estimating 
4.2.20. Specific project management activities to be performed include the following, which will be performed relative 

to individual assigned projects: 
4.2.20.1. Developing a team for each specific task order, including a structured process for involving 

subconsultants in task order development 
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4.2.20.2. Developing subconsultant relationships such that a range of consultants (emerging and established, 
smaller and larger) are available for task orders and the overall price agreement 

4.2.20.3. Building the capacity of subconsultants to assist in project management functions to keep the project on 
schedule. Assisting small, less experienced firms with their development. Providing larger and technical 
opportunities for more established subconsultants. 

4.2.20.4.  Project monitoring and progress reporting 
4.2.20.5.  Providing direction, oversight, quality assurance for all subconsultant deliverables 
4.2.20.6.  Development of project task work plans 
4.2.20.7.  Managing task order budget and schedule and ensuring quality control 
4.2.20.8.  Invoicing and billing 
4.2.20.9.  Coordinating project teamwork 
4.2.20.10. Attending project meetings 
4.2.20.11. Project documentation as requested 

4.2.21. Activities that may be performed in support of the overall sewer rehabilitation program include: 
4.2.21.1. Participation in the programmatic teams and efforts charged with development of programmatic 

improvements, such as procedures, special specifications, drawing details, and piloting new technologies 
and methods. 

4.2.21.2. Provide guidance, based on experience with other utilities and agencies, on developing streamlined 
delivery processes, and standardized methods to help produce consistent design packages while providing 
program-level economies of scale. 

4.2.21.3. Technology transfer via workshops, technical memoranda, tutorials, or site visits in order to provide 
design or construction related information relevant to programmatic improvement 

4.2.21.4. Assistance with project and program Team Chartering, development of project control templates, 
drafting, mapping, or data tracking templates, or other tools providing efficiency of delivery 

4.2.21.5. Ongoing staff support for programmatic management activities such as master schedule development, 
custom reporting tools, regular analysis of delivery costs, and similar activities as needed for individual 
projects to ensure overall effective management of the program__ 

4.2.22. Project Pre-Design Services – Small Diameter Projects 
4.2.22.1. A planning level analysis will have been completed by City staff for candidate small diameter projects. 

This analysis will generally include a preliminary maintenance review and condition assessment based on 
available inspection records, hydraulic capacity review to identify potential capacity constraints, and 
identification of proposed sewer extensions. The analysis may include preliminary recommendations by 
staff of a preferred rehabilitation or replacement method. 

4.2.22.2. Consultant services during the predesign/project scoping phase for small diameter projects may include 
procuring vendor services and managing the collection of field data. In other cases, data will be provided 
by the City. Work may include recommending and scoping additional field investigations; detailed 
engineering review of CCTV inspections with corresponding updated data tracking tools; verification of 
the sewers to be rehabilitated or replaced; evaluating/refining preferred rehabilitation method; site 
inspections for general assessment of construction constraints; preliminary public outreach planning, 
easement research, and acquisition of permit-of-entry; non-conforming sewer reviews; and development 
of scope, budget and schedule for the detailed design phase with necessary field investigations. A cost-
benefit approach, developed by BES, will be applied to determine which pipe segments may be deferred 
for future rehabilitation projects. Pipe segments recommended for spot repairs or whole pipe 
rehabilitation (open cut reconstruction, trenchless upsizing, or lining) that are confirmed during predesign 
will be packaged into design and construction projects at BES’s discretion based on their priority, 
proximity, rehabilitation technology, project size and construction cost. Some projects may be packaged 
for alternative delivery following this task. 

4.2.22.3. The consultant may be asked to provide planning, contracting, and supervision of additional field 
investigations, including utility locations, CCTV, sonar inspection, 2-D or 3-D laser imaging, multi-scan 
imaging, pipe material sampling, manned entry inspection and videography, and similar data acquisition 
and analysis necessary to perform detailed design of rehabilitation. 

4.2.22.4. The consultant may be asked to address small and urgent projects, or unique challenges with an 
individual sewer asset. In these and other cases, the consultant will be asked to provide feedback on 
streamlined delivery opportunities to address urgent sewer rehabilitation. An example would be 
providing guidance for developing work-order based programs like Indefinite Duration/Indefinite 
Quantity (IDIQ). In these cases, the consultant may work more closely and directly with construction 
contractors and BES Construction Management staff. 

4.2.22.5. In all cases and throughout the project life-cycle (field investigations through construction submittals), it 
is incumbent upon the consultant to adhere to scope, schedule and budget requirements. 

4.2.23. Project Pre-Design Services – Trunk, Collector, and Large Diameter Projects 
4.2.23.1. A planning level analysis may have been completed by City staff for candidate trunk, collector, or large 

diameter projects to establish general project boundaries and priorities. In some cases, the consultant may 
be required to obtain new and/or additional field investigation data to inform the project scope, 
limitations, alternatives, and opportunities. The consultant predesign activities for these projects may 
include a preliminary review of the completeness and adequacy of CCTV) inspection videos and defect 
reports; maintenance review and condition assessment based on available inspection records; hydraulic 
capacity review to identify potential capacity constraints; and identification of high consequence pipe 
reaches. The analysis may include preliminary recommendations by either City staff or the consultant of 
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a preferred rehabilitation or replacement method. In some cases, the consultant services may include 
assisting BES staff in performing any or all of these services, including identifying pipe reaches requiring 
new CCTV. The consultant may be asked to provide planning, contracting, and supervision of additional 
field investigations, including CCTV, sonar, 2-D or 3-D laser imaging, multi-scan imaging, pipe material 
sampling, manned entry inspection and videography, and similar data acquisition and analysis necessary 
to perform detailed design of rehabilitation. Pipe segments recommended for stabilization, spot repairs, or 
whole pipe rehabilitation will be packaged into design projects at BES’s discretion based on their 
priority, proximity, rehabilitation technology, project size and construction cost. The consultant may also 
provide engineering services during design and construction phases. Some projects may be packaged for 
alternative delivery following this task. 
4.2.23.1.1.1. Data Review & Collection and Condition Assessment 

4.2.23.1.1.1.1. Collect and/or review data pertinent to the project including as-built utility 
information, hydraulic models, geotechnical reports, City-wide GIS data (including 
geotechnical, utility, slope, landslide or lateral movement potential, environmental 
zoning, easements), environmental reports, CCTV inspection reports, and 
summaries/queries from the City’s maintenance management system (Hansen with 
ArcGIS). Communicate with BES Maintenance Engineering staff to identify 
potential additional project pipe segments. 

4.2.23.1.1.1.2. Small diameter (generally < 36 inches inner diameter [ID]): Request and review 
additional CCTV inspection and other testing as required to identify additional 
segments or refine need or method of repair for recommended segments, sufficient 
to finalize scope of the final design. 

4.2.23.1.1.1.3. Large diameter (generally ≥ 36 inches ID, may include pipes ≥ 21 inches ID): 
Request and review additional CCTV inspection, external or internal pipe sampling, 
laser profiling, topographic imaging, soils and other material or geotechnical testing 
as required to identify additional segments or refine need or method of repair for 
recommended segments sufficient to finalize scope of the final design. Where 
approved, provide these additional services. Review data extracted from BES’s 
maintenance management system (Hansen with ArcGIS); review inspection and 
specialized imaging data; develop risk comparisons for alternative rehabilitation 
methods; and present recommendations for proposed rehabilitation method 
(including both spot repairs and whole pipe repair) of sewers and associated major 
structures. 

4.2.23.1.1.2. Initial Hydraulic Modeling 
4.2.23.1.1.2.1. Identify pipe segments where recommended rehabilitation method may have an 

effect on pipe capacity and provide BES with a request for hydraulic modeling to be 
performed by BES modelers. 

4.2.23.1.1.2.2. Review modeling results and assist BES design team in modifying recommendations 
to accommodate capacity concerns 

4.2.23.1.1.2.3. Evaluate recommendation by BES modelers to add pipe to the project requiring 
upsizing to diminish risk of surcharge or basement sewer backup. 

4.2.23.1.1.2.4. Depending upon BES staffing constraints, consultants may be required to perform 
the hydrologic/hydraulic modeling of trunks or large diameter sewers, using BES-
developed XPSWMM/ArcGIS-based modeling tools. This will be performed on a 
BES computer at the BES offices. 

4.2.23.1.1.3. Coordinate with Non-Conforming Sewer Program 
4.2.23.1.1.3.1. Coordinate with BES’s non-conforming sewer program to identify party sewers or 

unserved properties to be served via construction of a sewer extension (as part of an 
LSSRP project). 

4.2.23.1.1.4. Field Surveying 
4.2.23.1.1.4.1. Collect topographic survey information and prepare base mapping, if required. 
4.2.23.1.1.4.2. Manhole dips, if requested 

4.2.23.1.1.5. Prepare Pre-Design Report and Project Work plan 
4.2.23.1.1.5.1. Prepare project area map identifying all spot repairs and all pipe segments to be 

rehabilitated. 
4.2.23.1.1.5.2. Using BES-developed data management tools to summarize and transfer results, 

finalize pipe segments to be repaired or rehabilitated and submit in a BES-developed 
project pipe tracking tool (Pipe Asset and Tracking Spreadsheet–PATS). 

4.2.23.1.1.5.3. Prepare project charger, schedule, budget and risk register 
4.2.23.1.1.5.4. Prepare a Preliminary Design Report (PDR) including a work plan that outlines 

work to be designed and associated issues needing to be resolved during final design 
and construction; include a draft construction schedule and cost estimate. 

4.2.23.1.1.5.5. Assist BES staff to prepare and present the recommended project components to the 
BES Technical Review Committee (TRC) and update the Project Work Plan to 
reflect the TRC’s direction. 

4.2.23.1.1.5.6. Prepare stage gate materials as outlined in task order scope and BES Project 
Delivery Manual. 
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4.2.23.1.1.5.7. As directed, prepare documents in support of the City as Owner for a project to be 
delivered using alternative contracting (e.g., CM/GC). 

4.2.23.1.1.6. Public Involvement 
4.2.23.1.1.6.1. Under direction by the BES Public Outreach staff, develop a preliminary public 

involvement plan for the pre-design, design and construction phases of the project. 
Plan will identify stakeholders, describe involvement strategies, identify products to 
be developed and describe how and when stakeholders will be involved. 

4.2.23.1.1.6.2. Develop initial stakeholder lists, prepare material for BES project website, initiate 
meetings with business and neighborhood groups, and provide support for property 
owner outreach and obtaining property access agreements necessary to accomplish 
the pre-design or initial design work. 

4.2.24. Project Design Services 
4.2.24.1. Services during the design phase of a design/bid/build project may include all activities required to 

prepare construction documents, except those specialized services provided by the City (see Section 
I.B.2. Work Performed by the City). 

4.2.24.1.1. Field Surveying 
4.2.24.1.1.1. Collect topographic survey information and prepare base mapping. 

4.2.24.1.2. Geotechnical and Materials Testing 
4.2.24.1.2.1. Provide geotechnical investigation including geotechnical borings, appropriate lab 

analyses, and accompanying geotechnical report (draft and final). 
4.2.24.1.2.2. Excavate test pits to facilitate analysis of native material for use as backfill. 
4.2.24.1.2.3. Perform pavement coring to characterize existing pavement section. 

4.2.24.1.3. Environmental 
4.2.24.1.3.1. Prepare a Contaminated Media Testing Plan for review by BES. 
4.2.24.1.3.2. In conjunction with the geotechnical investigations, perform a Level II Environmental 

Assessment. 
4.2.24.1.3.3. Produce a Contaminated Media Management Plan (CMMP). 

4.2.24.1.4. Permit Application & Acquisition 
4.2.24.1.4.1. Identify all permits and assist with preparation of all permit applications necessary for 

construction of the project. These may include tree permit, noise variance, street opening 
permit, and land use review. 

4.2.24.1.5. Utility Coordination 
4.2.24.1.5.1. Identify all utilities in conflict with the proposed improvements. 
4.2.24.1.5.2. Identify areas requiring positive location of utilities. 
4.2.24.1.5.3. Prepare utility notifications for each stage of design and perform necessary coordination. 
4.2.24.1.5.4. Include utility requirements in construction contracts. 

4.2.24.1.6. Identify Limits of Right-of–Way Needs 
4.2.24.1.6.1. Identify the number of properties impacted. Prepare maps showing location of properties, 

property addresses and/or legal descriptions, ownership, type and size of easements needed, 
and critical right-of-way needed to ensure the project remains on schedule. 

4.2.24.1.7. Review Non-conforming Sewers 
4.2.24.1.7.1. Coordinate with BES’s non-conforming sewer program to identify nonconforming laterals 

associated with project pipe and determine reconstruction plan for the public lateral as part 
of this project. 

4.2.24.1.8. Temporary Sewer Bypass Planning 
4.2.24.1.8.1. Provide feasible bypass options with assistance of BES hydraulic modelers. 
4.2.24.1.8.2. Prepare a bypass plan and specifications, as required, using results of BES hydraulic 

modeling. 
4.2.24.1.8.3. Pothole existing laterals to positively locate and support design of bypass connection 

points, e.g., clean-outs 
4.2.24.1.9. Public Involvement 

4.2.24.1.9.1. Under direction of the BES Public Outreach staff, finalize the public involvement plan to 
conform to the final scoped project extent. 

4.2.24.1.9.2. Implement the design-phase activities of the plan including outreach to affected 
stakeholders; preparation of newsletters and emails; attendance at local meetings; and 
coordination with non-conforming sewer team. Prepare branch maps for properties with 
non-conforming laterals. Prepare and track notification to property owners regarding access 
and service lateral flow bypass. Track issues reported to the City by the public. 

4.2.24.1.9.3. Assist with preparation and distribution of newsletters, attend public meetings and provide 
updated text and graphics for the public project website. 

4.2.24.1.10. Design all elements of work necessary to meet project objectives 
4.2.24.1.10.1. Develop project contract documents (plans, specifications, and cost estimates) for 

rehabilitation of sewers, public laterals, and access structures. 
4.2.24.1.10.2. Submit plans, specifications and cost estimates for design at the 30%, 60%, 90% and 

100% stages of design following BES’s guidance documents, City of Portland Standard 
Construction Specifications, and BES drawing standards. Submit updated pipe tracking tool 
(PIMT) at each stage. 
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4.2.24.1.10.3. Provide written response to all comments submitted for the 30%, 60% and 90% 
documents informing the City as to whether or not the comment was incorporated, requires 
further discussion or was rejected. Participate in review meetings with City project team 
members at each of these design levels. 

4.2.24.1.10.4. Prepare a 60%, 90% and final detailed engineer’s cost estimate. 
4.2.24.1.10.5. Prepare 100% full-size drawings for signature. Prepare final bid book and all final 

package documents consisting of City-provided front end and Consultant-provided plans, 
specifications, final engineer’s estimate, bid form, and any necessary appendices, permits, 
and easements. Provide complete indexed electronic document for uploading to City’s 
website. 

4.2.24.1.10.6. Prepare a Final Design Report (FDR) at the completion of design following the BES 
template. The FDR should contain, at a minimum, all Preliminary Design Report subjects 
including the final cost estimate and general construction schedule. 

4.2.24.1.11. Bid Phase Services - Services during the advertising (bid) phase may include: 
4.2.24.1.11.1. Provide assistance to BES in preparing formal responses to bidder questions. This work 

will include the development of contract addenda and attendance at pre-bid meetings. 
4.2.24.1.11.2. Assist in preparation of presentation to prospective bidders at the pre-bid meeting. 
4.2.24.1.11.3. Implement public outreach activities as needed in advance of Contractor’s Notice to 

Proceed, including finalizing the outreach roster, preparing notices for community groups 
and updating the website. Assist BES’s Public Outreach staff in finalizing the outreach plan 
during construction. 

4.2.24.1.12. Services During Construction - Resident engineering will be provided by City staff. 
Consultant will provide as required services during construction and assist with selected submittal 
review. 

4.2.24.1.12.1. Construction Phase Design Services 
4.2.24.1.12.1.1. Construction management and inspection services will be provided by BES 

staff. 
4.2.24.1.12.1.2. Attend pre-construction meeting and assist in preparation of presentation for 

the meeting. 
4.2.24.1.12.1.3. Provide engineering support services during construction such as review of 

submittals, shop drawings, and requests for information. 
4.2.24.1.12.1.4. As required by the Construction Manager, provide specialized investigations, 

advise during review of RFIs or change requests, and revise designs to 
accommodate Owner-directed changes or changed conditions. 

4.2.24.1.12.2. Public Involvement 
4.2.24.1.12.2.1. Implement the construction-phase activities of the public involvement plan 

including outreach to affected stakeholders; preparation of newsletters and emails; 
attendance at local meetings; and attendance at weekly construction meetings. This 
task may not be required of all projects, depending upon availability of BES Public 
Outreach staff. 

 
4.3. Sustainability Requirements 

4.3.1. Low-Embodied Carbon Concrete Requirements. 
4.3.1.1. Effective January 1, 2023, the City of Portland is incorporating Concrete Embodied Carbon Threshold 

requirements to its specifications for Portland Cement Concrete (PCC) for City construction projects. 
You can find the details of these requirements in Section 02001.20(f) and Section 02001.70 of the Special 
Provisions to the City’s Standard Construction Specifications. 

4.3.1.2. Prior to finalizing the concrete specifications for the project, the consultant shall conduct at least one 
Low-Embodied Carbon Concrete Planning Session with the Owner’s Representative, one or more local 
concrete producers, and the concrete contractor (if known at the time) to review alignment of any planned 
prescriptive concrete specifications with the Concrete Embodied Carbon Threshold requirements and 
refine both prescriptive and performance-based concrete specifications accordingly. Meeting notes from 
the Planning Session(s) shall be submitted to the Owner’s Representative within 3 business days of the 
Planning Session(s). 

4.3.1.3. As applicable, prior to finalizing the concrete specifications for the project, the consultant is also 
encouraged to consult with third-party experts who can lend insight into how newer cements, 
supplementary cementitious materials, admixtures, and combinations thereof lend to desired performance 
traits and how those traits can best be vetted. 

4.3.2. Unless otherwise specified in a task order, the following sustainability requirements shall be followed: 
4.3.2.1. Web/audio-based meetings in lieu of long-distance travel for in-person meetings 
4.3.2.2. All deliverables shall be in electronic format 
4.3.2.3. Project designs meet applicable City sustainability standards, practices, and specifications 

 
4.4. Work Performed by the City 
The City has assigned a Project Manager to oversee the Consultant’s work and provide support as needed. The City’s 
Project Manager or delegate will have the sole authority to issue Task Orders to Price Agreements; however, issued Task 
Orders may have a separate assigned manager.  The City will make available copies of the appropriate design guidelines and 
standards manuals. 
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The City will also provide the following services as requested: 
 

4.4.1. Overall program management 
4.4.2. Final project-specific scope definition 
4.4.3. Hydraulic and hydrologic model development and calibration (consultants may be requested to apply BES 

models to test Consultant designs) 
4.4.4. Compile existing GIS, maintenance, and record information and provide in electronic form 
4.4.5. CCTV inspection of sewer mains and public laterals, except when resource, access, or technology limitations 

result in request for Consultant to provide 
4.4.6. Removing restrictions to access of requested manholes, where feasible. Field observation and measurement of 

individual structures (manholes) as requested by the Consultant, except when resource limitations result in 
request for Consultant to provide 

4.4.7. Potholing to locate existing utilities 
4.4.8. Submission of all permit applications, e.g., street opening permit, non-parks use permit, ODOT permit, and 

noise variance, including payment of associated fees 
4.4.9. Right-of-way services 
4.4.10. Direction of public outreach and communication with media 
4.4.11. Work product review and comment at dedicated milestones 
4.4.12. Oversight and owner decision making 
4.4.13. Survey control during pre-design and construction staking post-design Construction management and 

inspection, payment processing, change order preparation Warranty inspections 
4.4.14.  As-built drawings 
4.4.15. The City, at its sole discretion, reserves the right to self-perform the following services (to be determined on a 

Task Order basis): 
4.4.15.1. 1. Materials testing 
4.4.15.2. 2. Environmental investigation 
4.4.15.3. 3. Pavement coring 
4.4.15.4. 4. Survey for base mapping 
4.4.15.5. 5. Preparing utility notifications 

4.4.16. Additionally, the City will provide as-needed access to a computer workstation at BES offices to facilitate 
Consultant’s access to and downloading of relevant electronic records such as CCTV files, GIS files, hydraulic 
modeling, and maintenance management records. 

4.4.17. On a day-to-day basis, the progress of the work will be managed by the City’s Project Manager. In order to 
provide project quality and timely resolution of conflicts, the project reviews will be conducted by personnel 
across several BES work group and other City bureau functions. Reviews will be completed through Heron, an 
E-builder proprietary application customized for BES project and program management. The following project 
reviews will be conducted: 

4.4.17.1. Technical Review Committee: Project Scoping Document prepared after the Pre-Design/Project Scoping 
Phase 

4.4.17.2. 2. Stage Gate Committee Reviews at the completion of Project Development (preferred alternative) and 
Predesign (30% completion, budget verification), 

4.4.17.3. 3. 30%, 60%, and 90% design milestone reviews by BES design and construction; Portland Bureau of 
Transportation (PBOT); Portland Water Bureau (PWB); and Portland Parks & Recreation (PP&R) 

4.4.17.4. 4. Additional Technical Review Committee meetings as required to finalize the work 
4.4.17.5. 5. Final review of bid book and package documents by Design Services and Construction Services staff 

during routing for BES approvals and signatures by BES’s Chief Engineer 
 
 

Other project specific duties the City will perform shall be identified in the individual Task Orders. 
 

4.5. Deliverables 
Deliverables and schedules for each project shall be negotiated and defined in the individual Task Orders. 

 
All deliverables and resulting work products from this Price Agreement will become the property of the City of Portland. As 
such, the Consultant and any subconsultants/subcontractors grant the City the right to copy and distributed (in any and all 
media and formats) project deliverables for any purposes at the sole discretion of the City of Portland. 
 

4.5.1 Deliverables for the projects shall typically include: 
4.5.1.1 Project work plan for all phases of work, including the formal work plan for submission to the 

Technical Review Committee 
4.5.1.2 Project Schedule, including monthly updates 
4.5.1.3 Preliminary recommendation of pipes to be included in project (maps and tabular listing) 
4.5.1.4 Pre-design/Project Scoping report with final recommended project pipes and rehabilitation methods 

and estimated costs including presentation to TRC 
4.5.1.5 Public outreach plan 
4.5.1.6 Geotechnical reports 
4.5.1.7 Level 1 and Level 2 environmental site assessments 
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4.5.1.8 30%, 60%, 90% and final plans, specifications, and estimates for recommended project pipes and 
structures. 

4.5.1.9 Bid document, or for alternative delivery projects, prepare Owner’s documents for selection of 
contractor. 

4.5.1.10 Final design report 
4.5.1.11 Weekly project status email; monthly invoice with status report and Monthly Subconsultant Payment 

and Utilization Report (MUR) 
4.5.1.12 Meeting summary notes and weekly status reports 
4.5.1.13 Other deliverables as defined in individual Task Orders 

 
5. AUTHORIZATION TO PROCEED 

 
Irrespective of the effective date of the Price Agreement, the Consultant shall not proceed with any work required under this 
Price Agreement without a written authorization to proceed from the City. Any work performed or expenses incurred by the 
Consultant prior to the Consultant's receipt of authorization to proceed shall be entirely at the Consultant's risk. 
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Compensation 
 
1. Compensation 

1.1. The City agrees to pay Consultant a sum not to exceed Four Million Dollars and Zero Cents ($4,000,000.00) for the 
work ordered and accepted during the Initial Term, based on the hourly rates and any City approved reimbursable 
costs identified below. The "not to exceed" amount includes all payments to be made pursuant to this Price 
Agreement, including reimbursable expenses, if any. Nothing in this Price Agreement requires the City to pay for 
work that does not meet the Standard of Care or other requirements of the Price Agreement. The actual amount to be 
paid Consultant may be less than that amount. 

1.2. Compensation for each Task Order will be determined through negotiation with the Consultant based on the scope of 
work, the hours the Consultant estimates for performance of the work and the Consultant's billing rates (identified in 
Exhibit C), subject to a predetermined cap for the maximum compensation for the specific Task Order. If the work 
requires fewer hours than those estimated, the Consultant will be paid for the actual hours necessary to complete the 
Task Order. If the Consultant underestimates the number of hours that are required to perform the work, the negotiated 
maximum compensation for the Task Order shall be the cap of the compensation to be paid. Compensation may be 
amended for documentable circumstances not reasonably foreseeable to either party at the time the Task Order was 
issued, or for changes to the scope of work or deliverables requested by the City. 

1.3. The Consultant is entitled to receive progress payments for its work pursuant to the Price Agreement as provided in 
more detail below. The City will pay Consultant based on these invoices for acceptable work performed and approved 
until the "not to exceed" amount is reached. Thereafter, Consultant must complete work based on the Price Agreement 
without additional compensation unless there is a change to the scope of work. 

 
2. Standard Reimbursable Costs 
 
The following costs will be reimbursed without cost-increase: 
 

2.1. If pre-approved by the City, allowable costs of travel shall be determined in accordance with the General Services 
Administration (GSA) per diem rates in effect on the date of this Price Agreement. Consultant’s time spent traveling 
to the Portland area, however, will not be reimbursed. All costs incurred for local travel within the Portland 
metropolitan area, and a 100-mile radius, including but not limited to, vehicle mileage and parking fees are considered 
as included in the overhead rate, and shall not be reimbursed separately. 
 

2.2. Personal expenditures or expenditures not related to the Price Agreement are not eligible for reimbursement.  
 
3. Hourly Rates 

3.1. The Consultant shall be compensated in accordance with the hourly rates set forth in attached Exhibit C, Hourly 
Billing Rate Table. In no way shall the cost of hours billed by the Consultant exceed the total Price Agreement amount 
throughout the term of this Price Agreement.  
 

3.2. Discretionary Adjustment of Labor Rates Due to Inflation 
Annual adjustment of hourly rates will be considered upon written request from the Consultant.  Approval of a request 
for rate increases is solely within the City’s discretion and under no circumstances is the City obligated to approve such 
a request.   
Rate increases are subject to the following limitations: 
3.2.1. No increases will be granted before the one-year anniversary of the Price Agreement; 
3.2.2. No more than one increase shall be granted per Price Agreement year; 
3.2.3. Rate increases may not exceed the preceding calendar year’s Consumer Price Index for Urban Wage Earners 

and Clerical Workers (CPI-W) for the West Region Class Size A average inflation rate (as determined from the 
US Department of Labor statistics); 

3.2.4. Rate increases shall not be retroactive. 
 

Other than as stated above, hourly rates may not be increased. 
 
4. Subconsultant Costs 
Compensation for subconsultants shall be subject to the same billing restrictions and requirements as those of the Consultant. 
Consultant may bill subconsultant services at cost plus a 5% mark-up and shall not be subject to any cost increase. Other Direct 
Expenses, as stated under Standard Reimbursable Costs, shall be billed at cost without mark-up. Allowable subconsultant 
services can only be marked-up once. For example, the Consultant is not allowed to mark-up on a second-tier subconsultant’s 
allowable expenses if it has already been marked-up by the Consultant’s subconsultant. Mark-up is not allowable when using 
intergovernmental resources to complete work and will not be accepted.  
 
5. Progress Payments  

5.1. Compensation to the Consultant shall be based on the following: 
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5.1.1. Invoices submitted to the City including the appropriate required information as outlined below and all 
supporting documentation relating to charges expressed on the invoice.  

5.1.2. The invoice shall be submitted to the City Project Manager, using the Heron project management application. 
5.1.3. Detailed monthly Project Progress Reports submitted to the City Project Manager by email. 
5.1.4. Payment Terms: Net 30 Days 

 
5.2. The Consultant is required to follow Generally Accepted Accounting Principles (GAAP). Personal expenditures or 

expenditures not related to the Project or part of the Price Agreement are not eligible for reimbursement. On or before 
the 15th of each month, the Consultant shall submit to the City Accounts Payable Department an invoice for work 
performed by the Consultant during the preceding month.  

 
5.3. The Consultant shall enter all pertinent information below on their invoice in order for the City to review and 

authorize processing of invoices for payment. 
 

5.3.1. Price Agreement Number, Task Order Number, and any other identifying information requested by the City 
5.3.2. Invoice date 
5.3.3. Date range during which the services are being invoiced for work provided 
5.3.4. Invoice number 
5.3.5. City Project Manager’s name 
5.3.6. Amount being invoiced for the current invoice  
5.3.7. Consultant shall describe all services performed with particularity and by whom it was performed (Consultant’s 

individuals or subconsultant, labor category, direct labor rate, hours worked during the period) and shall itemize 
and explain all expenses for which reimbursement is claimed. If reimbursable expenses are authorized, identify 
by line item categories, 1) Travel Expenses and 2) General Reimbursable Expenses. Note: Invoices for Basic 
Services under a specific Task shall be for completed Basic Services only and shall indicate the percentage of 
the total Basic Services for that Task that the amount invoiced represents 

5.3.8. The Consultant shall also attach photocopies of claimed reimbursable expenses, as applicable and preapproved 
authorization document from the City Project Manager 

5.3.9. The Consultant shall stamp and approve all subconsultant invoices and note on subconsultant invoice what they 
are approving as “billable” under the Price Agreement 

5.3.10. The billing from the Consultant must clearly roll up labor and reimbursable costs for the prime and 
subconsultants – matching the subconsultant invoices 

5.3.11. To the extent the City disputes any portion of the amount requested in the application for payment, the City shall 
indicate the undisputed amounts and the amounts that are in dispute.  The City shall pay the undisputed amounts 
and indicate to whom such payments shall be made.  The Consultant shall make such payments to itself and to 
subconsultants as indicated by the City for such undisputed amounts.  The City and Consultant and, if 
applicable, the subconsultant shall then work to reach agreement on the disputed amounts. 

 
5.4. Prior to initial billing, the Consultant shall develop a billing format for approval by the City. Submission of the draft 

billing document shall be emailed to the City Project Manager for final review and approval. 
 
6. ACH Payments 
 
It is the City’s policy to pay its Consultant invoices via electronic funds transfers through the automated clearing house (ACH) 
network. To initiate payment of invoices, Consultants shall execute the City’s standard ACH Vendor Payment Authorization 
Agreement and provide required documentation. Upon verification of the data provided, the Payment Authorization Agreement 
will authorize the City to deposit payment for services rendered directly into Consultant accounts with financial institutions. All 
payments shall be in United States currency. 
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PRICE AGREEMENT NUMBER 31002631 
Task Order Number:                   

 
 
 
Project: Sewer Rehabilitation Engineering and Related Services  
Project No: project number 
 
The Price Agreement by and between Consultant Name, hereinafter called Consultant, and the City of 
Portland, a municipal corporation of the State of Oregon, by and through its duly authorized representatives, 
hereinafter called City, provides for Type of service  on-call services. 
 
Original Price Agreement Value:                 
NTE Amount:                              
Previous Task Order Amounts:                    
Total of all Task Orders to Date:                            
 
 

As directed in the Price Agreement, this executed Task Order directs Consultant to perform the services 
as outlined below. 
 
 
A.1 Project Background: 
 
 
 
A.2 Scope: 
 
 
 
A.3  Requirements: 
 
Consultant must perform the following task(s): 
 
A.3.1 
 
A.3.2 
 
A.3.3 
 
A.4 Deliverables and Schedule: 
 
Deliverables and Schedule for this Task Order shall include: 
 
1.  
2.  
3.  
 
All deliverables must be completed in an approved format. 
 
A.5 Period of Performance: 
 
The period of performance for this Task Order ‘is NTP through Click to enter a date.. 
 
 
A.6  Key Personnel for this Task Order: 
 
The Consultant shall assign the following key personnel to do the work in the capacities designated. 
Consultant may not change personnel unless authorized by a written Amendment to the Task Order. 
 

NAME ROLE ON PROJECT 
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A.7 Hours and Cost: 
 
The maximum compensation for this Task Order shall not exceed $amt of request unless authorized by a 
written Amendment to the Task Order.  The hourly rates shall be as indicated in the Price Agreement.  
The Tasks breakdown of the not-to-exceed amount is shown in the table below OR Exhibit XX to this 
Task Order (CHOOSE PREFERRED OPTION).  Consultant may not reallocate compensation between 
Tasks without the written approval of the Project Manager. 
 

TASK 
NO. DESCRIPTION HOURS TASK AMOUNT 

NOT TO EXCEED 
    
    
    
 AUTHORIZED TOTALS   

 
 
Standard Reimbursable Costs: 
 
The following costs will be reimbursed without mark-up: 
 

• ** 
• ** 

 
 
 
A.8 SUBCONSULTANT Participation for this Task Order: 
 
Consultant agrees they will use the following subconsultant(s) on this Task Order in the following Total 
Dollar amounts and Percentages listed. Consultant may not change subconsultants unless authorized by 
a written Amendment to the Task Order. 
 

 
SUBCONSULTANT(S) TO BE USED 

COBID 
CERTIFICATION 

(DBE, MBE, 
WBE, SDV, ESB 

or NONE) 

ROLE ON PROJECT 

TOTAL DOLLARS 
COMMITTED PERCENTAGE 

   $  
   $  
   $  
   $  
   $  
   $  

 
If aspirational COBID certified subconsultant participation is not possible for this Task Order, provide 
justification below: 
 
 
 
 
 
 
All provisions of the original Price Agreement shall remain in full force and effect. 
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This Task Order may be signed in two (2) or more counterparts, each of which shall be deemed an original, 
and which, when taken together, shall constitute one and the same Task Order. 
 
The parties agree the City and Consultant may conduct this transaction, including any Task Order 
amendments, by electronic means, including the use of electronic signatures. 
 
 
CONSULTANT: 
 
 
By:          Date:      
 
 
Name:          
 
 
 
CITY OF PORTLAND: 
 
 
         Date:      
Project Manager 

 
 
         Date:      
Chief Procurement Officer 
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Exhibit E – Heron Terms and Conditions of Use 



PARAMETRIX, INC. MINIMUM MAXIMUM

Admin Assistant $95.00 $158.00

Principal/Principal Consultant, Principal Strategic Advisor, Principal Cost Estimator, Principal Risk Manager $195.00 $394.00

Senior Strategic Advisor, Senior Cost Estimator, Senior Risk Manager $175.00 $360.00

CADD Operator I, Designer I, Surveyor I $90.00 $172.00

CADD Operator II, Designer II, Surveyor II $100.00 $200.00

CADD Operator III, Designer III, Surveyor III $110.00 $225.00

CADD Operator IV, Designer IV, Surveyor IV $120.00 $285.00

CADD Services Manager, Designer Senior, Surveyor Supervisor $135.00 $303.00

Consultant Senior $175.00 $337.00

Engineer I, Geologist I, Scientist/Biologist I, Planner I $90.00 $239.00

Engineer II, Geologist II, Scientist/Biologist II, Planner II $100.00 $271.00

Engineer III, Geologist III, Scientist/Biologist III, Planner III $110.00 $272.00

Engineer IV, Geologist IV, Scientist/Biologist IV, Planner IV $120.00 $285.00

Engineer Senior, Geologist Senior, Scientist/Biologist Senior, Planner Senior $130.00 $303.00

GIS Technician $95.00 $175.00

GIS Analyst $110.00 $200.00

GIS Analyst Senior $120.00 $225.00

Project Accountant, Project Coordinator $95.00 $188.00

Project Accountant Senior, Project Coordinator Senior $110.00 $218.00

Project Controls Specialist Senior $120.00 $249.00

Publications Supervisor $130.00 $260.00

Technical Editor $95.00 $218.00

Job Classification

BES Sewer Rehabilitation Engineering and Related Services On Call
 Classification and Rate Schedule

Billing Rates

Max 3.1 multiplier

Price Agreement # 31002631 
Exhibit C - Consultant's Rates



Labor Classifications MINIMUM MAXIMUM
Solutions Architect $180 $191
Data Systems Developer $150 $180
Technical Consultant $125 $150
Project Coordinator $95 $125

HOURLY BILLING RATES

Max 3.1 Multiplier

ASSET MANAGEMENT PROFESSIONALS
BES Sewer Rehabilitation Engineering On Call



2023 City of Portland BES LSSRP On-Call Project - Rate Table

Firm: Cascade Trenchless Consulting LLC

Classification Minimum Rate Maximum Rate Multiplier
Principal Engineer $215 $290 3.1
Senior Engineer $170 $245 3.1
Associate Engineer $150 $218 3.1
Technician $92 $132 3.1
Professional Administration $78 $111 3.1



Delve Underground -  Schedule of Billing Rates
BES Sewer Rehabilitation Engineering On Call

Classification Min Max
Principal Engineer $278.41 $336.20

Senior Associate Engineer $229.03 $273.16
Lead Associate Engineer $210.12 $229.03

Associate Engineer $191.21 $210.12
Senior Project Engineer $168.10 $191.21

Project Engineer $147.08 $168.10
Senior Staff Engineer $120.81 $147.08

Staff Engineer $97.70 $120.81
Deesign Technology Specialist (Draftor) $120.81 $152.33

Project Control $110.31 $152.33

Multiplier Max. 3.1

Billing Rates



6445 SW Fallbrook Lane, Suite 100

Executive In Charge 350.00$ 350.00$
Civil Senior Project Manager VIII 182.90$ 263.50$
Civil Project Manager VII 176.70$ 182.90$
Civil Project Engineer VI (III) 139.50$ 176.70$
Civil Project Engineer VI (I) 139.50$ 155.00$
Civil Project Engineer V 136.40$ 144.15$
Civil Project Engineer IV 124.00$ 136.40$
Civil Engineering Intern III 108.50$ 139.50$
Civil Engineering Intern II 93.00$ 108.50$
Civil Engineering Intern I 84.00$ 96.10$
Civil Designer III (II) 141.05$ 176.70$
Civil Designer III (I) 111.60$ 141.05$
Civil Designer II 96.10$ 117.80$
Civil Designer I 71.30$ 96.10$
Design Intern 55.80$ 71.30$
Structural Senior Project Manager VIII 223.57$ 248.00$
Structural Project Engineer VI (III) 192.20$ 226.30$
Structural Project Engineer VI (I) 155.00$ 192.20$
Construction Inspector Senior Project Manager VIII 150.35$ 182.90$
Construction Inspector VI (III) 150.35$ 173.60$
Construction Inspector IV 86.80$ 114.70$
Construction Inspector II 74.40$ 93.00$
Survey Senior Project Manager VIII 155.00$ 176.70$
Survey Project Manager VII 139.50$ 155.00$
Professional Land Surveyor VI 136.40$ 142.60$
Survey Operations Coordinator IV 136.40$ 155.00$
Survey Technician III (I) 120.00$ 136.40$
Survey Technician III (I) 102.30$ 124.00$
Survey Technician II 68.20$ 102.30$
Survey Technician - Field III (III) 117.80$ 131.75$
Survey Technician - Field III (II) 102.30$ 117.80$
Survey Technician - Field III (I) 77.50$ 102.30$
Survey Technician - Field I 62.00$ 77.50$
Three-Person Crew 230.00$
Two-Person Crew 190.00$
One-Person Crew 150.00$
Land Use Planner VI 146.07$ 146.07$
Project Accountant 96.88$ 124.00$
Project Coordinator 93.00$ 108.50$

Project Name
BES LSSRP Proposal

Design Classifications, Billing Rates & Reimbursables

RFP 2080Beaverton, Oregon 97008

Design Classification

Emerio Design, LLC

Client: City of Portland BES

Maximum
Billing Rate/Hr

Proposed

Minimum Billing
Rate/Hr Proposed

Maximum multiplier 3.1



The Formation Lab
Billing Rates

3.1 max multiplier

Lower Upper
Principal 265.00$ 331.25$
Senior Associate 200.00$ 250.00$
Associate 170.00$ 212.50$
Project Coordinator 140.00$ 175.00$
Project Assistant 100.00$ 125.00$
Administration 80.00$ 100.00$

Position
Bill

BES Sewer Rehabilitation Engineering
and Related Services On Call



BES Sewer Rehabilitation Engineering and Related Services On Call

Max 3.1 multiplier
Minimum Maximum

Vice President 315$ 450$
Associate Vice President 290$ 415$
Senior Associate 255$ 360$
Associate II 240$ 305$
Associate I 175$ 240$
Engineer II 195$ 230$
Engineer I 145$ 195$
Assistant Engineer II 150$ 190$
Assistant Engineer I 110$ 150$
Technician IV 200$ 240$
Technician III 160$ 200$
Technician II 120$ 160$
Technician I 80$ 120$

Hourly Rates



BES Sewer Rehabilitation Engineering and Related Services

JLA Public Involvement, Inc. -  Schedule of Billing Rates
Classification Max
Senior Associate 2 $305.82
Senior Associate 1 $290.75

Public Involvement Specialist 6 $249.83
Public Involvement Specialist 5 $228.30
Public Involvement Specialist 4 $206.76
Public Involvement Specialist 3 $162.60
Public Involvement Specialist 2 $139.99
Public Involvement Specialist 1 $103.38

Administration 5 $205.68
Administration 4 $174.46
Administration 3 $131.37

Multiplier 3.1



Labor Classifications MINIMUM MAXIMUM
Principal $215.00 $292.00
Project Executive/Project Lead $210.00 $286.00
Senior Project Controls Specialist $178.00 $239.00
Project Controls Specialist $145.00 $198.00
Estimator $135.00 $183.00
Project Accountant $85.00 $89.50

Max Multiplier 3.1Minority Construction Group
BES Sewer Rehabilitation Engineering and Related Services HOURLY BILLING RATES



Labor Classifications MINIMUM MAXIMUM
Principal Landscape Architect $167.00 $218.00
Landscape Architect III $140.00 $188.00
Designer II $122.00 $165.00
Admin $90.00 $118.00

MAX MULTIPLIER 3.1
MARIANNE ZARKIN LANDSCAPE ARCHITECTS

HOURLY BILLING RATES



National Plant Services, Inc., General Rates FY2023

In accordance with your request, we are pleased to submit the following general rate guidelines.

Scope of Work:  To provide sewer system maintenance and inspection services to Client as ordered and directed by
the Client.  Services include (but are not limited to):  sewer cleaning, CCTV inspections, sonar inspections, laser
profiling, cross bore inspections, manhole inspections, infiltration control, smoke testing and no-dig repair technology
for sewers, manholes and laterals.

National Plant Services Will Furnish: All supervision, equipment and personnel necessary to perform to services
required by the Client.

Client Will Furnish:  Complete access, openings and rights-of-way to the work area; any and all local permits or
licenses that may be required; all maps; all public relations and public notifications; all traffic control plans and permits
that may be required; any additional traffic control that may be required in excess of NPS’ truck-mounted arrow board
and cones; an unlimited water supply from the nearest available hydrant (with water meter if required); a disposal site
for any debris collected during cleaning operations; any analytical services that may be required for disposal of
material. These prices are for general budgeting purposes; a final quote will be provided when project-
specific details are received.

Price: The following schedule of rates and charges will apply to the performance of this work:
1. Acoustic Testing w/2 Techs & Equipment @ $400.00/Hr
2. CCTV Unit w/2 Techs @ $475.00/Hr ST
3. CCTV Unit w/Lateral Launch w/2 Techs @ $550.00/Hr ST
4. CCTV/Sonar unit & Winch Truck w/3 Techs @ $870.00/Hr ST
5. CCTV/Sonar/Laser MSI Unit w/3 Techs @ $950.00/Hr ST
6. Smoke Testing Equipment w/Lead Person @ $250.00/Hr ST
7. Additional Tech @ $200.00/Hr ST
8. Sonar processing $0.5-$2.00/LF
9. Laser Processing $3.50-5.00/LF
10. Mobilization/Demobilization Charges and traffic control will be determined by Job Scope and Equipment

Requirements
11. Out-of-Town Expenses @ $200.00/Day/Technician
12. Materials/Supplies @ Cost plus 15% (sandbags, bleach, etc.)
13. Equipment Rentals @ Cost plus 15% (pressure cleaners, boom trucks, arrowboards, etc.)

All rates exclude Public Notifications, Night Work, Weekends and Holidays.

Rates are valid until December 31, 2023.
There will be a 5% increase on all rates, effective January 1. 2024.  These revised rates expire December 31, 2024.
There will be a 5% increase on all rates, effective January 1, 2025.

Terms:  National Plant Services’ Terms and Conditions are attached and incorporated into this proposal.

Respectfully submitted, Accepted by: ________________________________________

Dennis R. Keene
Dennis R. Keene, President Customer/Date: ______________________________________



City of Portland BES LSSRP On-Call Project - Rate Table
Firm Name: Osborn Consulting, Inc.
Date Provided: 9/1/2023

Hourly Rate Multiplier 3.1

Classification Minimum Rate
Maximum
Rate

Principal 248.00 307.00
Senior Project Manager 225.00 286.00
Senior Engineer / QC 210.00 289.00
Senior Landscape Architect 165.00 218.00
Project Engineer 170.00 211.00
Senior Design Tech 152.00 210.00
Senior Project Accountant 124.00 185.00
Senior Biologist 139.00 183.00
Technical Editor 150.00 180.00
Design Engineer 133.00 171.00
Project Landscape Architect 125.00 165.00
Design Tech 112.00 152.00
EIT II 115.00 133.00
Project Accountant 109.00 124.00
EIT I 95.00 115.00
CADD Tech 99.00 112.00
Landscape Designer II 112.00 130.00
Landscape Designer I 100.00 112.00
Administration 95.00 109.00
Intern 75.00 93.00



PEC Solution -  Schedule of Billing Rates
Classification Min Max
Principal In Charge 240.00$ 340.00$

Technical Lead 220.00$ 320.00$
Senior Project Manager 200.00$ 300.00$

Supervising Engineer 180.00$ 280.00$
Project Manager 170.00$ 270.00$

Principal Engineer 160.00$ 260.00$
Senior Engineer 140.00$ 240.00$

Engineer 120.00$ 220.00$
Senior Staff 100.00$ 200.00$

Staff 80.00$ 180.00$
Intern I 60.00$ 160.00$

Lead Technician 130.00$ 230.00$
Senior Technician 100.00$ 200.00$

Technician 70.00$ 170.00$
Senior Office Support 150.00$ 250.00$

Office Support 100.00$ 180.00$
Senior Project Admin 90.00$ 190.00$

Project Admin 80.00$ 180.00$

BES Sewer Rehabilitation Engineering and Related Services On Call
Multiplier: 3.1



Projectic, LLC Billing Rates
City of Portland BES Sewer Rehabilitation Engineering and Related Services On Call
3.1 multiplier

Position Title Minimum Maximum
Project Management Consultant 85.00$ 133.00$



City of Portland BES Sewer Rehabilitation Engineering and Related Services On Call
Firm Name: Rhino One LLC
Date Provided: 28-Aug-23

Hourly Rate Multiplier 2.8

Classification Minimum Rate Maximum Rate
Principal Geotechnical Engineer 218.75 240.63
Senior Geotechnical Engineer 168.00 184.80
Project Geotechnical Engineer 133.00 146.30
Staff Geotechnical Engineer 105.00 115.50
Engineering Geologist 117.60 129.36
CAD/GIS Operator 106.40 117.04
Field Technicain 92.40 101.64

Notes:
1. This is anticipated to be a 3-year contract, begining in January 2024.
2. Include all classifications that might be needed for the entire duration of the contract.
3.  For billing rate guidance, see below exceprt from the 00002080 QBS-RFP Sewer
Rehabilitation Engineering and Related Services, Section B Subsection 4.
4. Please review the insurance requirements in attached files. If a waiver is requested, it can be
discussed (justification required).



Rivero Design Billing Rates
City of Portland BES Sewer Rehabilitation Engineering and Related Services On Call
3.1 multiplier

Position Title Minimum Maximum
Senior Civil Designer 140.00$ 228.00$



SEFT  Consulting Group
Billing Rates

3.1 max multiplier

Minimum Maximum
Principal 200.00$ 322.00$
Project Manager/Lead Engineer 150.00$ 251.00$
Project Engineer 120.00$ 213.00$
Design Engineer 110.00$ 186.00$
Designer 100.00$ 174.00$

Position
Bill

BES Sewer Rehabilitation Engineering
and Related Services On Call



Shannon & Wilson
City of Portland BES Sewer Rehabilitation Services On Call

S&W Classification Max Billing Rate 
S&W Senior Vice President 316.89
S&W Vice President 289.57
S&W Senior Associate 256.79
S&W Associate 229.47
S&W Senior Professional III 207.62
S&W Senior Professional II 191.23
S&W Senior Professional I 169.37
S&W Professional IV 158.45
S&W Professional III 142.05
S&W Professional II 125.66
S&W Professional I 120.20
S&W Senior Technical Services  158.45
S&W Technical Services IV 142.05
S&W Technical Services III 131.13
S&W Technical Services II 120.20
S&W Technical Services II 109.27
S&W Senior Office Services 152.98
S&W Office Services IV 131.13
S&W Office Services III 120.20
S&W Office Services II 109.27
S&W Office Services I 98.35
S&W Instrumentation Specialist  185.76
S&W Senior Consultant  256.79
S&W Consultant  229.47



2023 to 2026 Classifications and Rates for Large Scale Sewer Rehab Program
Minimum Hourly Rate Maximum Hourly Rate

Engineers / Project Managers / Planners / Hydrogeologists
Engineering Intern 75.00$ 120.00$
Assistant 90.00$ 140.00$
Staff I 100.00$ 160.00$
Staff II 110.00$ 170.00$
Staff III 120.00$ 180.00$
Associate I 130.00$ 200.00$
Associate II 140.00$ 230.00$
Associate III 150.00$ 245.00$
Senior I 160.00$ 275.00$
Senior II 180.00$ 300.00$
Senior III 200.00$ 330.00$
Principal I 230.00$ 365.00$
Principal II 260.00$ 415.00$
Principal III 280.00$ 450.00$

CAD/Design Services
Technician/Designer I 90.00$ 150.00$
Technician/Designer II 100.00$ 180.00$
Technician/Designer III 120.00$ 200.00$

Adminstrative Services
Administration/Clerical I 90.00$ 120.00$
Administration/Clerical II 100.00$ 140.00$
Administration/Clerical III 110.00$ 170.00$

Outreach and Communications
Communications Support I 90.00$ 140.00$
Communications Support II 100.00$ 150.00$
Communications Support III 110.00$ 160.00$
Communication Strategist I 130.00$ 190.00$
Communication Strategist II 170.00$ 225.00$
Communication Strategist III 180.00$ 250.00$
Senior Communication Strategist I 200.00$ 275.00$
Senior Communication Strategist II 225.00$ 325.00$
Senior Communication Strategist III 250.00$ 375.00$

Other Expenses
0% mark-up on direct expenses; 5% mark-up for sub-contracted services

3.1 multiplier


