INTERGOVERNMENTAL AGREEMENT
Between
Portland Development Commission
And
Portland Bureau of Transportation
For the
North District Infrastructure Conduit Project

This Intergovernmental Agreement (this “Agreement”), dated this day of
, 20__, (“Effective Date”) is made and entered into by and between the City

of Portland, Bureau of Transportation (the “Bureau”) and the Portland Development
Commission (“PDC”).

RECITALS

1. PDC, as the duly-designated Urban Renewal agency of the City of Portland, is granted
broad powers under ORS 457.170 for the planning and implementation of urban renewal
projects.

2. The Bureau is responsible for transportation operations and improvements within the City
public rights of way.

3. A cooperative partnership between PDC and the Bureau will be beneficial to the
implementation of urban renewal plans and the development of other public policies,
plans and capital projects.

4. Both parties desire to enter into an agreement that will establish terms and conditions by
which one party will engage and compensate the other party for performing specific
services.

5. The Portland City Council (“Council”), through Ordinance 181631, which was duly
adopted by Council on February 27, 2008, and amended by Ordinance No. 183429,
passed by Council on January 6, 2010, delegated to the Director of the Bureau and the
City Auditor the authority to enter into intergovernmental agreements with PDC. The
form of agreement used for this Agreement is substantially similar to the template that
was approved by City Council through the last above referenced Ordinance.

6. This form of Agreement is intended for funding project phases, including, but not limited
to: Project Development, Project Design, Right-of-Way Acquisition, and Construction
Management and Engineering. It is not intended for the Bid and Award Phase of
construction projects.

Now therefore, the parties agree as follows:
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AGREEMENT

The Project
A. Background

Portland’s Innovation Quadrant provides connections and collaboration between
higher-education institutions, workforce development providers and private sector
partners that are currently located in four districts in the Central City — the University
District, South Waterfront, Marquam Hill, and the Central Eastside Industrial District.
The collaboration between entities in each district with one another and with the private
sector represents the economic engine that drives the Innovative Quadrant. Together,
the four districts of the quadrant are projected to grow by approximately 30,000 jobs
and 11,000 households over the next 25 years. :

South Waterfront’s North District is a key component of the Innovation Quadrant.
Within this 33 acre area, the three main property owners - Oregon Health and Sciences
University, ZRZ and GHS LLC - have completed or are in the process of completing
master planning efforts for the respective properties. Portland-to Milwaukie Light Rail
is currently under construction in the center of the area and the Oregon University
System has initiated the design for the first building on the Schnitzer Campus — the
Collaborative Life Sciences Center. This area is also designated, by the City of
Portland, as a pilot Eco-District, and initial feasibility studies have been completed.

Streets within the North District currently lack urban infrastructure to support future
development — such as fiber, district energy, sewer, storm, and water. In anticipation of
future development needs, and as a means of being strategically opportunitistic about
investing in infrastructure redevelopment needs, installing conduit concurrent with other
infrastructure projects is appropriate to efficiently prepare the North District for the
future installation of this infrastructure.

Current projects under construction in South Waterfront, including the Moody Avenue
project and the Gibbs Pedestrian Bridge project, currently have Gibbs Street at Moody
Avenue open for the installation of materials. This concurrent project takes advantage
of the opening of these streets to install conduit at the Gibbs St/ Moody Avenue
intersection, installs and establishes a conduit route for the future extension of
anticipated urban utility needs such as power, fiber, and/or district energy components.

B. Summary of Work and Budget
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1. The following is a summary of the scope of work: Install conduit across Gibbs
Avenue in anticipation of future needs for district infrastructure components such as
power, cable, and district energy etc.

2. The following is a summary of the budget:

Construction estimated total: $245,907.00
Construction contingency . $24,590.00

RACC estimated total: ‘ $5,410.00
Total: $275,907.00

3. A detailed description of the scope of work and the budget is set forth in Exhibit A

(the “Scope of Work and Budget”) to this Agreement. The tasks, activities, and
deliverables described in this Section B and detailed in the Scope of Work and
Budget shall be referred to in this Agreement as the “Work”.

CONTRACT MANAGEMENT

A.

D.

The party for whom the Work is being performed, and who will be compensating the
other party for performing the Work, shall be referred to in this Agreement as the
“Funding Agency”. PDC shall be referred to herein as the Funding Agency.

The party performing the Work for the Funding Agency shall be referred to in this
Agreement as the “Performing Agency”. The Bureau shall be referred to herein as
the Performing Agency.

Funding Agency.

1. Contract Signatory. The Funding Agency Contract Signatory shall be Patrick
Quinton, or such other person as designated in writing by the Funding Agency
Director (the "Funding Agency Contract Signatory"). The Funding Agency
Contract Signatory is authorized to give notices and to carry out other actions
referred to herein, including termination of this Agreement as provided in
Section V.

2. Confract Manager: The Funding Agency Contract Manager shall be Melissa
Nelson (the “Funding Agency Contract Manager”). The Funding Agency
Contract Manager is responsible for the day-to-day management of this
Agreement as provided herein and serves as the first level of conflict
resolution. :

Performing Agency.

1. Contract Signatory. The Performing Agency Contract Signatory shall be Tom |
Miller or such other person as designated in writing by the Director (the
"Performing Agency Contract Signatory"). The Performing Agency Contract
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Signatory is authorized to give notices and to carry out other actions referred
to herein, including termination of this Agreement as provided in Section V.

2. Contract Manager. The Performing Agency Contract Manager shall be
Kathryn Levine (the “Performing Agency Contract Manager™). The
Performing Agency Contract Manager is responsible for the day-to-day
management of this Agreement as provided herein and serves as the first level
of conflict resolution.

E. Management Staffing,

1. A project manager shall be designated by the Performing Agency (the
"Performing Agency Project Manager"), and a project manager shall be
designated by the Funding Agency (the "Funding Agency Project Manager")
to carry out the responsibilities designated in this Agreement.

a) The Funding Agency Project Manager shall be Geraldene Moyle, or
such other person as designated in writing by Lisa Abuaf.

b) The Performing Agency Project Manager shall be Chris Armes, or
such other person as designated in writing by Jody Yates and approved
by the Funding Agency Project Manager.

2. If either project manager is not performing or is not able to continue
performing the responsibilities designated in this Agreement, then the
respective contract manager shall designate a replacement project manager. If
a replacement project manager is not available, then upon written agreement
of the parties, the other party may take on all project management
responsibilities designated in this Agreement.

3. The Funding Agency Contract Manager and the Performing Agency Contract
Manager will confer quarterly to review project management and staffing
needs and performance, and identify desired changes, if any. If either PDC or
the Bureau desires to replace a project manager, or other key staff identified in
section ILF. or section IL.G. of this Agreement, the party’s contract manager
shall notify the other contract manager in writing, and if required, they will
meet to discuss and agree on any necessary adjustments to provide adequate
time to make such change.

F. Project Staffing — Performing Agency: The following Performing Agency
personnel are being assigned to perform the Work. Only personnel listed below, or
subsequently identified and authorized by the Funding Agency Project Manager, shall
be reimbursed for performance of the Work. The Funding Agency will not
unreasonably delay or withhold subsequent authorization for personnel identified by
the Performing Agency to perform the Work, and its failure to notify the Performing
Agency in writing of denial of authorization within 10 business days after the Project
Manager's receipt of a written request for authorization from the Performing Agency
shall be deemed as authorizing those identified personnel to perform the Work.
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1. Chris Armes, Project Manager

G. Project Staffing — Funding Agency: The following Funding Agency personnel are
being assigned to perform the Work.

1. Geraldene Moyle, Sr Project Manager
2. Lisa Abuaf, Central City Manager
H. Approvals.

1. No work shall be performed and no funds shall be obligated until this
Agreement is executed.

2. The Performing Agency is not obligated to perform, and the Funding Agency
is not authorized to pay for, any work not identified in the Scope of Work and

Budget.
I. Project Management.

1. The Performing Agency Project Manager will send an invoice to the Funding
Agency Project Manager for work performed by the contractor under this
Agreement.

2. Project Status Reports, including those that may be required in connection
with the Business and Workforce Equity Policy, are required to be submitted
beginning within 60 days after the Effective Date of this Agreement and thereafter
at a frequency of once per month. A template report shall be discussed and agreed
to as part of the Project’s kickoff meeting. ‘

J. Public Involvement.

1. Where projects require public involvement, the Bureau and PDC will
collaborate on design of the public involvement plan that is endorsed by both
project managers.

2. The Bureau and PDC will keep each other informed of written material (e.g.,
news releases, brochures, news letters, reports) produced for the Project that
are intended for public distribution and will provide adequate time for review
and discussion prior to distribution.

3. Each project manager will inform the other project manager of inquiry from a
media or press representative and make reasonable efforts to consult with the
other project manager prior to any verbal or written information on the Project
being provided to such a representative; if unable to make a prior consultation,
notice will be provided afterwards.

K. Meeting Participation. Each project manager will invite the other to attend all
regular or significant Project meetings and to participate in steering, management, or
technical advisory committees organized for the Project.
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L. Work Product. The Funding Agency Project Manager will, upon his or her request,
receive timely copies of all work products, including drawings, specifications,
designs, draft and final copies of technical and consultant analysis and reports,
construction progress reports, and key correspondence prepared or received during
the course of the Project.

M. Subcontractors. A subcontractor is any other entity that the Performing Agency
uses to carry out all or part of the Work.

1. The Performing Agency will have the sole authority to direct the work of any
authorized and approved subcontractors. Subcontractors approved by the
Funding Agency Project Manager:

a) Stacy & Witbeck

2. The Performing Agency and/or any approved subcontractors are not obligated
to perform, and the Funding Agency is not authorized to pay for, any work not
identified in the Scope of Work and Budget.

N. Regional Arts & Culture Council (RACC) — Percent for Art Program. City Code
Section 5.74 sets the policy of the City of Portland to dedicate two percent of the total
Eligible Costs, as defined by Code, or two percent of the total Eligible Funds, as
defined by Code, of all Improvement Projects, as defined by Code, (whichever is less)
to the selection, acquisition, fabrication, installation, maintenance, management, de-
accessioning, community education, documentation and registration of Public Art.

1. Payments to RACC will be calculated based on the Eligible Costs of an
Improvement Project and will be made according to one of three options:
payment in full upon signing of this Agreement; payment in full upon
issuance of the construction contract; or installation payments upon signing of
this Agreement and the construction contract. The parties elect to installation
payments upon signing of this Agreement and the construction contract.

2. A Funding Agency representative will not be included in the Selection Panel
as per City Code Section 5.74.020.F. A Performing Agency representative
will / will not be included in the Selection Panel as per City Code Section
5.74.020.F.

O. Business and Workforce Equity

1. The Business Equity Program of PDC’s Business and Workforce Equity
Policy (the “Policy”) shall apply if the Project is anticipated to have hard
construction costs greater than $200,000 and PDC’s compensation under this
Agreement is more than $100,000. If the Business Equity Program applies,
PDC’s utilization goal for Emerging Small Businesses and Women and
Minority owned-businesses (collectively, “M/W/ESBs”) is twenty percent
(20%) of the hard construction costs (“PDC’s Goal”) of the Project (the
“Utilization Goal”). The Workforce Equity Program of the Policy shall apply
if the Project is anticipated to have hard construction costs greater than
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$200,000. If the Workforce Equity Program applies, prime contractor and all
subcontractors with subcontracts greater than $100,000 must comply with the
Policy’s Workforce Training and Hiring Program to, among other things,
ensure that a minimum of twenty percent (20%) of labor hours in each
apprenticeable trade performed by the contractor and subcontractors on the
Project are worked by state-registered apprentices and to work toward
achieving certain Workforce Goals, as such terms and requirements are
further described in the Policy attached hereto as Exhibit . The Utilization

- and Workforce Goals described in the Policy are aspirational only. There will
be no legal consequence, including but not limited to termination, damages or
liquidated damages, on account of the Performing Agency's failure to realize
the goals described in the Policy. Nothing in this Agreement shall require the
Performing Agency to discriminate in the award of contracts on the basis of
race, sex or other impermissible criterion, or otherwise to violate the law. If
the Policy applies, information on utilization will be included in monthly
Project Status Reports, as described in Section II above.

P. Special Contract Management Provisions
1. None identified

FUNDING / COMPENSATION / ALLOWABLE COSTS

A. The Funding Agency shall pay the Performing Agency a sum not to exceed TWO
HUNDRED AND SEVENTY-FIVE THOUSAND, NINE HUNDRED AND SEVEN
SIX DOLLARS ($275,907) for accomplishment of the Work, subject to budget
authorization by the Funding Agency.

The funding is from the North Macadam URA.

C. The full amount of funds is authorized in the current fiscal year’s budget. If the
Project funding spans multiple fiscal years, PDC will encumber the funds as the funds
are approved through budget appropriation. All funding is subject to budget
appropriation. If the full amount of funds is not authorized in the current fiscal year’s
budget, it is acknowledged that contract amounts identified for expenditure in future
fiscal years have not been appropriated in the current year budget. If funding has
been identified in the Portland Development Commission Five-Year Budget Forecast,
PDC staff agree to recommend to the PDC Budget Workgroup that the funds
identified in the Five-Year Budget Forecast be appropriated in subsequent budgets.

D. Not used

E. PDC funds shall only be expended on Tax Increment Financing eligible uses, for
example, planning for improvements, design and engineering for improvements, and
construction of improvements. Costs for operations, maintenance, and moving transit
stock are not typically eligible for Tax Increment Financing.

=

Portland Development Commission 4 Portland Bureau of Transportation
Intergovernmental Agreement — [Insert Project Name Here]
Page 7 of 14



184840

F. The Performing Agency may seek reimbursement from the Funding Agency for the
following costs, subject to the expenditure of these funds for performance of the
Work and within the authorized budget. In certain circumstances, such as advance
payment to RACC, the Funding Agency Project Manager may authorize a
prepayment of future expense obligations.

1. Direct Costs

a) Personal Services. Covers reimbursement for direct wages paid to
personnel engaged in performance of the Work.

b) Benefit Costs. Covers reimbursement for the fully loaded benefit costs
associated with direct wages, which represents the actual benefit load
attributable to the respective employees.

¢) Materials & Services. Covers actual costs for the purchase of
materials, supplies, and services, or reimbursement of incidental
expenses and the Bureau or PDC support staff personal services where
the expenditure is for performance of the Work and within the
authorized budget.

d) Contracted Services. Covers reimbursement for contracted
professional or construction services in carrying out the Work and
within the authorized budget.

2 Indirect Costs. Covers reimbursement for overhead costs at the rate
established annually, for the Bureau in accordance with City Code Section
5.48 and for PDC in accordance with Cost Recovery Policy through
Resolution 6560. .

a) This Agreement was originated in Fiscal Year 2011-12. For that Fiscal
Year, the Bureau’s rate is 82.66% (Eighty-Two and Sixty-Six One
Hundredths Percent) of Personal Services and Benefit Costs. The Bureau
Indirect costs pay for generally fixed costs related to the administration
and operation, as well as program management costs including Council
charges, executive management staff, rent, telephone, power, insurance,
office supplies, and equipment.

b) This Agreement was originated in Fiscal Year 2011-12. For that Fiscal
Year, the PDC rate is $13.00 per labor hour of Personal Services and
Benefit Costs billed under this Agreement. PDC Indirect costs pay for
generally fixed costs related to the administration and operation of an
organization, as well as program management costs including
administrative staff, rent, telephone, power, insurance, office supplies and
equipment.

¢) If this Agreement extends to a new Fiscal Year, the Performing
Agency Contract Manager shall provide written notification to the
Funding Agency Contract Manager of the new Fiscal Year rate.
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3. The Funding Agency Project Manager shall be immediately notified of any
actual or anticipated variance between the authorized budget and the estimated
cost or expenditures described in the Scope of Work and Budget. The parties
shall then make a good faith effort to negotiate for a successful modification
to this Agreement. Unless this Agreement is modified, the Funding Agency
shall not be obligated to make payments for costs that exceed the authorized
budget.

G. Expense Costs. Expenses, including personal services, incurred for out of town travel,
training, educational expenses and equipment purchase are not reimbursable under
this Agreement unless mutually agreed to in advance.

H. Change Management Controlled by Performing Agency. “Change management” is
the process by which the impact of changes is controlled or mitigated and alterations
are evaluated, approved, and incorporated into the Scope of Work and Budget. It is
required that funds for change management be identified in the Scope of Work and
Budget. These funds are intended to be used to accommodate such changes within
the specific task or fiscal year. The funds shall be managed by the Performing
Agency, which shall notify the project manager and contract manager of the Funding
Agency in writing of their use.

I. Contingency Controlled by Funding Agency. It is required that an amount for project
contingency be identified in the Scope of Work and Budget. Communications
regarding events that may lead to the usage of the contingency are described in
Section V. B. Use of all or part of the contingency must be approved in writing by
the Funding Agency, including underlying change orders.

BILLING AND PAYMENT PROCEDURE

A. The Performing Agency shall submit to the Funding Agency Project Manager a
separate itemized billing for work performed as described in the Scope of Work and
Budget for review and approval at least quarterly.

1. In order to receive timely payment, interim billings must be received no later
than thirty (30) days following the end of a billing period.

2. Final billings upon termination or early termination of this Agreement need to
be received within sixty (60) days of the date of termination. If no bill or
interim Project Status Report is received within this time period, the Funding
Agency will have no obligation to honor late billings. :

B. Each billing shall include a Billing Detail Report in a format created and/or approved
by the Funding Agency. At a minimum, each billing shall include:

1. adescription of the nature and cost of work accomplished;

2. the names, rates and hours worked of personnel;
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3. disbursements to consultants, contractors and outside vendors for materials
and services; and

4. any other specific detail or documentation as desired by the Funding Agency
Contract Manager, which can be reasonably provided by the Performing
Agency.

C. If billings are received with incomplete information or disputed items, the Funding
Agency will advise the Performing Agency in writing what specific information is
missing or disputed. The Funding Agency will proceed to process payment for items
not in dispute.

GENERAL
A. Termination.
1. The Termination Date of this Agreement is December 31, 2011.

2. Early Termination of Agreement.

a) This Agreement may be terminated at any time by mutual written
consent.

b) Upon thirty (30) days written notice, either party may terminate this
Agreement where the public interest requires work to cease.

¢) Inthe event of early termination of this Agreement, the work shall
cease promptly and a final billing request submitted within sixty (60)
days of the effective date of termination. In the event of early
termination, eligible costs incurred through the date of the
Agreement’s termination will be reimbursed.

B. Change and Conflict Resolution.

1. Every effort has been made to accurately identify the scope, schedule and
budget for the Work. The Performing Agency and the Funding Agency recognize
that events and conditions may arise that significantly impact the Project. A
“significant” impact is one that may require expenditure of the Funding Agency -
controlled contingency, increase the budget beyond the total authorized budget
amount shown in the Scope of Work and Budget, or delay completion of this
phase of the Project more than one year. Should either party identify or foresee
such a circumstance, both parties agree to the following:

a) As soon as practicable, notify both the project manager and contract
manager of the other party in writing of the cncumstance its origin and
anticipated or confirmed impact.

b) Both project managers shall make reasonable efforts to meet within 14
days to identify anticipated or confirmed affects to the Project’s scope,
schedule and budget.
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¢) Both parties shall seek to reach agreement on any necessary revisions to
this IGA as described below in Section V. B. 2.

2. If a dispute arises regarding performance, cost, schedule, scope, quality or
other terms and conditions of this Agreement, all parties agree to exercise good
faith in expeditiously resolving said conflict in the following manner.

a) All conflicts should first be discussed and resolved if at all possible by
the project managers specified in Section II.

b) If the conflict cannot be resolved by the project managers, or involves
one of the project managers, then the conflict should be elevated to the
contract managers specified in Section II for discussion and resolution.

c) Any conflicts not resolved by the contract managers shall be elevated
to the contract signatories for discussion and resolution.

C. Compliance with Laws. In connection with its activities under this Agreement, the
parties shall comply with all applicable federal, state and local laws and regulations.

D. Indemnification.

Subject to the limits of the Oregon Tort Claims Act and Oregon Constitution, City
agrees to indemnify, hold harmless and defend, PDC, its directors, officers,
employees and agents from and against all claims, suits, actions of whatsoever nature,
damages or losses, and all expenses and costs incidental to the investigation and
defense thereof including reasonable attorneys fees, resulting from or arising out of
the activities of City, its officers, employees or agents under this Agreement.

Subject to the limits of the Oregon Tort Claims Act and Oregon Constitution, PDC
agrees to indemnify, hold harmless and defend, City, its officers, employees and
agents from and against all claims, suits, actions of whatsoever nature, damages or
losses, and all expenses and costs incidental to the investigation and defense thereof
including reasonable attorneys fees, resulting from or arising out of the activities of
PDC, its directors, employees or agents under this Agreement.

E. Subcontracting. Work under this Agreement shall not be subcontracted in whole or
in part to other than City agencies, without the prior written approval of the Funding
Agency Project Manager. The Funding Agency will not unreasonably delay or
withhold subsequent authorization for contractors identified by the Performing
Agency to perform the Work under the Agreement, and its failure to notify the
Performing Agency in writing of denial of authorization within 10 business days after
the Funding Agency Project Manager's receipt of a written request for authorization
from the Performing Agency shall be deemed as authorizing those identified
contractors to perform the Work. The Performing Agency shall require any
approved subcontractor to agree, as to the portion subcontracted, to fulfill all
obligations of the Performing Agency as specified in this Agreement.
Notwithstanding approval by the Funding Agency Project Manager of a
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subcontractor, the Performing Agency shall remain obligated for full performance
hereunder, and the Funding Agency shall incur no obligation to the subcontractor
hereunder. The Performing Agency shall have the sole authority to direct the work of
any authorized and approved subcontractors.

F. Ownership of Work Product.

Ownership of any and all plan sets, technical data, documents, plans, designs,
drawings, technical data reports, specifications, working papers and other materials
produced in connection with this Agreement (the “Work Product”) will be handled as
described below. Ownership of the Work Product includes all rights, title and
interest, including but not limited to copyright rights of specified Work Products.
Notwithstanding anything to the contrary contained herein, the parties acknowledge
that section 17.24.085 of the City Code may require that all or part of the Work
Product will become the property of the City and be transferred to the City Engineer
upon completion of the Project.

1. Except as described in paragraph 2 below, the Performing Agency shall own
all Work Product.

2. If the parties determine that the Performing Agency is unable or unwilling to
complete the Project, and the Funding Agency determines that a transfer of
ownership of the Work Product is necessary in order to effect completion of
the Project, upon the Funding Agency’s written request the Performing
Agency shall assign ownership of the Work Product to the Funding Agency.

3. Regardless of ownership of the Work Product, both parties shall have
reasonable access to the Work Product.

G. Delivery / Maintenance of Records. The Performing Agency shall maintain records
on a current basis to support its billings to the Funding Agency. The Funding Agency
or its authorized representative shall have the authority to inspect, audit and copy, on
reasonable notice and from time to time, any records of the Performing Agency
regarding its billings or its work hereunder, for a period of 3 years after completion or
termination of this Agreement.

H. Funding Acknowledgement / Signage.

1. Any oral reports made to neighborhood, business, or other civic organizations,
as well as to any members of the press shall acknowledge work being done is
based on a partnership between the Bureau and the Portland Development
Commission and, if appropriate, financed by “the North Macadam Urban
Renewal Project”.

2. For projects involving construction activities funded by PDC, the Bureau shall
display a sign near the construction site and readily visible to the public,
specifying that the Project is being "funded by the Portland Development
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Commission’s North Macadam Urban Renewal Project”. The sign shall
remain in place until construction is complete,

VI. Amendments

1. Except as otherwise provided for in this Agreement, the Bureau or PDC may
amend this Agreement only in writing signed by the contract signatories.

2. Changes to the Scope of Work and Budget:

a) Changes to the Scope of Work and Budget, including changes to scope,
. schedule, and budget identified in Section I, which do not increase the
total compensation under this Agreement, may be made upon written
agreement by the project managers identified in Section II of this
Agreement.

b) Changes will not take effect or be binding on either party until agreed to in
writing.
VII. Merger Clause

This Agreement contains the entire agreement between PDC and the Bureau. It
supersedes all prior written or oral discussions or agreements concerning work to be
performed by either party.

[Signature page to follow]
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IN WITNESS WHEREOF, the Bureau and PDC have executed this Agreement as of the

Effective Date.

CITY OF PORTLAND

Tom Miller, Director, Portland Bureau
of Transportation

(Executed under authority delegated by
Ordinance No. 181631, passed by
Council February 27, 2008, and
amended by Ordinance No. 183429,
passed by Council on January 6, 2010.)

Date

APPROVEFRRGVEIHARTO FORM%
Fonda

City Attorney

City Auditor

Date

PORTLAND DEVELOPMENT COMMISSION

Patrick Quinton, Executive Director

Date

APPROVED AS TO FORM:

Legal Counsel
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