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March 10,2010 

TO THE COUNCIL: 

The Chief Procurement Officer has adverlised and received bids for Bid Number 111343 
for N Vancouver - Columbia Slough Bridge for the Porlland Bureau of Transportation, with 
a project construction estimate of $6,731,426.34. The Portland Bureau of Transportation 
rates the level of project estimate confidence as Optimal. 

Bids were opened on February 18, 2O1O,and six (6) bids were received. The low bid of 
Mowat Construction Company was deemed responsive to the requirements of the 
solicitation. lt is recommended that the bid of Mowat Construction Company be accepted at 
the unit price quoted in their bid for a total estimated amount of $ 4,114,830.56. 

The Poftland Bureau of Transporlation along with Procurement Services, identified Twenty-
Two (22) Divisions of Work as potential M/W/ESB subcontracting opportunities for this 
project, resulting in $1,109,832.30 awarded to subcontractors. 

The Divisions of Work identified were: 

Asbestos Asphalt Clearing/Grubbing/ Concrete Concrete 
Removal Pavinq Mowinq/Brushinq Cuttino Pumpino 
Concrete Work Crane Demolition Drilling/Boring Electrical 

Service 
Excavating Fencing Grading Hauling Landscaping 

Services 
(Truckinq) 

Sewer, Water & Site Traffic Sign Structural Traffic 
Storm Drain Work Clean Up lnstallation/ Steel Control 

Removal (lnstall/Erect) Services 
(lncludes 
TPDT) 

Striping Welding 

ln their bid Mowat Construction Company, indicated their intent to self per-form the following 
divisions of work: 

An lic¡ LtnI O¡tporI Ltniltt lint¡';Io.ycr 
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Crane Service Concrete Demolition Drilling/Boring 
Work 
(Partial) 

Traffic Welding Carpentry 
Structural Steel Control 
(lnstall/Erect) Services 

(lnclr-rdes 
TPDT 

MWESB participation represents 35.3 % or $392 ,426.46 of the estimated subcontracting 
dollars 

MBE - $ 278,956.70 performing Electrical, Traffic Sign lnstallation/Removal, 
Excavating, Partial Hauling Services (Trucking), Sewer, Water & Storm Drain Work, 
Site Clean Up, Grading, Clearing/Grubbing/Mowing/Brushing. 

a WBE - $ 8,081.40 performing Milling and Fencing. 
a ESB - $ 105,388.36 pedorming Parlial Structural Steel (lnstall/Erect. 

Mowat Construction Company has a current City of Portland Business License and their 
EEO Certification is current through July 31 ,2010. The company is located in Woodlnville, 
Washington, and is not a State Certified M/W/ESB Contractor. 

Mowat Construction Company is in Full Compliance with the Equal Benefits Program. 

Funds are available for this project under OTIA 3 Grant Funds. 

It is further recommended that a Performance Bond and a Payment Bond eacþ in the 
ìamount of 100o/. of the contract amöunt be furnished by the Contractor 

It is also recommended that a two (2) year Maintenance/Warranty Bond for 20o/o of the 
final contract amount be furnished by the Contractor l¡efore final payment is released. 

The bid sureties of the remaining bidders should be returned immediately in compliance 
with Section 5.34.410D of the City Code. 

F,{M,tH 
Officer 

CM:ked 
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Sam 
Adams February 19,2010
Mnyor 

MEMORANDUMSusan D. 

Keil 
Director 

To: 	 Christine Moody, Chief Procurement Officer 

From:	 Steve Townsen, P.E., City Yneineer
ffffiø$**** 

Subject:	 N Vancouver Ave - Columbia Slough Bridge
 
Bid No. 111343
 

Attached is the Bid Results Summary and the Bid Tabulation/Error Report for the above project. 
The enor pertained to the total for Wildish Standard Paving, the 4th lowest bidder. 

The apparent low bid of $4,114,830.56 was received from Mowat Construction Co. This bid is 
389% below the Engineer's Estimate of $6,73I,426.34. 

Based on the comected results of the bids and findings of Purchasing staff, it is my recommendation 
that Mowat Construction Co. be declared the lowest responsible and responsive bidder and that their 
bid be accepted. 

Attachments 

C: Paul Gomick, PM/CM, w/attachments 

An tqual 
0DportL¡rìity 

Ern¡rloye l 
1120 S.W. sth Avenue, Suite 800 . Portland, Oregon97204-1914 . 503-823-5185 

FAX 503-823 7576 or 503-823-7371 . TDD 503 823-6868 . nwwportlanrltransp0rlati0n.0rg 
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GOOD FAITII trFtIORT 
C O IU PT, I A NC-'IT RB PORT' 

Submission substantially complies with Good Faith Efforl Requirements 

2-23-10 

PROJECT INFORMATION 

PROJECT NAME & BUREAU N Vancouver Ave - Columbia Slough Bridge (PBOT) 

BID NUMBER 111343 

PRE-BID DATE n/a 

BID OPEN DATE 2-1 B-1 0 

BID AMOUNT $4,114,8s0.56 

CONTRACTOR Mowat Construction Co 

AT BID SUBMISS/O/V 
QUESTION YES ¡úo 

Did contractor submit the GFE Form 1 (Subcontractor and Self-Perform Work List)? x 
MWESB PARTICtPAT]ON Totat Bid-

PARTICIPATION TYPE TOTAL $ PERCENTAGE OF TOTAL BID AMOUNT 

MBE $278,956.70 6.8% 

WBE $8,081.40 .2% 

ESB $105,388.36 2.6% 

Total MWESB Total b¡d - 9.6% 
Participation $392,426,46 Subcontract percentage -35.3 %o 

MWBE PARTICI PATION - S u bcontracti n 

TOTAL OF ALL TOTAL MBE & WBE PERCENTAGE OF MWBE 
SUBCONIR,ACTS SUACONIRACTS suBco/vrR,Acrs 

$1 ,109,832.30 $287,038.1 0 

(.ìf-tj Review Ternplate 
9-1 -07 
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GOOD t::it:'i\ DOCUMENTAI tOI! (2.i i/OURS AFTER BtD OpENÎiC) 

QUESI/ON	 YES NO NOTES 

Did prime contractor attend the manctatory pre-bid meeting? (lf pre-bid meeting1.	 No pre-bidwas waived, note in NOIES column.) Check sign-up sheet with Buyer. 

2-	 Did contractor explain why identified divisions of work (DOW) were not included xfor subcontractirtg? (See Form 1) 

J- Were letters or faxes sent fo all M/W/ESBs (ín identified DOW's to be 
subcontracted) at the pre-bid rneeting?(Fornt 2) X 

4.	 Was a minimum of five (5) M/WESB firms contacted (in each identified DOW to 
be subcontracted) by letter or fax to bid on this project?(Form 2) X 

5.	 Were M/WESB firms contactec! af /easf seyer? (7) calendar days before the bid xopening?(Fornr 2) 

6.	 ls a copy of the letter or fax sent to potential M/W/ESB subs included in Good x See nolesFaith documentation? 

7. Did prime provide a completed M/WESB ContacVBids Recelyed Log (Form 2)? x 

GOOD FAITH EFFORT ANATYS/S 
Divisions of Work ldentified by City:Asbesfos Rernctval; Asphalt Paving; Cleeving/Grultbing - Mowing/Brushing; 
concrete cL.ttting; concrete work; concrete pt.rntptng, Cr¿tne Service; Denolition, Dilllinç¡/Boring; Electrical, Excavating, 

1.	 Fencing; Grading; Htsuling Services (frucking); Landscapinç1; Sewer, Water & Sfor'¡n Drain Work, Site Clean-up,
 
Striping; Structur¿¡l Steel (install/erect); Traffic Control Services (lncludes TPDT); l-raffic Sìç1n Installation/Removal,'
 
Welding.
 

2.	 Ratíonale for non-tttilization of subcontractors for suggresúed Divisions of Work: Self-perforrting or no birls. 

J.	 All Divisio¡ts of Work to be used on this project: Sanre as fl1 plus Mlsse d O¡tportunity - Bridges; Carpentry. 

Cerlified Subco¡ttractors' na¡¡te, Cert Type, and Subcontract amounf used on the Project: Sunclown EIt-:ctric 
(MBE Elect¡ic¿tl & Traf[ic Sign lnstallettion/Removal) - $55,084 9O,lKo¿¡at< P¿tr;ific ConstrLtction (WBE Milling) 

4.	 $4,516.40,lcatWorksLLC(MBEExcavating,partial l"latttrnç1 Sr,;rvices (1 rucking), Sewer, Water&StormDrainWork 
Site Clean-a¡4.Grading, Clcaring/Grubbing - Mowing/Brushing) - $2?-0,8/1 80, Willamette Valtey Stee/ /nc (ËSB 
partial Struc:tural Steel (install/erect)) - $105,388 36;West/Meyer Fer¡ce (WBE Fencinçl) - $3,565. 

5.	 Subcontractor natnes a¡td subcontract arnounts awarded to non-ce¡lified firms: Cuttinç1 Edge Concrete. Cutting 
- $29,000, Rctger Langeliers Construction - $10,953; Van Lom Concrete - $20,980; 

Divisions of Work retained by Prime: Bridges, Carpentry, Crane Service; concrete work(partial), Demolition;
6. Drillit'tg/Boring, partial Hauling Services (Trucking); partial Structural Steel (install/erect); Traffic Control Seryices 

( I ncl u des TP DT) ; We I d i t'rg. 

Bids received fro¡n certified firms (not used): Lìberty Steel F,reclctts (MBE)- $336,87 1; l-l&H Electric (WBE) 
$72,251 11;VancouverPavinç1 (WBE)-$95,645,McDc¡naldExcavating(MBE) -$265,170.23; Salt&Pepper 
Constructic¡¡'t (MBE) - $7\hr, MSD Construction (MBE) - $6,286.50, J Ashe lnc (ESB) - $152,263.10; Don t'lines 

7.	 Trucking (WBE) - $75hr;Zilco LLC (ESB) - $16,042; PÍtil-Ant Enlerprises lnc (MBE) - $33,460; É:itzpatrbk Fence & 
Rail (ESB) - $10,810;Willa¡nette Fenco Co (ESB) - $14,145;Work Horse Construction (MBE)- $95hr; Kohting 
Construction (ESB) - $70hr; Jammies Envirr¡nmenlal (WBE) - $22,680, Ancterson Earth lnc (ESB) - $72hr; Miller 
Factors (WRE) - $9,095 44, Sauzcullers NW (ESB) $4.12/Lf, 

GFE lleview I'ernplate
 
9107
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-- 

L 
Check Compliance file for prime contractor. Are there any contract compliance iss¿¡es in the prime's
Compliance file (last 3 years) that should be noted for the Purchasing Agent's Report to Council? No 

Any special Good Faith Efforts undertaken by the Prime Contractor? Yes, they solicited to more than the
9_ 
required number of MWESB firms
 

List of other prirne bids received: Note any special Good Faith Efforts taken by the Prime Contr'àctor and íf 
good faith effort documentatiort subrnitted (Forms 1/2). Hantilton Construction - $5,31 5,868 B)(Fonn 1); Carter & 

10.	 Com¡tany - $5,741,269.65(Forrn 1);Wildish Standard Paving Co - $4,922,633 06(Forn 1); Cascacte Bridge LLC 
$4,379,055 55(Fctrrn 1); MJ Hughes Consfr¿rction - 94,3T5,608 3}(Forn 1) 

/VOIES;
 
EEO cert l131lI0
 
COP Lic. In Compliance: Business License # 416091
 
CCB Lic: 167954 Active 

Clarifications-' lspo ke to:)
1. Need copy of fax senf fo firms

a. Received 
2. Who is doing the concrete pumping? 

a. They received no bids so are unsure atthis po¡nt. GFE done so no issue.
3. Want to confirm that they are partially performing and partially subcontracting 

out - truckíng, Structural Sfee/ (installlerect), concrete work. 
a. Ihis is correct. They are trying to get Cat Works LLC (MBE) to do the' complete scope of trucking, etc. but have not negottated it yet, so Cal Works 

may ¡ncrease, otherwise they wÌll hire an MWESB trucker. GFE done so no 
iss¿re. 

/ssues.' None 

Recommendation: Approval. The prirte is in conpliance with the GFE Progran
 
Requirernents.
 

Bids Solicitecl * _101_ in - 17_DOW's
 
Bids Recetvecl - _27_ in _.14_ DOW's
 
MWESB Bicis Used - 5 tt-t 10 DOW's
 
OBE Bicts Used S 6 DOW's
 

Comparatively, the next low bidder...had only about $74,000 of MWESB part¡cipat¡on. 

Level of effort: 

High ys the asnira!1gnal soal 	 ] 
I 
] 

Moderate Exc eed ecj the solicitation requirements and/or achieved some participation. 
I:t 

Low Met the minimal solicitation requirements but achieved NO parlicipation. I 

_. l
I 

Cc. Loretta Yc>uncl ^ Íì500k ¿,¡ncl above 
S¿.,s¿¡¡r Wl¡eaton - BFS re¡roi.ls 

Cì[][ fìe¡view I'err¡rlate 
c-1 -07 

http:re�roi.ls


Bid No: '1 11343 
Project Nañe: N VANCOUVER AVE COLUIMB¡A SLOUGH BRIDGE 
Date Bìd Opened: 2118/2010 
Project lManager: PAUL GORNICK 
Engineers Estimate: 57,000,000.00 

Iteñ 
No Descriptìon 

Est. 
Qu¿nt SKU 

Spec 
Reference 

IlIOWAT CONSTRUCTION 

1 

? 

4 

5 

6 

7 

I 

l0 
1i 
12 

15 
1ê 

18 

2C 

21 

22 
23 
21 

26 
27 
28 

3C 

JI 

u 
36 
37 

39 

13 

45 

46 
47 
48 
49 
50 
5i 

53 
54 

56 
57 
58 

60 
61 

62 

l,]obìlizaiÍon 1 

-empor¿ry c.olect on ¿îd Drreclion o' 
) GftiA 1 

Tempoíery S¡gns 140 
iemporary tser.icedes. Type ll 1 

Tempo.a.y Banic¿des. Type lll 6 
;9Too'ary Conc'ete Barrje'. 
Reiecior zed 
Flaggers B0 
Temporary Work Bridaes 1 

Temporary Orange Plastic Mesh Fence 457 
ïemDorary Type 7 Ft Chajn Link Fence 

Zswiih Piesiic Pickets 
-ì-emporêry 

CL-6 Chain Link Fence 295 
Erosion ControÌ 1 

i\¡aiiing 12.726 
Sedimeni Fence. Slpporied 411 
Sediment Ba.rie., Type 3 244 
BioÍ tef Bags 25 
Plastic Sheeting 1,000 
lnlet Pioteciion 7 

Coir Slock Soil LÍfi 41A 
Compost Blanket 1,778 
Polution Control Plan 1 

Work lsolatioñ Plañ and Systeñ 1 

Work Coni¿iement Plan and System 1 

Coniaminated l"4edÍa Disposêl 274 
Siockpile Berm 1 

Deconiaminatìon of Êqulpme¡t 1 

Truck Llners 2 
HASPíCI.¡Di Work PIens 1 

Conlam nated Grou¡dwater Disposal 1 0 
Unantic¡pated Ccntaminated tvedie 10 
Contaminated r ímber Disposal 369 
Contarinatecj Painted Wood Ra lng 
Drsposal 
Removal oÍ Structures and Obstruciions i 
Pavement Saw Cutiif,S 950 

=xisting 
Concrete Revetmeni Removal 1 

Clearing and Grubbing 1 

General Éxcavation 1.22A 
Subg.ade Geotextile 1.220 
Trench Excavation, Common 90 
r rench Backfìli, Class D 42 
Potholes Excavation 3 
Stormwater Planters 935 
TV Pipe inspection 77 
4 lnch Pvc Conduit Pipe, Schedule 40 154 
6 lncÊ ÞVC Dipe, ASTtu1 D3034, SDR 35 45 
6 lnch Ped Pipe. Schedule 40 69 
12 Inch PVC Pipe. ASTN4 D3034, SDR 3t 77 
Conc.ete lnlets, Type G-2 1 

Beehive lnlei 1 

Concrete lnlets. Type PB (f\4etal) 4 
N¡anhole over E¡isli-g Sewers. 60 1 

Dìversion of Flow 1 

Trench Resudacing 23 
Bridge Removal Work 1 

Hìsioric Eid Post of Existing Brìdge Rail. 4 
Wate. Ouali"y N4onito.ing Access System 1 

Sho.ing end Cribbing a¡d Coflerdams 1 

SirucÌure Excavatlo¡ 1 

Granu.ai \¡./èl Baci':l : 
N¿tive S-bs:rates Aacl4ll 1 

Furnish Drlllnq Equipment i 
Drìlled Shait Coûcrete 1 

LS 

SF 
EA 
EA 

FT 

HR 
LS 
Fi 
FT 
Ff 
LS 
sF 
F-f 
Fï 
EA 
SF 
EA 
FT 
sY 
LS 
LS 
LS 
cY 
LS 
LS 
EA 
LS 

iv-GAL 
TON 
TON 
TON 
LS 
FT 
LS 
LS 
cY 
sY 
cY 
cY 
EA 
sF 
FT 
Fï 
FT 
FT 
FT 
EA 
EA
ÊA 
EA 
LS 
sY 
LS 
EA 
LS 
LS 
LS 
LS 
LS 
LS 
LS 

0021 0 

40225 

04225 
c4225 
4c225 

04225 

04225 
04252 
0a270 

AA27A 

aa27a 
OO2BO 

00280 
00280 
00280 
00280 
OO2BO 

00280 
00280 
00280 
00290 
00290 
00290 
00291 
A0291 
00291 
00291 
00291 
0a291 
00291 
00295 

00296 

00310 
00310 
00310 
00320 
00330 
00350 
0040s 
00405 
00405 
00415 
00445 
00445 
00445 
00445 
00445 
00470 
00470 
00470 
00490 
00490 
00495 
00501 
00501 
00505 
00510 
0051 0 
0051 0 

00510 
C0512 
00512 

;c400.000.00 

s5.00c.00 
sr6.00 
s50.c0 
s75.00 

s20.00 
s40.c0 

s2s0.00c.00 
s2.50 

s35.00 
s9.00 

s6.000.0c 
s0.26 
s7.00 
s2.50 

s0.50 
s60.00 
s25 00 

s2.60 
s750.00 

s40.000.00 
s30,0cc.00 

s60.00 
s3.000.00 
s1.600.00 

s300.00 
s5.000.0c 
s2.000 00 

s1 00.c0 
s1 00 00 

s1 25.00 
s4.500 00 

s3.00 
s1.500 00 
s2.600.00 

s15.00 
s2.00 

s20.00 
s30.00 

s200.00 
s20.00 
s7.00 

s 1 2.00 
s8.00 

s1 4.00 
s21.00 

s1.500.00 
s1,600.00 

s800.00 
s1 7,000.00 

s3.000.00 
s80 00 

s270.000.0c 
s1.500.00 
s2.000.00 

si2.000.00 
s8.000.c0 
s5.000 00 
s4.000 00 

s50.000.00 
s200.000.00 

s400.000.00 

s5.000 00 
s2.240.00 

s50.00 
s450.00 

s1.500.00 
s3.200.00 

s290.000.00 
s1.142.50 

s875.00 
s2.655.00 
s6.000.00 
s3.308.76 
s2.877.00 

s61 0.00 
s50.00 

s500.00 
s420.00 

s10.250.00 
s4.622_80 

s750.00 
s40,000.00 
s30,000.00 
sr6,440.00 

s3.000.00 
s1.600.00 

s6c0.00 
s5.00c.00 

s20.000.00 
si.000.00 

s36.900.00 

s750.00 
s4.500.00 
s2.850.00 
s1,500.00 
s2.600.00 

s18.300.00 
s2.440.00 
s1,800.00 
s1.260.00 

s600.00 
s1 8.700.00 

s539.00 
s1.848.00 

s3ô0.00 
s966.00 

s1 ,617.00 
s1 500.00 
s1.600.00 
s3,200.00 

s1 7.000.00 
s3.000.00 
si.840.00 

s270.000.00 
s6.000.00 
s2.000.00 

s12 CC0.00 
s8.000.00 
s5.000.00 
s4,000.00 

s50.000.00 
s200.00c 00 

s4cc,000.00 

s3.000.00 
s1 8.00 
s60.00 

s1 80.00 

s19.0c 
s60.00 

s178.000.c0 
s2.50 

s1 1.00 

s9.00 
s7.000.00 

s0.30 
s2.00 
s4.00 

s27.00 
s0.60 

s75.00 
s11.00 

s5.00 
s685 00 

s52,000.00 
s28,000.00 

s1 2.00 
s2.700.00 
si.700 00 

s1 15.00 

s3.250.00 
s1 15.00 

s12.00 
s65.00 

s1 1 5.00 
s1 2.000.00 

s3.50 
s1.900.00 
s5.000.00 

s18.00 
s1.00 

s14.50 
s30.00 

s200.00 
s22.00 
s10.00 
s30.00 
s1 9.00 

s1ô.00 
s48.C0 

s1.200.c0 
s1 100.00 

s1,300.00 
s1 1.000.00 

s3,000.00 
s70.00 

s220.000.00 
s1.700.00 
s2,500.00 

s29.000.00 
s10.0c0.00 

s5.500.0c 
s2.000.00 

s4,1,000.cc 
s220,000.00 

s400.000.0c 

s3.000.00 
s2.520.00 

s60.00 
s1.080.00 

s1.425.00 
s4.800.00 

s178 000.00 
s 1.1 42.5C 

s275.00 
s2.655.00 
s7.000 00 
s3.81 7.80 

s822.00 
s976.00 
s675.00 
s600.00 
s525.00 

s4.51 0.00 
s8.890.00 

s685.00 
s52.000.00 
s28.000.00 

s3.288.00 
s2.700.00 
s1,700.00 

s230.00 
s3,250.00 
s1,1 50 00 

s120.00 
s23.985.00 

s690.00 
s12.000.00 

s3.325.00 
s1.900.00 
s5.000.0c 

s21,960.00 
s1.220.00 
s1,305.00 
s1.260.00 

s600.00 
s20,570.00 

s770.00 
s4,620.00 

s855.00 
s1.1 04.00 
s3.696.00 
s1.200.00 
s1.1 00.00 
s5.200.00 

s1 1,000.00 
s3,000.00 
s'1.610.00 

s220.0c0.00 
s6.800.00 
s2.s00.00 

s29.000.00 
s10.000 00 

s5.5C0.00 
s2.000.00 

s44.000.00 
s220.000.c0 

s430,000.00 

s2.500.00 
s13.00 

s100.00 
s 1 40.00 

s22.00 
s40.00 

s250.c00.00 

s35.00 
s9.00 

s6.000.0c 
s0.25 
s6.0c 
s2.75 
s2.0c 
s0.50 

s65.00 
s25.00 

s2.60 
s1.500.00 

s500.00 
s500.00 

s75.00 
s5.000.00 
s3.000.00 

s750.c0 
s15.000.00 

s675.00 
s300.00 
s1 10.00 

s1 10.00 
ss,000.00 

s3.00 
s1.500.00 
s3,000.00 

s15.00 
s2.00 

s20.00 
s30.00 

s250.00 
s16.00 

s8.00 
s20.00 
s8.00 

s15 00 
s22 C0 

s1.000 00 
s 1 .600.00 

s750.00 
sr 6.c00.00 

s3.000.00 
s80.00 

s425,000.00 
s1,500.00 
s2,000.00 

s1 5.000.00 
s8.000.00 
s5.000.0c 

s20.000.00 
s120,0c0.00 
s1 60.00c.00 

s430.000.00 

s2.500.00 
s2.520.00 

s1 00.c0 
s840.00 

s1.650.00 
s3.2C0.00 

s250.0c0.00 
s1.256.75 

s875.00 
s2.ô55.00 
sô,000.00 
s3.'r81.50 
s2,466.00 

sô71.00 
ssc.00 

s500.00 
s455.00 

s1 0,250.00 
s4.622.8A 
s1.500.00 

s500.00 
s500.00 

s20.550.00 
s5,000.00 
s3.000.00 
s1.500.00 

s15.000 00 
sô.750 00 
s3.000.00 

s40.590.00 

s660.00 
s5.000.00 
s2.850.00 
s1.500.00 
s3.000.00 

s18.300.00 
s2,440.00 
s1.800.c0 
s1.260.00 

s750.00 
s14,S60.00 

s61 6.00 
s3.080.00 

s360.00 
s1,035.00 
s1.694.00 
s1.000.00 
s1.600.00 
s3.000.00 

s1 6.000.00 
s3.000.00 
s1.840.00 

s425,000.00 
s6,000.00 
s2.000.00 

s15.000.00 
s3.000.0c 
s5.000.00 

s20,000.00 
s1 20,000.00 
si 60.000.00 

s492.000.0c 

s3s.000.00 
s30.0c 
s50.00 

s150.00 

s1 00.00 
s60.00 

s333.000.00 
s5.00 

. s35.00 
s9.00 

s1.000.00 
5U.25 
s5.00 
s5.00 

s1 0.00 
s0.50 

s125.00 
s20.00 

s500.00 
s30.000.0c 

s5.000.00 
s70.0c 

s3.100.00 
s1,600.c0 

s150.00 
s1.000.00 

s300.00 
s1 15.00 
s1 15.00 

s1 15.00 
s3.000.00 

s1.50 
s3.000.00 
s7.000.00 

s19.00 
s1.50 
s5.00 

s30.00 
s400.0c 

s1 5.00 
s5.00 

s1 6.00 
s17.00 
s21.00 
s80.00 

s1.800.00 
s900.00 

s1.400.00 
s30.000.00 
s4,000.00 

s100.00 
s375,000.00 

s1.000.00 
s3.000.00 

s15.000.0c 
s9,000.0c 
s7.000.00 
s9.000.00 

s125.000.00 
s210.000.00 

s492.000.00 

s35.000.00 
s4.20C 00 

ssc.00 
s900.00 

s7.500.0c 
s4.800.cc 

s333.000.00 
s2,28s.00 

s875.00 
s2.655.00 
s1.000 00 
s3.1 81 .50 
s2.055.00 
s1_220.AA 

s250.00 
s500.00 
s875 00 

s8.200.00 
s2.400.30 

s500 c0 
s30.000.c0 

s5.000.00 
s19.180 00 
s3.i00.00 
s1.600 00 

s300.00 
s1.00c.00 
s3.000.00 
s1 150.00 

s42.435.00 

s690.00 
s3.000.0c 
s1,425.0C 
s3.000.00 
s7,000.00 

s23.180.00 
sr.830.00 

s450.00 
s1.260.00 
s1,200.00 

s14.025 00 
s385.00 

s2.464.00 
s765.00 

s1.449.00 
s6.1 60.00 
s1.800.00 

s900.00 
s5.600.00 

s30,000.00 
s4.00c.00 
s2.300.00 

s375.000.00 
s4,000.00 
s3.000.0c 

s15.000.00 
s9.000.00 
s7.000.00 
s9,00c.00 

s125,000.00 
s210.000.00 



B¡d No:111343 
Project Name: N VANCOUVER AVE COLUMBIA SLOUGH BRIDGE 
Date Bid Opened: 2/1 8/20'1 0 

Project Manager: PAUL GORNICK 
Engineers Est¡mate: 57,000,000.00 

Iteñ Est. 
No Descr¡ption Quant 
63 DrilleC Shafi Reinforcement 1. 

64 CSL Test Access Tubes 4200 
65 Drilled Sheff Excâvation. 48 lnch D amel( 495 
66 Ðrlled Shaft Excavation. 72 lnch D;amei( 366 
67 Ex:siing Ccmmercial Structure íVonitorin! 1 

68 Reinforcement 1 

ô9 Struci,r¿. Coñcreie. C.ass 3600 
7A Struciurai Concíeie. Class HPC4350 1 

71 Architeciural Treatment 77 
72 Reinforced Concrete Bridge End Paneis 180 
73 BT 72 P.ecast Prest.essed Girders 2866 
74 2 lnch Eleckica! Conduii 132 
75 4 lnch Electrical Conduìt 365 
7E Asphaltic P ug Joint Seal 1 

77 Ornamental Bridge Raíl 1 

78 Panel ai Raì1. C.¡amental 'l 

79 Iemporery Proteclrve Panel 1 

80 Siruciural B.idge Hanger - 4 inch Condui 4A 

8i Sirlctural Brioge Åa.get - 4 inch Coîdui 2A 

82 Cold Ple.e Pavement Removal.2 inches 1264 
83 Aggregate Bese 129A 
84 Leve 3. 1r'2'Dense i1[4AC [,lixiure 114A 
85 Exire lor AsphaLi Sidewalks 1 ô0 
86 Concrete Curbs. Standard Curbs 400 
87 Concrete Drjveweys. Reinforced 21AC 

88 Concreie walks 274A 
89 2 5 lo 1 û lnch -lnick Concreie Surfaciñg 560 
90 Pavement Leoe.d. lype B: Bicvcle Lane 6 

9i Pavemeñt Lege.d. -fype B: Pedesirian Li 6 

92 ihermoolastÍc. Ncn-Profile.90 mils. Ex'.í( 3Bô0 
93 Remove Exisiing Signs 1 

94 Pioe S;9. Suppori FootÍngs Breakaway 'i 

95 Pioe Sìgn Posts 'i 

96 Type "G Sìgns in Place 4 5 

97 Type "!Y1" Signs ìn Place 3
gE Llghirng Poles. Fixec Base 1 

93 Lumineires. Lamps aôd tsa lasis 1 

i 00 Swi'rching. Conduit and Wirirg 1, 

'tC') Pe.ma.e.t Seeoinq ùiix Nc.1 A 4 

i02 Perma.e.t Seeiing ['lix No.2 0.1 
1C3 ì/Voody Cca.se Debris 3 
i04 Remove ano Rebuiìi Gates 3 
i05 Removing a¡ci Rebuiid:ng Fence 25 
i0ô -¡relch Excavaiicn 60 
,107 Trerch Backíìll. Class ts 60 
i08 Struciu.ai Bridge Hanger - Waterline Verl 34 
1 09 SÌructuíai B.iCge Fianger - lvate.line Lai( i I 
i 10 i2" Duciìie lrcn Pipe Reskained {lr Soil) 130 
111 12" ùuÇiüe lron Fipe Resirarned {ln Air) 355 
'1 12 Th.ust Collar íor '12 inch DIP 2 
':13 ,2 )Ê E^carsron-on: 2 

-114 lrlanhoie Rim a^dCcvet.24' Die. i'vith P ') 

T 15 6" Blowoí Assembly '\ 

i 1ô AbuÌmeni Câsi.g iinii (Long) "l 

i 17 Acuimeri Cesi.g ij¡ii ishcri) i 
'-18 Remcve Êxlsiinq Asbestos Coaiec 8" Si. 1 

1 i9 12" Gâie Valve. lili 2 
:2 . - 'aj i.:¿ì-¿ ;i- l¿cuen Qeleese '/a r 

SKU 
LS 
FT 
FT 
Fï 
LS 
LS 
LS 
LS 
sY 
sY 
FT 
Fï 
FT 
LS 
LS 
LS 
LS 
EA 
EA 
sY 

TON 
TON 
sF 
FT 
sF 
sF 
sF 
EA 
EA 
F-t 
LS 
LS 
LS 
sF 
sF 
LS 
LS 
LS 
AC 
AC 
EA 
EA 
FT 
cY 
cY 
EA 
EA 
FT 
Fï 
EA 
EA 
EA 
EA 
EA 
EA 
LS 
EA 
EA 

Spec 
Reference 

00512 
AA512 
4A512 
00512 
00521 
0053C 
00540 
00540 
04542 
00545 
0055C 
0c583 
00583 
00585 
00587 
00587 
00587 
0C589 
OO5B9 

00620 
00640 
04744 
0074s 
00759 
00759 
00759 
0075-a 

00850 
00850 
00862 
00905 
00920 
00930 
00940 
00940 
00970 
00970 
00970 
CIC3C 
01030 
C1040 
Ci050 
01050 
c0105 
004c5 
0C589 
00589 
C1 140 

01 14C 

01 r40 
4114C 
01 14C 

A1'14ta 

01 140 

01 140 

C1141 
C1 15C 

01150 

Unit Price 
s125.000.00 

s8.00 
s20-0.c0 
s435 C0 

s250.000.c0 
s450.000 0c 
s470.00c.cc 

s1 50 00 
s1 60 cc 
s172.AC 

s1 8.0c 
s33 C0 

s12.00c.00 
s50.00c.00 
s85.000.û0 

s2.50c.00 
s120.0c 

S65.oo 
s4.0û 

s17.tû 
s75.00 

s2 00 
si 5.00 

s6.c0 
s4.00 
s8.00 

s300.00 
s450.c0 

S250.0r. 
s350.c0 
s250.0û 

s25..J0 

sr5.000.00 
s5.500.0c 

s1c 000 00 
s2.ô00.0c 
s3.500.c0 
si.0cc.0c 

s650.c0 
s22 aC 

s1 6.0c 
s36 0c 

s760 cc 
s85.00 

s1.100 00 
s2.3CC 00 

s45C.00 
S1.20C.|i.. 
s4.000.ca) 
si.20c.cc 
s8.00c.0c 

si.000 00 

Extended 
s125.000.00 
s33,600.00 
s99.000.00 

s159.210.00 
s3.500.00 

s250.00c.00 
s450.000.00 
s470.000.00 

s1 1.550.00 
s28.800.û0 

s492.9s2.00 
s7.77ô.00 

s12.045.00 
s12.000.c0 
s50.000.00 
s85.00c.c0 

s2.500.00 
s4.800.cc 
s1.300.00 
s5 040.00 

s21.930.00 
s85.500.00 

s320.c0 
s6 000.00 

s12.600.c0 
s10.960 00 

s4.480.00 
s1.800 00 
s2.700.00 
s4.43S.00 

s250.00 
s350.00 
s250.00 
s1 12.50 

s6c.00 
s1 5.000.00 

s5.5C0.00 
s10.000.00 

s1.c40.00 
s350.00 

s3.0c0.00 
s1.950.00 

s550.00 
s9ô0.00 

s2.160.00 
s2.72C.00 

s14.440.00 
s1 1.05C.00 
s26 625.00 

s2.200.00 
s4 ô00.00 

s450.00 
s i.200.00 
s4.000.00 
s1.200.00 
s8.000 00 
s4.20c.00 
s1.000.00 

s1 r 0.000.00 
s8.00 

s200.00 
s4s0.00 

s5,500.00 
s22s,000.00 
s450.000.00 
s680.000.00 

s1 0.00 
s160 00 
s200.00 

s20.00 
s35 00 

s1 3.000.00 
s150,000.00 
s1 00.000.00 

s20.c00.00 
s130.00 

s75.00 

s22.00 
s80.00 

s4.00 
s22.AA 
s6.s0 
s5.00 
s9.00 

s350.00 
s500.00 

s1.35 
s278.0C 
s450.0c 
s550.0c 

s44.CC 
s55.00 

s17.000.00 
s6.000 0c 

s10.000.00 
. s2.800.00 
s3.000.0c 

s550.00 
s9c0.00 

s45.00 
s25.00 
s30.00 

s1 60.00 
s250.00 

s73.00 
s72.00 

s900.00 
s3.0c0.00 

s600 00 
s2.000.00 
s3.000.00 
s2 600.00 

s20.0û0.c0 
s2,00c.00 

s9c0 00 

s1 1 0.000.00 
s33.600.00 
s99.000.00 

s1 64.700.00 
s5.500.00 

s225.000.00 
s450.000.00 
s680.000.00 

s770.00 
s28.800.00 

s573 200.00 
s8 64C.00 

s12.775.00 
s13.000.00 

s150 000.00 
s100.000.c0 

s20.000.00 
s5.200.00 
s1.500.00 
s7.560.00 

s28.380 00 
s91.200.00 

s640.00 
s8.800.00 

s13.650.00 
s13.700.00 

ss.040.00 
s2,100.00 
s3,000.00 
s5.21 i.00 

s278 00 
s45C.00 
s55C.00 
s193 00 
s1 65.00 

s1 7,00c.00 
s6.000.00 

s1 0.00c.00 
si.1 20.00 

s300.00 
s 1 .650 00 
s2.700.00 
s1.125.00 
s1,500.00 
s1.800.00 
s5.440.00 
s4.750.00 
s9.490.00 

s25.560.00 
s1.800.00 
s6.000.00 

s600.c0 
s2.000.00 
s3.000.00 
s2.600.00 

s20.occ.00 
s4.000.00 

s9c0.00 

Un¡t Price 
s120.000.00 

s7.50 
s250.00 
s545.00 

s5 s00.00 
s220.000.cc 
s4sc.00û.cc 
s440.000.c0 

s1 35.CC 

s1 80 0c 
s1 70.c0 
si7.5c 

s1 r.000 c0 
s1 20.000.cc 
s1 15.000.00 

sô.000.cc 
Si 2,1.00 

s6¡ 0a 
s5 00 

s17.50 
s76.00 

s2.ac 
sii t0 

s1.75 
s4.00 
s5 5-ô 

s300.00 
s450.00 

b r.z5 
s250.00 
s35C.00 
s250.00 

s25.ar0 
s20.00 

s16 occ.00 
s5.5C0.00 
s9 500.00 
s3.0t0.00 
,qii ttt.ila 

slù!.40 
sô3t.00 

522.:Jt: 
s2û.¡0 
s40.00 

s 1 40.00 
s205.00 

s35.00 
s57.00 

s1.10c.c0 
s2 30c.ic 

s450.0c 
si.20û 0c 
s5.cc0.00 
s2,50c.00 

s16.CCC.00 

Si 0ill.rìiì 

Extended 
s1 20.occ.00 

s31.500.00 
s123.750.00 
s199.470.00 

s5.500.00 
s22C 000.00 
S¡igC 000.C0 
S44C.N00.00 
Si| 395.00 
S32 rlil0.C0 

s487.22A.AA 
s7.5û0.00 

S1 2.C.l5.0C 
s1 i 000.00 

si2c.000.00 
sl i a c00.00 

sit.il00.00 
S,:. ìiliî.C0 
Si ¡ri.CC 
sô.3c0.00 

s22-.a75.0A 
sEê.640.00 

!320 00 
s4.40c.00 
S1.975 00 

si c.960.00 
s3.î80.00 
s1.3C0.00 
S2:ilC.00 
s4.i125.00 

s250.00 
s35C.00 
sÌ50.00 
si 1 2.50 

s60.00 
s1 ii.000.00 

s5.50c.00 
sr.s00.00 
s1 2C0.00 

¡ôr10.00 
s:.riiô.c0 
s 1 .ir5t.00 

s5s0.00 
s1.2C0.00 
s2.4C0.00 
s4.760.00 
s3.895.00 

s1,1.i50.00 
siri,235.00 

S;r.2C0.00 
s.i,êc0 00 

s,150.00 
s1.200.00 
s5.0c0.00 
s2.50c 00 

si ô coc.00 
sr.2c0.00 
s1.000.c0 

L,n¡t Pric€ 
si20.000.00 

ss.00 
s250.00 
s740.00 

s12.000.00 
s225.000.00 
S:i9C.000.00 
s375.000.00 

s1 20.00 
s1 00.00 
s296.50 

s12.0C 
s18.0c 

s15.000.00 
s1 35.000.cc 
s130.000.0c 

s7.000 00 
s60.0c 
s90.00 

s7.00 
s24.00 
s75.0c 

s2.09 
sg 00 
s4.0c 
s3 0c 
S7.OC 

s300.0c 
s450.00 

s1 i5 
s300.00 
s400.00 
s300.00 
s1 15.00 

s60.00 
s1ô.00c.00 

s6.00c.00 
s'i0.000.00 
s10.000.00 
s12.000.00 

s500.00 
s700.00 

s30.00 
s5.00 

s30.00 
s16C.00 
s2c0.00 
si10.00 

s60.00 
s1.000.00 
s5.000.00 

s600.00 
s2.500.0c 
s3,000.00 

s600 00 
s10.c00.00 

s20.00 
s500.00 

s120.000.0c 
s21.000.0-o 

s123.750.00 
s270.840.00 

s12.000.00 
s225.00c.00 
s¿90.000.00 
s375 000.00 

s9.240.00 
sr8.000.00 

s849.769.00 
s5.1 84.0C 
s6.570.0C 

s1 s.000.00 
s135.000.c0 
s130.000.00 

s7.000.cc 
s2,400.00 
s1.800 cc 
s8.e20.00 

s30.960.00 
s85,500 0c 

s320.00 
s3.600.00 
s8,400.00 
s8.220.00 
s3.920.0c 
s1.800.cr 
s2.700.0c 
s4.439.0C 

s3cc.0c 
s40c.00 
s30c 00 
s51 7 50 
s1 8C.00 

s1 6.00c.0c 
s6.000.0-. 

s10.00c 00 
s4.c0c.00 
s1.200.00 
s1.500.00 
s2.1 0C.00 

s75C.00 
s30c.00 

si.800.00 
s5.44C.00 
s3.8C0 00 

s14.30C 00 
s21.30C.00 

s2.0c0.00 
s1c,00c.00 

. s600.00 
s2.500.cc 
s3.000 00 

s60c.0t 
s1c.cûi.ti 

s40.0c 
s50c.00 

Total s4,114,830.56 s4,375,608.30 s4,379,055.55 s4,975,754.30 

Bid Srreiy Yes BB 3B Yes EB Yes 33 

Cori.êctor tsoard Liceñse No. 167954 1 54373 't46928 6325ô 



B'd Nor 111343 
Project Name: N VANCOUVER AVE COLUI\,{BlA SLOUcH BRTDGE 
Date Bìd Opened: 2/18/20'1 0 

Project Manager: PAUL GORNICK 
Èngineers Ès!mate: 5/,uuu,uuu.0u 

Item 
No Description 

Est. 
euant sKU 

S pec 
Reference 

---uiit 
prËe Extended ffi 

1 

2 
3 
4 
5 

6 
7 
I 
9 

10 
'1 I 
12 
lJ 
14 
15 
16 
17 
i8 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 
29 
30 
31 

32 
33 
34 
35 
36 
37 
38 
39 
4A 
41 
42 
43 
44 
45 
46 
47 
48 
49 
50 
51 
52 
53 
54 
55 
56 
57 
58 
59 
60 
6'Í 
62 

;Vobilization j 
lempor¿ry Protectìon and Directio¡ al
Írcffic 1 

Temporary Signs 140 
Temporary Ba.ricades. I ype ìl 1 

Ïempora.y Ba.ricades. Type lll 6 
;eloorary Co-cf e:e Bair:ej. 
Reíiecro'rzeo 
Flaggers BO
-¡em9orary Work Bricjges 1 
-¡gmoorary O.ange P astic i\4esh Fence ¿,57 
-emcorary Tyoe 7 FI Cheii -,-k Fence 
ù:r- olastrc P,ckers z' 
r emporary CL-6 Chain Link Fence 295 
Erosion Ccntrol 1 

,.ralil.q '.2 726 
Sedimeñt Fence. Supporied 411 
Sediment BarrÌer. lype 3 244 
B'oíìiter Bags 25 
Plasiic Sheetjng 'j.000 
lnÌei Protection 7 
Cci. Blcck Soil LiÍt \jC 
Compost Blañkei 1 778 
Polution Cont.ol Plan 1 

Work lsolation Pian and System T 

Work Containmeni Plan and System 'l 

Contaminated ¡ledia Disposal 274 
StockÞìle Berm j 
Decont¿mination of Equipment j 
Truck Liners 2 
HASPiCtulDP Work Plans 1 

Contaminated Groundwate. Disposal 10 
Unanticipated Contaminated il4edia 10 
Contaminaied Timber Dìsposal 369 
Contamìnãted Painied Vvood Railinq 
Disposal b 

Removal of Siroctures end Obstructions 1 

Pavement Saw Cuttins 950 
ExistÌng Ç9¡s¡s1s Revetmeni Removal 1 

Clearing end Grubbing 1 

Geñeral Excavation 1.220 
Subgrade Geotextiie 1.22A
-french Excavation. Commcn 90 
Trench BaÇkfill. Class D 42 
Poiholes Excavatron 3 
Stormwater Pl¿nters 935 
fV Plpe inspection 77 
4 lnch Pvc Conduit Pipe. Schedùle 40 154 
6 lnch PVC Pipe ASIN4 D3034. SDR 35 45 
6 lnch Perf Pipe, Schedule 40 69 
12 Inch PVC PÌpe. AST[1 D3C34. SDR 3{ 77 
Conc.ete lnlets. Type G-2 1 

Beehive lnlet 1 

Concrele lnlets, Type PB (l\4eiâl) 4 
lvlanhole over Existing Sewe.s. 60" 1 

D¡version of Fiow 1 

'french Resurfacìng 23 
Bridge Removaiwork 1 

Historic E¡d Post oí Éxistíng Bridge Raii. 4 
Water Quality l!4onjtoring Access System 1 

Shoring and Cribbing and CofferCams 1 

Structure Êxcavation 1 

Granula¡ Well Backíili 1 

Nêtive Substrêtes Backfill 1 

Furnish Drilling Equipmeni 1 

Drilled Sheft Concrete 1 

LS 00210 

LS 00225 

sF a0225 
EA AA225
ËA AA225 

Fi ca225 

HR 00225 
ts 0a252 
Fï 0a270 

FT AA27A 

FT AA27A 

LS CC280 

sF 00280 
Fï 00280 
FT 00280 
EA 00280 
sF 00280
ÊA 00280 
FT 00280 
SY OO2BO 

LS 0c290 
rs 00290 
LS 00290 
cY aa291 
LS 00291 
LS 00291 
EA C0291 

LS A0291 
I\4-GAL AA29i 
TON 0029i 
TON 00295 

TON 00296 

LS 0031 0
FÌ 00310 
L"q 00310 
LS 00320 
cY 00330 
sY 00350 
cY 00405 
cY 00405 
EA 00405 
sF 00415 

FT 00445 
FT 00445 
Fl 00445 
F-i 40445 
EA 00470 
EA 00470 
EA 00470
ÊA 00490 
LS 00490 
sY 00495 
LS 00501 
EA 00501 
LS 00505 
LS 0051C 
LS 00510 
LS 00510 
LS 005i 0 

LS 0051 2 

LS 00512 

s525.00c 00 

s1 2.000.00 
s22.00 
s35.C0 

s140 00 

s40.00 
s42.50 

s6r 5.000.00 

s35.00 
s9.00 

s6.000 00 
s0.25 
s7 00 

s0.50 
s65.C0 
s25.00 
s4.00 

s500.00 
s1.500.00 
s1.000.00 

s340.c0 
s6 000.00 
s2.500.00 

s350.00 
s2s,000.00 

s400.00 
s250.00 
s1 00.0c 

si 00.c0 
s4.500.0c 

s3.00 
s3.500.00 
s2.500.00 

s15.00 
s2.00 

s20.00 
s28.0c 

s200.00 
s9.50 
s7.00 

s1 0.00 
s8.00 

s14.00 
s21.00 

s900.00 
s1.600.00 

s700.c0 
s16.C00.00 

s3.000.00 
s155.00 

s475,000.00 
s2,500.00 
s8,000.00 

s100.000.00 
s7.000.00 
s7.000.00 
s5.000.00 

s50.000.00 
s1 90.000.00 

s525.000.00 

s12,000.00 
s3.080.00 

s35.00 
sB40 c0 

s3.000.00 
s3.400 00 

s61 5.000.00 
s1.142.50 

s875.00 
s2.655.00 
s6.000.00 

s2.877.00 
s597.80 
s5c.00 

s5c0.00 
s455.00 

s10.250.00 
57.f i2 00 

s500.00 
s1.500.00 
s1.000.00 

s93.rô0.00 
s6.000.00 
s2.500.00 

s700.00 
s25.000.00 

s4,000.00 
s2.50c.00 

s36.900.00 

s600.0c 
s4.500.00 
s2.8s0.00 
s3.500.00 
s2.500.00 

s18,300 00 
s2.440.00 
s1.8C0.00 
s1.176.00 

s600.00 
s8.882.50 

ss39.00 
s1.540.00 

s360.00 
s966 00 

s1 ,61 7 00 
s900.00 

s1.600.00 
s2.800.0c 

s1 6.000 00 
s3.00c.00 
s3.565.00 

s475.000.00 
s10,000.00 
s8.000 00 

sr00.000.00 
s7.000.00 
s7.000.00 
s5.000.00 

s50.000 00 
s190.000.00 

s5i 0.000.00 

s5.000.00 
s17.C0 
s30.00 

s1 i0.00 

s26.60 
s42.00 

s862.000.00 
S2.45 

s35.00 
s9.00 

s8.000.00 
sc.25 
s7.c0 
s2.45 
s2.00 
s0.50 

s65 00 
s25.00 

s4.00 
s2.500.00 

s1 10.000.c0 
s1c0.000.00 

s1 00 00 
s9.350 00 
s3.800.00 

s690.00 
s50.000.û0 

s600.00 
s75.00 

s120.C0 

s1,000.00 
s5.cc0.00 

s3.00 
s2,000.00 
s5.000.00 

s15.00 
s2.00 

s20.00 
s28.00 

s800.00 
s i 8.0c 

s7 c0 
s9.45 
SB.OO 

s1 4.00 

s21.00 
s900.00 

s1.ô00.00 
s700.00 

s75.000.00 
s3.000.00 

s80.00 
s350,000.00 

s1.500.00 
s7,000.00 

s25.000.00 
s8.000.00 
s5,000 00 

s25.000.00 
s50.000.00 

s200.000.c0 

s51 0.000.00 

s5.000.00 
s2.380 00 

s3c.00 
s660.00 

s1.995.00 
s3.360.00 

s862.000.00 
s1.1 1 I 65 

s875.00 
s2.655.00 
se.00c.00 
s3.181,.50 
s2.677.00 

s597.80 
s50 00 

s500 00 
s455.00 

s10.250.00 
s7.1 1 2.00 
s2.500.00 

sJ 1 0.000.00 
s100,000.00 

s27.400.00 
ss.350.00 
s3.800.00 
s i .380.00 

s50.000.00 
s6 000 0c 

s75C 00 
S4¡r.280 00 

s6.cc0.00 
s5.C0C.00 
s2.850.00 
s2.000.00 
s5.000.00 

s18.300.00 
s2,440.00 
s1.800 00 
s1.1 76.00 
s2,40c.00 

s1 6.830.00 
s539.00 

s1.455.30 
s360.00 
s966.00 

51 .61 7.0C 

s900.00 
s1.600 00 
s2.80c.00 

s75.000.00 
s3.000.0c 
s1,840.00 

s350.0c0.00 
s6.000.00 
s7.000.00 

s25,000.00 
s8.000.00 
s5.000.00 

s25.000.00 
s50.000.0c 

s200.000.00 

http:s200.000.00
http:s50.000.0c
http:s25.000.00
http:s5.000.00
http:s8.000.00
http:s25,000.00
http:s7.000.00
http:s6.000.00
http:s350.0c0.00
http:s1,840.00
http:s3.000.0c
http:s75.000.00
http:s2.80c.00
http:s1.455.30
http:6.830.00
http:s2,40c.00
http:s2,440.00
http:s18.300.00
http:s5.000.00
http:s2.000.00
http:s2.850.00
http:s5.C0C.00
http:s6.cc0.00
http:s50.000.00
http:s3.800.00
http:ss.350.00
http:s27.400.00
http:s100,000.00
http:0.000.00
http:s2.500.00
http:s10.250.00
http:s2.677.00
http:s3.181,.50
http:se.00c.00
http:s2.655.00
http:s862.000.00
http:s3.360.00
http:s1.995.00
http:s5.000.00
http:0.000.00
http:s200.000.c0
http:s50.000.00
http:s25.000.00
http:s8.000.00
http:s25.000.00
http:s7,000.00
http:s1.500.00
http:s350,000.00
http:s3.000.00
http:s75.000.00
http:s1.�00.00
http:s5.000.00
http:s2,000.00
http:s5.cc0.00
http:s1,000.00
http:s50.000.�0
http:s3.800.00
http:s1c0.000.00
http:10.000.c0
http:s2.500.00
http:s8.000.00
http:s862.000.00
http:s5.000.00
http:0.000.00


Bid Noi 111343 
Project Name: N VANCOUVÊR AVE COLUMBIA SLCUcH BRIDGE 
Date Bid Opened: 2/1 8/201 0 

Project lManager: PAUL GORNICK 
Engineers Est¡mate: 57,000,000.00 

Item 
No 

63 Drilled Shaft Reinforcemeni i 
64 CSL Test Access Tubes 42AA 
65 Drilled Shaft Excavation.4B lnch Dìamet€ 495 
66 Drilled Shaft Excavation. T2 lnch Diamei€ 366 
67 Existing Commercial Struciure llo¡ìtorÌn! 1 

68 Reinforcement 1 

69 Structural Concrete. Class 3ô00 1 

7A Structu.al Concrete. Clêss l-ÌPC4350 i 
7'i Architectural Treatment 77 
72 Reinforced Coñcrete Bridge End Paneis 180 
73 BT 72 Precest Presiressed Girders 2866 
74 2 lnch Eleciricai Conduìi 432 
75 4 lnch Electrical Condlii 365 
76 Asphaltic Plug Jojnt Seal 1 

77 Ornamental Bridge Raìl 1 

78 Panel at Rail. O.namental 1 

79 Temporary Protectrve Panel 1 

80 Skuctural Bridge Hanger - 4 lnch Condui 4A 

81 Structu.al Bridge Hanger - 4 Inch Condui 2A 

82 Cold Plane Pavemenl Removal.2 lnches 12õA 
83 Aggregate Base 1290 
84 Level 3. 1/2" Dense Hlv4AC l'4ixture 114A 
85 

=xtra 
for Asphalt Sideu/alks 1 60 

86 Concrete Curbs. Standard Cu.bs 40C 
87 Concrete Driveways, Reìnforced 21AA 
88 Concrete Walks 274A 
89 2.5 io 1 0 lnch Ihick Concrete SlrÍacing 560 
90 Pavement Legend. Type ts: Bicyc e Le¡e 6 

91 Pavemeni Legend. Type B: Pedestrian Li 6 

92 -ihe.moplastic, Non-Profile.90 miis. Extri 3860 
93 Remove Existing Signs 1 

94 Pipe Sign Supporl Footjngs. Breakanay 1 

95 Pipe Sign Posts 
96 Íype "G" Signs in Place 4.5 
97 -iype "W1 'Signs ìn Place 3 
98 Lìghting Poles. Fixed Base 1 

99 Lumìnaires. Lamps and 8a lasts 1 

100 Sw¡tching. Conduit and Wìring 1 

101 Permanent Seeding Uix No.1 A.4 

i02 Permanent Seeding tulix Nc.2 A.1 

103 Woody Coarse Debris 3 
104 Remove and Rebuild Gates 3 
105 Removing and Reblildlng Fence 25 
106 Trench Excavation 60 
I 07 r rench Backfill. Class B 6C 
i 0B Skucturâl Briciqe Hanger - \¡leterline Verl 3t 
i 09 Structural Bridge Hanger - Waterline Lai( 14. 

1 1 0 1 2" Ductile lron Pipe Restrained (ln Scil) 1 30 
1'11 1 2" Ductile lron Pipe Reslrained (l¡ A r) 355 
1 i 2 L hrusi Collar for 1 2 lnch DIP 2 
'¡13 12" Dia. Expansion JoÌoi 2 
1 'l 4 f\4anhole Rim aôd Ccver. 24" Dia. \¡íith P 1 

i 1 5 6" tslcwoä Assembly 1 

i 1 6 Abuiment Casi.q Unit (Long) 1 

i 1 7 Abutment Cêsing Unit (Shcri) 'i 

i 1 B Remove Éxisiiñg Asbestos Coatec 8" Si( 1 

119 i2" Gete Vaive. ¡.lJ 2 
i2A 2lîch lvianualAir-Vacuum ReieaseVaiv 1 

ESt. 
Descript¡on Quanl SKU 

LS 
FT 
Fï 
FT 
LS 
LS 
LS 
LS 
sY 
sY 
Fr 
Fr 
FT 
LS 
LS 
LS 
LS 
EA 
EA 
sY 

toN-ioN 
sÊ 
FT 
sF 
SF-
sF 
EA
ÊA 
F-r 
ts 
LS 
LS 
sF 
sF 
LS 
LS 
LS 
AC 
AC 
EA
ÉA 
FT 
cY 
cY 
EA 
EA 
Fï 
FT 
EA 
EA 
EA 
EA 
EA 
EA 
LS 
EA
ÊA 

Spec 
Reference 

40512 
00512 
00512 
C0512 
00521 
00530 
00540 
00540 
00542 
00545 
00550 
00583 
00583 
OO5B5 

00587 
00587 
00587 
00589 
00589 
00620 
00640 
40744 
a0749 
00759 
00759 
00759 
00759 
00850 
00850 
00862 
0090s 
00920 
00930 
00940 
00940 
00970 
00970 
00970 
01030 
0i030 
01040 
01050 
01 050 
00405 
00405 
00589 
00589 
0'1140 
41144 
01 140 
01 140 
01 140 
41144 
01 140 
41114 
41141 
0115C 
01 150 

Unit Price 
s125.000.00 

s7 00 
s325.00 
s700.00 

s3.900.00 
s225.00c.00 
s50c.000.00 
s375.000.00 

s200.cc 
s230.00 
s21 5.00 

s1B.C0 
s33.C0 

s7.500.c0 
s1 60,000.00 
s160.000.00 

s25.000.cc 
s1 50.0c 
s300.00 

s4.00 
s1 7.CC 

s75.0c 
s2.00 

s1 6.60 
s6.0c 
s4.0c 
s6.c0 

s300.00 
s450.00 

s1.15 
s250.cc 
s350.c0 
s250.00 

s25.C0 
s20.00 

s16.000.c0 
s5.500.00 
s9.600.00 
s2.600.00 
s3.500.0c 

s3s0.00 
s650.c0 

s22.C0 
s16.00 
s35.00 

s250 c0 
s350.0c 

s85.0c 
s65.0c 

s1.100.00 
s2.300.0c 

s450.00 
s1.20c.00 
s3.500.00 
si.5c0.00 

s16.C00 00 
s2.100.00 
s1 000.00 

s125 000.00 
s29.400.00 

s160.875.00 
s256.200.00 

s3.900.00 
s225.000.00 
s500.000 00 
S375,00u..00 

s15.40C.00 
s41.400.00 

s616.190.00 
s7.776.00 

s12.045.00 
s7.500.00 

s1ô0,000.00 
s160,000.00 

s25.000.00 
s6.000.00 
s6,000.00 
s5,040.00 

s21.930.00 
s85.500.00 

s320 00 
s6.640.00 

s1 2.60C.00 
s10.960 00 

s3.360.00 
s1.8CC.00 
s2.70c.00 
s4.439.00 

s250.00 
s350.00 
s250.00 

s60.00 
s1 6.000.00 
s5,500.00 
s9.600.00 
s1.040.00 

s350.00 
s1.c50.00 
s1.950.00 

s55C.00 
s96C.00 

s2.10c.00 
s8.5C0.00 
s6.6s0.00 

s1 1.050.00 
s23.075.00 

s2.200.00 
s4.600.00 

s45C.00 
si.200.00 
s3.500.00 
s1.500.00 

s1 6.000.00 
s4.200.c0 
s1.000.cc 

sr78.000 00 

S36r.0c 
S 705. Cuî 

s5.100.cî 
s25C.',tìii{).iJ 
ss:ìc.ûJ¿.¡0 
s443,COa 0ai 

s15t.00 
s2cc.c0 
s192.00 

S32.8ur 

s13.100.00 
s200.00c.¡0 
s65.000.00 
si 0.000.00 

s120.00 
s65.00 

s7 00 
s17.00 
s75.00 
s¡ ut 

Sô.30 
s5.4C 
s8.40 

s330.C0 
s45C.00 

S i.15 
s200.00 
s400.00 
s4cc.c0 

s5c.00 
s5c.0c 

s1ô.0íiû 0¡ 
S6,COO ÛC 

s1 0.ccO.00 
s2.6C0.0c 
s3.5CC.0C 

s35C.00 
sô50.0c 

s22.00 

s35.0c 
s20c.00 
s300.00 

s85.00 
s8c.00 

s1.1CC.C0 
s2.-i0c.c0 

s.150.00 
s1 200.cc 

s2 50û.00 
s20.000.00 

s2.1 C0.00 
s1.0íJ0.c0 

.xtended 
s17å C00.c0 

s 2 r...1 il! . c0 
si7!.200.00 
s27:r.íi90.C0 

Sr. r 00 00 

Sí:,r r li-ì.C0 

S1r4i. ì)ìiil 00 
s1 1,550.00 

s36.300.00 
s550.272.00 

s7.r3c.40 
s1 1.!72.00 
s1::;.i00.00 

S20r;.i0C.00 
s8a.¡cc 00 
s1 c.i)00.00 

s4.800.00 
s1.30c.00 
s8.820.00 

s2i,930 00 
s85,500.00 

sa8c.00 
S,r.¡t0 00 

Slr 293 OO 

Sf i.79ô.00 
s¿.704.00 
sl.3c0 00 
s!.7cc 00 
S¡.,139.00 

s2cc.00 
s40c.00 
s.1û0 00 
rlrt25.00 
::ii;c.00 

s1 ii.alcc.00 
Srrl.ri'lC.0C 

S'l!.CC0.00 
Sí.C/r0.00 

s35C 00 
S :.i15C.00 

S1,ír50.00 
s550.00 
s960 00 

s2.'Í00.00 
s0.3c0.00 
s5.7C0.00 

s1 1.050.00 

s28.4ûC 00 
s2.200.00 
s.1.occ.00 

s450.00 
s 1.200.00 

s¡.¡c0.00 
s2.5¡0.00 

S2,r:.ì1.C0 
S.ì.200.00 
s1.0cii.00 

Total s5,315,868.80 ss,741,269.65 

¿ d SLrely tsB BB 

Contractor Board License No. 13877 
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.Agenda No. 

REPORT NO. 
Title 

Accept bid of Mowat Construction Company for the N Vancouver - Columbia Slough Bridge for 
$4,11 4,B3dJãß (Furenastng Report - Bid No. 111343). ,| 'proc.".gç¡ãfrt 

INTRODUCED BY 
Com mìssio n erlAud itor. 

Mayor Sam Adams
l,-,,1,, 

;t ../ t' .i ¡, i, it :t' i' ¡ /,, 

COMMISSIONER APPROVAL 

-Finance and Adrninistratior'ì - Adams 

Position 1/Utilities - Fritz 

Position 2/Works - Fish 

Position 3/Affairs - S.rllzmar¡ 

Position 4/Safety - Leonard 

BUREAU APPROVAL 

Bureau: Procurement Services 
Bureau Head: Christin" Voodfþ\ 

Prepared by: Kelly Davis
 
Date Prepared.March 1, 2010
 

Financial lmpact Statement 

Cornplete<l X Arnencls Buclget I 
Not Reclr,rirecl fl 
Council Meetino Date 
March '10,2O1Õ 

City Attorney Approval 

AGENDA 

Total amount of time needed: 
(for presentation, testimony and discussion) 

CLERK USE. DATE FILED 

"1/ / 

LaVonne G riffin-Valade 
Auditor of the City of Portland 

By: 
Deputy 

ACTION TAKEN: 

i\/lAR 0 20ltl l\tcËPTID m¡p,qne 00NTRA0T 

FOUR-FIFTHS AGENDA	 COMMISSIONERS VOTED 
AS FOLLOWS: 

2. Fish 

' 

ll. Saltzman 

REGULAR X 
Total amount of time needed: 3 mins 
(for presentation, testimony ancl discussion) 


