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REGULAR CALENDAR 
March 21,2012 

TO THE COUNCIL: 

The Chief Procurement Officer has advertised and received bids for Bid Number 113436 for the 
Emergency Coordination Center project for the Bureau of lnternal Business Services - Facilities Seryices, 
with a construction cost estimate of $1 1 ,000,000.00. Facilities Services rated the level of confidence in the 
project estimate as Optimal. 

Bids were opened on December 1 , 2011 , and six (6) bids were received. The low bid of Triplett Wellman, 
lnc. was deemed non-responsive to the City's Good Faith Efforls requirements therefore the second low 
bidder, Emerick Construction Co. (Emerick) was found responsive to the requirements of the solicitation 
and is in standing to be awarded this contract. lt is recommended that the bid of Emerick Construction Co. 
be accepted at the lump sum quoted in their bid for a total estimated amount of $10,350,000.00. 

The Bureau of lnternal Business Services - Facilities Services along with Procurement Services, identified 
thirty-two (32) Divisions of Work as potential M/W/ESB subcontracting opporlunities for this project, 
resulting in $8,183,567.43 awarded to subcontractors. 

The Divisions of Work identified were: 

Asphalt Paving Concrete Cutting Concrete Pumping Concrete Work Crane Service 

Demolition Drywall/Sheetrock Electrical Excavating Fencing 

Floor Coverings Glass Services Grading Hauling HVAC 
Services 
(Truckinq) 

lnsulation lrrigation Landscaping Metal Painting / 
Fabrication Wallpapering 

Plumbing Roofing Sewer/Water/ Site Clean Up Striping 
Storm Drain Work 

Structural Steel 
(lnstalliErect) 

TilelTerrazzolMarble 
Work 

Traffic Sign 
lnstallation/Removal 

Utilities Waterproofing 

Welding Window Coverings 

ro hetp ensure ecluat access to prosrem,, ,!:,n:r",ilf::,,ï,'#"iri'i,llIií*,nosement & F.inance witr reusonabty 
moddy polícies/procedures ancl provicle auxiliary cti.cJs/services to persons with clisabitities ttpon. reqLtest. 

http:8,183,567.43
http:10,350,000.00
http:000,000.00


ln their bid, Emerick Construction Co. indicated their intent to self-perform the following divisions of work: 

Concrete (partial) 

Emerick Construction Co. further indicated in their bid MWESB participation to be 3.56% or$291,434.00 of 
the estimated subcontracting dollars: 

. MBE - $17,985.00 performing Waterproofing (partial). 

. WBE - $23,629.00 performing Doors & Hardware lnstallation, and Site Clean Up. 

. ESB - $249,820.00 performing Concrete Pumping, Fire Suppression, Striping, Surveying, 
Tile/Terrazzolltfiarble Work, Traffic Sign lnstallation/Removal, Waterproofing (partial), Window 
Coverings. 

After Emerick Construction Co. was found responsive to this bid and a Notice of Intentto Award a Contract 
was issued, Emerick subsequently increased MWESB participation to 15.83% or $1 ,320,111.00 of the 
estimated subcontracting dollars. They also performed optional good faith efforts in seeking to procure a 

portion of the construction materials from MWESB suppliers as encouraged by the Good Faith Effort 
Program Requirements and have identified an additional 844,229.00 participation from MWESB suppliers. 

Emerick Construction Co. has a current City of Portland Business License and their EEO Certification is 

current through October 21,2013. The company is located in Happy Valley, Oregon, and is not a State 
Certified MWESB Contractor. 

Emerick Construction Co. is in Full Compliance with the Equal Benefits Program. 

Funds are available for this project under Owner Cost Center 800001.CAP.DES. 

It is further recommended that a Performance Bond and a Payment Bond each in the amount of 100% of 
the contract amount be furnished by the Contractor. 

It is also recommended that a two (2) year Maintenance/Warranty Bond for 20o/o of the final contract 
amount be furnished by the Contractor before final payment is released. 

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 
5.34.410D of the City Code. 

Recommended by: 

d 

Christine Moody 
Chief Procu rement Officer 

CM:kbm 
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GOOD FAITH EFFORT 
COMPLIANCA, REPORT .#ù 

@eEwith Good Faith Efforl Requirements üÆ No 

Reviewed by: Jin Huano and Kathleen Brenes-Morua 
Date: January 24, 2012 

PROJECT INFORMATION 

PROJECT NAME & BUREAU Emergency Coordination Center 

BID NUMBER 1 1 3436 

PRE-BID DATE October 19, 2011 

BID OPEN DATE December 1, 201 1 

BID AMOUNT $10,350,000.00 

CONTRACTOR Emerick Construction Co. 

AT BID SUBM'SS/ON 
QUESTION YES NO 

Did contractor submit the GFE Form 1 (Subcontractor and Self-Perform Work List)? x 

MIW/ESB PARTICIPATION - Total Bid 

PARTICIPATION TYPE TOTAL S PERCENTAGE OF TOTAL BID AMOUNT 

MBE 817,985.00 0.17% 

WBE $23,629.00 0.43 % 

ESB ç249,820.00 2.37 % 

Total MIW/ESB Total bid - 2.82 % 

Participation $291,434.00 Subcontract percentage - 3.56% 

MlWBE PARTICIPAflO'V - S 

TOTAL OF ALL TOTAL MBE & WBE PERCENTAGE OF MlWBE 
suBco/vrRÁcrs SUBCONTRACTS SUBCONTRACTS 

non-certified firms 

$8,183,567.43 941,614.00 
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GOOD FATTH DOCUMENTATTON (24 HOURS AFTER BtD OpENtNc) 

QUESI/Oi\'	 YES NO ivorEs 
Did príme contractor attend the mandatory pre-bid meeting? (lf pre-bid meeting 
was waíved, note in /VOfES column.) Check sign-up sheef with Buyer. x1. 

Did contractor explain why identified divisions of work (DOW were not inctuded2.	 Se/f
for subcontracting? (See Form 1)	 x perform 

3.	 were |etters or faxes senf fo all M/M//ESBs (in identified Dow's to be 
subcontracted) at the pre-bíd meeting?(Form 2) x 

4.	 Was a minimum of five (5) M/WESB firms contacted (in each identified DOW to 
be subcontracted) by letter or fax to bid on this project?(Form 2) x 

5.	 Were M/IAI/ESB firms contacted at least seven (7) calendar days before the bid 
opening?(Form 2) x 

6.	 Is a copy of the letter or fax sent to potentiat M/WESB subs íncluded in Good 
Faith documentation? x 

7.	 xDid prime provide a completed M/wEsB contact/Bids Received Log (Form 2)? 

GOOD FAITH EFFORT ANAIYS/S
DivisionsofWorkIdentifiedbyCity:AsphattPaving,Concrei 
Service, Demolition, Drywall/Sheetrock, Etectricat, Excavating, Fencing, Ftoor Coverings, Oøss Seryices, Grading,
Hauling Servrces (Trucking), HVAC, lnsulation, lrrigation, Landscaping, Ìvletat Fabrication, painting/VValtpar"r,nn,

1. 
Plumbing, Roofing, Sewer, Water & Storm Drain Work, Site Cteanup, Striping, Structural Steet ¡tn-statUËrec1,
Tile/Terrazzo/Marble Work, Traffic Sign lnstattation/Removat, IJtitities, Waterproofing, Wetding,'and Window 
Coveringg. 

2. Ratiönale for non-utitization of subcontractors for.suggesúed Divisions o, *ornt **rr*i. 

Att Divisions of Work to be used on this project: Asphatt Paving, Concrete Cutting, Concrete pumping, 

Work, Crane Service, Demolition, Drywatt/Sheetrock, Etectricat, Excavating, Fencing, Floor Coverings, Giass""*r*
 
Services, Grading, Hauling Servlces (Trucking), HVAC, lnsulation, trrigation, Landscaping, Metat fãørication,

Painting/VVallpapering, Plumbing, Roofing, Sewer, Water & Storm Drain Work, Site Cieanup, Striping, Structurat Steel 

3.	 (lnstall/Erect), Tile/Terrazzo/Marble Work, Traffic Sign tnstatlation/Removat, lJtilities, Waterproofing,"fueHing, and' Window Coverings. Additional opportunities identified by Prime: Carpentry, Survey, Finat iteanin{,'n"øu,
lnstallation, Metal Framed Skylights, Overhead Coiting Door, Access Ftooring, Doors/Hardware, Toilet 
Compartments, Wall/Door Protection, MetalWalt Panets & Shee/ Metat Ftashing/Trim, Joint Seatants, Exterior 
Sunshade Assembly, Flagpotes, Architectural Casework, Metat Countertops, S¿one Countertops, Fire Suppre,ssion, 
EIe ctric Traction El evqþ¡g-lvþþffpgkers, a nd F at t prote ctio n. 

Certified Subcontractors' name, Cert Type, and Subcontract amount used on the Project: Eagle Striping
(lrafflc Sign and Striping, ESB) - $5,430.00; H&F Concrete pumping (Concrete pumpíng, fSÐ WA,õ00.00; pacific 
Tile & Stone (TilelTerrazzo Marble Work, ESB) - $ 62,850.00; Sawtooth Cautking, tnc. (Water[roofing & Jolnt4. Sealants, ES8,) - $11 ,827.00; Edmondson's Drapery, lnc. (Window Coverings, ÈSe,t - $az,sa}.oo; Tárracatc LLC 
(survey, ESB,) - $9955.00; wFJ Janitorial Services, lnc (Finat cleaning, wer¡ - $8,100.00; Etkins Masonry
Restoration (Cold & Hot Ftuid Apptied Waterproofing, MBE) - $17,985.00; Gibson Door & Mittwork (tnstaltboors & 
Hardware, WBE) - $15,529.00; and Blackwater Fire Suppresgion (Basic Fire Suppression, ESB) - $ 7g,898.00. 

Subcontractor names and subcontract amounts awarded to non-certified firms: Buckaroo Thermoseal5. (Roofing) - $ 327,253.00; KonetlConstruction & Demotition (Sewer, Water & Storm Drain Work, Site Ctean I.)p,
Demolition, Grading, Hauling Seryices, Excavating, and tJtitities) - $924,1 53.63; Leed Corporation (ptumbing) _ 
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6. 

7. 

8. 

9. 

10. 

$500,000.00; First Call Heating & Cooling (HVAC) - $1,170,000.00; Advanced Welding & Sfee/ lnc. (Structural Steel 
and Metal Fabrication) - $466,000.00;Oregon Asphaltic Paving - $19,387.80; Ashland Brothers (Concrete Cutting) 
$5000.00; Made of Steel (Crane Service and Welding) - $115,400.00; Cedar Landscape, lnc. (lrrigation and 
Landscapíng) - $200,492.00; Shields Painting Corporation (Painting/Wallpapering) - $49,215.00; Western Partitions, 
lnc. (Drywall/Sheetrock and lnsulation) -$628,190.00; Team Electric (Electrical) - $1,607,200.00; Town & Country 
Fence Co. of Oregon (Fencing) - $203,333.00; Floor Factors (Floor Covering) - $138,560.00;Agate Pacific Group, 
LTD (Glass Services) - $310,738.00; JBA Construction, lnc. (Rebar lnstall) - $21,200.00; Quatity lnstattations, lnc. 
(Metal Framed Skylights) - $34,226.00; Jack's Overhead Door, lnc. (Overhead Coiling Door) - $3,434.00; Advanced 
Technology Group (Access Flooring) - $141 ,372.00; Gibson Door & Millwork (lnstallDoors & Hardware) -$15,529.00; 
W.H. Cress Company, lnc. (Toilet Compartments and Wall & Door Protection) - 913,798.00; Advanced Metal
 
Sys/ems (Metal Wall Panels & Sheef Metal Flashing & Trim) -$651,038.00; Bridgetown Sa/es, LLC (Exterior
 
Sunshade Assembly) - $9,387.00; L.PH. Bolander and Sons (Flagpoles) - $1,837.00; Genothen (Architecturat
 
Casework, Metal Countertops, and Simulated Sfone Countertops) - $175,644.00; NW Fire Suppression (Fire Ext.
 
Clean Agenf Sysfems) - $45,950.00; Kone Elevators (Electric Traction Elevators) - $70,640.00; NW Handling
 
Sysfems (Metal Lockers) -$29,685.00; and Tractel (Fall Protection) - $20,000.00.
 

Divísions of Work retained by Prime: Concrete, Rough Carpentry, and Division 10 Specialties. 

Bids received from certified firms (not used): Dirt & Aggregate (MBE) -$877,573.00; Progressive Concrete 
So/ufions (WBE) - Unit Prices; R&R GeneralContractors (MBE) $777,152.00; Stellar Corp Construction (WBE) 
$797,709.00; Unican Corp. (MBE) -$57,280.00; Superior Fence & Construction (ESB) - $240,175.00; Zochert Fence 
Co., lnc. (ESB) - $231,546.00; Alicata G/ass, lnc. (MBE) - $69,660.93; J. Losey Trucking (WBE) -T&M; Enviroscapes 
Northwest (ESB) - $126,726.00; A2 Fabrication, lnc. (WBE) - $23,980.00; Benchmark Coatings (WBE) 
$108,340.00; Boanerges Group LLC (MBE) - $598,323.00; Diverse Works (ESB) - $36,568.00; 4C Painting (MBE) -
T&M; Laras Construction, LLC (MBE) - $ 75,000.00; NW Kodiak Construction (WBE) - $819,391.00; Superior 
lnteriors (WBE) - $75,475.00; 

Check Compliance file for prime contractor. Are there any contract.compliance issues in the prime's 
Compliance file (last 3 years) that should be noted for the Purchasing Agent's Report to Councit? None. 

Any special Good Faith Efforts undertaken by the Prime Contractor? Yes. Prime contacted more than required 
M/VV/ESBs in some Divisions of Work. 

List of other prime bids received: Note any specíal Good Faith Efforts taken by the Prime Contractor and if 
good faith effort documentation submitted (Forms 1/2). Tríplett Wellman, lnc. (Form 1 & 2 Non-responsive,) 
$10,280,000.00; Skanska USA Building lnc. (Form1) - $10,540,000; Howard S. Wright Constructors - $10,650,000 
(GFE documentation not submitted); Fortis Construction, lnc. - $10,720,211 (GFE documentation not submitted); and 
P&C Construction Co. - $10,830,000 (GFE documentation not submitted). 

Noúes; 
EEO Cert. Expires: 10121113 
COP License No.; 135352 
CCB License No.; 10723 

/ssues.' 
1 . There is a discrepancy between the NIGP Code and work description /rsfed for Buckaroo
 

Thermoseal (Form 1, page 0).

2. "Konell Excavation" at 36000 SE lnternational. Sandy, Oregon listed for
 

Sewer/VVater/Storm Drain, Site Clean Up, Grading, and Hauling Services (Form 1, pages
 
0 & 3). "Konell Construction" at 36000 SE lnternationalWav, Sandy, Oregon tisted for
 
Demolition (Form 1, page 2). "Konell Construction & Demolition" at 36000 SE lndustrial
 
Wav, Sandy, Oregon listed for Excavating and Utilities (Form 1, pages 4 & 5). Are they
 
different busrness entities or the same?


3. There is a discrepancy between the NIGP Code and work description listed for Advanced
 
Welding & Sfee/ (Form 1, page 1).


4. The "FOB ONLY" notation for Advanced Welding & Sfee/ (Form 1, page 1) is unclear.
5. "Ashland Brothers" in Keizer, Oregon listed for Concrete Cutting and is identified as a 
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certified ESB contractor (Form 1, page 2), however a search of the OMWESB Certified 
Firms website yielded "Ashland Brothers Landscapes" in Woodburn, Oregon as the 
certified firm. 

6. The dollar amount for W.H. Cress Company for Walt & Door Protection work (Form 1, 
page 7) is confusing. 

7' Ertell Electric, a certified ESB prebid meeting attendee specializing in electricalwork, is 
not listed on Form 2 as being contacted, GFE Program requires bldders to contact 
M/WESB prebid meeting attendees specializing in a division of work that wilt be 
subcontracted. 

B. City of Roses Disposal & Recycling, a certified MBE/ESB prebid meeting attendee 
specializing in waste hauling work, is not listed on Form 2 as being contacted. GFE 
Program requires bidders to contact M/W/ESB prebid meeting attendees specializing in a 
division of work that witl be subcontracted.

9' Alliance lndustrial Group's bid for Structuralsleel rs tisted as being used on Form 2, yet
under the Reason Not Used column (Form 2) it states "Not Low". Advanced Wetding- is 
listed for Structural Sfee/ on Form 1. 

10. Tom Sfevens Boiler Repair, one of the four certified M/WESB contractors matching the 
OMWESB Certified Firms query for the Welding division of work (NtGP Code Otæb¡, is 
not listed on Form 2 as being contacted. GFE Program requires bidders to contact a 
minimum of five M/WESB subcontractors tisted oi tne OMWESB Certified Firms website 
in each GFE division of work that witt be subcontracted. lf there are less than five 
certified M/W/ESB subcontractors for a pariicular division of work, bidders are required to 
contact all firms listed. 

Clarifications: 
1- Emerick made a clerical mistake and wrote the incorrect NIGP Code for the work to be 

performed by Buckaroo Thermoseal (Form 1, page 0). Emerick verified the NtGp Code 
is 91473, which corresponds to the Roofing work description. The error was corrected 
pursuant to Portland City Code Secfrbn 5.34.490.

2. Emerick made a clerical mistake by inconsistentty writing the name and address of 
Konell Construction & Demolition throughout Form 1. Emerick verified the subcontractor 
performi ng De molition, Excavating, Grãding, Hauting Services (Trucki ng),
Sewer/Water/Storm Drain, Site Clean IJp, and l|titities work is Konelt Cotnstruction & 
Demolition at 36000 SE IndustrialWay, Sandy, Oregon. The error was corrected 
pursuant to Portland City Code Section 5.34.490.

3. Emerick made a clerical mistake and wrote the incorrect NIGP Code for the work to be 
performed by Advanced Welding & Slee/ (Form 1, page 1). Emerick verifiect the NtGp
Code is 91479, which corresponds to the Structural Steel work description. The error 
was corrected pursuant to Porfland city code section 5.34.490.

4. Emerick verified Advanced Wetding & Sfee/ (Form 1 , page 1) is onty supptying steel 
members;the installation is being performed by Made of Sfee/ tisted on Form-1 pages 2 
&5. 

5. Emerick made a clerical mistake and check marked Ashtand Brothers (Form 1, page 2) 
as a certified ESB contractor. Emerick verified Ashtand Brothers is not a certified ESEI. 
The error was corrected pursuant to Portland City Code Section 5.34.4g0.

6. Emerick made a clerical mistake and tisted the dollar amount for W.H. Cress Company
for Wall & Door Protection (Form 1, page 7) as $4,1780. Emerick verified the doltar 
amount is $4,178.00. The error was corrected pursuant to Porttand City Code Section 
5.34.490. 

7. Emerick made a clerical mistake in faiting to transpose contact information for Ertett 
Electric onto Form 2. Supporting documentation submitted with Form 2 provides the 
contact information. The error was corrected pursuant to Porlland City Code Section 
5.34.490. 

B' Emerick made a clerical mistake in faiting to transpose contact information for City of 
GFE Review Template 
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Roses Disposal & Recycling onto Form 2. Supporting documentation submitted with 
Form 2 provides the contact information. The error was corrected pursuant to Portland 
City Code Section 5.34.490. 

9.	 Emerick made a clerical mistake and wrote'Yes" instead of No under the Bid Used 
column for Alliance lndustrial Group who was contacted for Structural Steel work (Form 
2). Emerick verified it is using Advanced Welding for Structural Sfee/ as indicated on 
Form 1. The error was corrected pursuant to Portland City Code Section 5.34.490. 

10.	 Emerick verified they failed to contact Tom Stevens Boiler Repair. Based on the 
description of the work Tom Sfeyens Boiler Repair performs, they deemed them a 

specialized contractor rather than a structural steel welder and for that reason did not 
contact them. 

GFE Review Template 
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Summary of Emerick Construction Co.'s Good Faith Effort: 

9't395 ASPHALT PAVING 

91382 CONCRETE CUTTING 

9251 I CONCRETE PUMPING 

s1 430 CONCRETE WORK 

96247 CRANE SERVICE 

91240 DEMOLIIION 

91075 DRYWALL/SHEETROCK 

91 438 ELECTRICAL 

s1244 EXCAVATING 

9881 5 FENCING 

91444 FLOOR COVERINGS 

91447 GLASS SERVICES 

91223 GRADING 

96239 HAULING SERVICES (TRUCKING) 

s1 036 HVAC 

91 453 INSULATION 

91227 IRRIGATION 

98852 LANDSCAPING 

91 458 METAL FABRICATION 

91 461 PAINTING^/VALLPAPERING 

91 468 PLUMBING 

91473 ROOFING 

91 345 SEWER, WATER & STORM DRAIN WORK 

90976 SITE CLEAN UP 

91276 SÏRIPING 

91479 STRUCTURAL STEEL (INSTALL/ERECT) 

9l 483 TILE/TERRAZZO/MARBLE WORK 

96BBO TRAFFIC SIGN INSTALLATION/REMOVAL 

91 356 UTILITIES 

96894 WATERPROOFING 

91 485 WELDING 

87090 WINDOWCOVERINGS 

Total 

ffi,,._ffir.iËffi 
5 6 2 0 

5 7 0 0 

2 ) 2 1 

6 1 o 

t 1 1" 0 

5 8 0 0 

5 ô 2 0 

6 10 0 o 

5 6 0 0 

5 9 J 0 

5 5 0 0 

6 6 1 0 

5 r
J 1 0 

7 8 1 0 

6 6 0 0 

5 5 0 0 

5 6 1 0 

6 7 1 0 

5 6 1 o 

6 8 4 0 

5 7 1 0 

5 6 0 0 

5 5 2 0 

5 5 1 0 

5 6 1 0 

5 5 1 o 

5 5 L 0 

5 5 0 0 

5 5 1 0 

3 4 0 0 

4 2 0 0 

1 2 1, 0 

L54 1.81 30 L 
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Level of Effort: 

High Met the aspirational goal. 

X Moderate Exceeded the solicitation requirements and/or achieved some participation. 

Low Met the minimal solicitation requirements but achieved NO pafticipation. 

Recommendation:
 
Approval. The prime rs rn subsfantial compliance with the GFE Program Requirements.
 
Although Emerick mrssed making one required M/W/ESB contact, it exceeded the minimum
 
overall required M/W/ESB contacts by 27 additional contacts.
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Robert F. Kieta, Manager 
Facilities ServicesCrrv on'PonrLAND 

1120s'w F'itiäJJ?oFFrcE oF MANAGEMENT AND FTNANCE X;i}'ri 
Sam Adams, Mayor (s03) 823-s288 

Jack D. Graham, Chief Administrative Officer FAX (s03) 823-6924 
Bryant Enge, Director, Bureau of Internal Business Services 

MEMORANDUM 

TO: Kathleen Brenes-Morua, Construction Procurement Supervisor 

FROM: Jim Coker, Supervising Project Manager 

SUBJECT: Construction contract award recommendation for ECC Bid No. 113436. 

DATE: March 15,2012 

I have reviewed the bids for the Emergency Coordination Center (Bid No. 113436) and 
recommend that the contract be awarded to Emerick Construction Co. for their base bid amount 
of $ 10,350,000. 

ro hetp ensure equat access to prosram,, ,!:T,:::if::,î,',i!'7r!iå1"/iír,nasement & Finsnce wiu reasonabty 
modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon reqnest. 



TABULATION OF BIDS 
CITY OF PORTLAND 

PROCUREMENT SERVICES 

Project: Emergency Coordination Center (ECC) 
Bid Opening: 121112011 

Bid Number: 113436 
Bureau: Facilities 
Estimate: $ 11,000,000.00 

occB 
Bidder's Name Lump Sum Bid Amount Bid Surety License 

Number 

Triplett Wellman, lnc. $ 10,290,000.00 43496 

Emerick Construction Co. $ 10,350,000.00 10723 

Skanska USA Building, lnc. $ 10,540,000.00 1 53980 

Howard S. Wright Construciors, LP $ 10,650,000.00 164711 

Fortis Construction, Inc. $ 10,720,211.00 1 55766 

P & C Construction Company $ 10,830,000.00 3861 I 

Buyer: Kathleen Brenes-Morua 



ËXHlBll - LUN,IP SUt\4 LINE ITEN/ BREAKDOWN 
^BidNo:I13436 

Project Name: Emergency Coord¡nat¡on Center 
Date Bid Openedì I 2/1/201 I 
Project Managêr: Jin Coker 
E¡g¡neers Estimate; $l 1,000,000.00 

Item 
No Descript¡on 

Est. 

Quant Unit LJn¡t Price 
Tr¡plett Wellman, lnc. 

Extended Extended 
Emer¡ck construct¡on co. 

Un¡t Pr¡ce Un¡l Prire 
Skanska USA Bu¡ld¡ng, lnc 

Exteûded 
Howard S. Wr¡ght Constructors 

lln¡t Pr¡ce Extended 
Fort¡s Construction, lnc. 

Un¡t Price Extended 
P&CConstruct¡onCo. 

Un¡t Pr¡ce Extended 

ì [y'obitizat¡on 
D¡vision O2: Existing Conditions / 

2 Selectivc Demolition 
3 Div¡sion 03: Concrctc 
4 Division 05i l\,4etals 

Division 06: Wood, Plastic and 
5 Cornposilcs 

Divìsion 07t Thermal and Moisture ì 

6 Protect¡on 
/ Division 08. Opcnings 
B Division 09: Fin¡shes 

D¡vision 10: Speciallies (NOTE: Total 
Amount for lhis Bid ltem shall be minus 
thc visual display surfaccs âllowance in 

I B¡d ltem No. 10) 

Division '10: Allowance for inslalled I 

'l 

1 

1 

1 

1 

1 

i 
1 

1 

LS 
LS 

LS 

LS 

LS 

LS 

!s 
LS 

LS 

ì $353,958.00 

$?2190_q:qq 

$325,000,00 
$790,000.00 

$469,000.00 

9l,2,1e,9qq,q0 
$536,602,00 

$ 1 ,065,000.00 

$77,507.00 

$353,958.00 i 

ï22,O-OO.OO i 

$325,000.00 i 

$799,990,00 ì 

$469,000.00 i 

$1,279,000.00 i 

$536,602.00 : 

$1,065,000.00; 
't 

; 

$77,507.00 ì 

$g oq 
$431,193.00 
$938,406.00 

$1,094,038.00 
$536,032.00 

$1 ,1 82,51 6.00 

$83,660.00 

$354.593.00 , 

$890.325.00 r 

$0.00 
$431,193.00 
$938,406.00 

$1.094.038.00 
$536,032.00 

$1,1 82,51 6.00 

$354.593.00 

$890.325.00 

$83.660.00 . 

$164,398.00 

$s0,568.00 
$604,987.00 
$804,867.00 

$332,334.00 

$1,158,222.00 
$622,531.00 

$'1,300,001 .00 

$84,498.00 

$164,398.00 lnol submitted 

I 

$50.568.00 rnot subnritted 
$604,987.00 ino( submilted 

$804,867.00 ;not subflìilted 
; 

$332,334.00 rnot submitted 

$1, 1 58,222.00 lnot submitled 

$622,531.00 rnol submitted 
$ 1,300,00 1.00 lnot submitted 

I 

i 

$84,498.00 lnot submitted 

$0.00 

$0.00 , 
$0.00 
$0.00 

$0.00 

$0.00 
$0.00 
$0,00 

$0.00 

$48,412.00 ì 

I 

$5,000.00 I 

$520,000,00 i 

$760,000.00 I 

$380,113.00 Ì 

$1,174,393.00; 
$522,048.O0 l 

$1,275.602.00 l 

I 

ì 

$138,839.00 l 

$48,412.00 tnot submitted 

$5,000.00 lnol submitled 
$520,000.00 lnotsubmitted 
$760,000.00 :no! 9uÞTi!!gq 

$380,1 1 3.00 inot submitted 

$1,'174,393.00 :not submitted 
$i22,048.00,!o! luÞmitted 

$1,275,602.00 inot submitled 

. 

$'138,839-00 .not subm¡tted 

$.0,q0 

$0.00 
$0.00 

$s,q0 

$0.00 

$0.00 

$q.00 
$g oo 

$g q9 

visual display surfaces (installed and 1 LS i 
I 

I 

'10 provided pe¡ the Summary of Work) 
1 '1 Divjsion 1 1: Ëquipmenl 
12 Division 12: Furnishings 
l3.Division 14: Conveying Êquipment ì 

14 Division 21: Fi¡c Supprcssion 
15 D¡vision 22: Plumbing 
'16 Drvision 23: HVAC 

Division 26: Electrical (NOTE: Total 
: 

'l 

1 

I 
1 

1 

1 

LS 

LS 

LS 
LS 

LS 

$1 5,000.00 
$26,849 00 
$35,600,00 
$73,000.00 

$1 s3,000.00 
$g'15,09q qq 

$1,1 90,000,00 

$15,000.00 l 

$26,849,00 , 

$35,600.00 i 

$73,000.00 , 

$133,000.00. 
$5'15,000.00 l 

$1,190.000.00 Ì 

$ 1 5,000.00 
$48,337.00 
$89,220.00 
$70,640.00 

$1 24,848,00 
$500,000.00 

$1.1 70.000.00 

$1 5,000.00 
$48,337.00 
$89,220.00 
$70,640.00 

$l 24,848.00 
$500,000.00 

$1.1 70.000.00 

$1 5,000.00 
$27,356.00 
$74,293,00 
$76,467.00 

$137,774.00 
$494,295.00 

51,527 ,682.OO 

$1 5,000.00 :not submitted 
$27,356.00 lnot submitled 
$74,293.00 inot subm¡tted 
$76,467.00 not submitted 

$137,774.00 nol submitted 
$494,295.00 rnot subnl¡lled 

$1,527,682.00,nol submitted 

$9,00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 

$15,000.00 I 

$0.00 l 

$o.oo I 

$72,140.00 ì 

$129,779.00: 
$403,511.00: 

$1,396,489.00 l 

$15,000.00 rnot submitted 
$0.00 rnot submitted 
$0.00 ,not submitted 

. $72,140.00 :notsubmitted 
$129,779.00 ìnot submitted 
$403,51 1.00,not submitled 

$ 1.396,489.00,not submitted 

$0.00 
$0.00 
$0,qq 
$0.00 

$0.00 
$0.00 
$0.00 

for lhis Bid ltem shall include all I 

^ûrountlabor and matcrial for lhe ¡nslallat¡on of 
the lvledia Monument and related 1 

conduiUequipmcnt locatcd ¡n lhc SE 
99th Avc. R.O.W. as indicated on the i 

'17 El.1A slìcel) 
Division 27: Communications (NOTE: 
TotalAmount for this Bid ltcm shall ) 

$1,300,000.00 $1,300,000.00 ì $1,1 86,555.00 $1.186,55s,00 , $1.118.044.00 $1.1 18,044.00 :not submitted $1,269,000.00 i l;1,269.000.00 ,notsubmitted $0.00 

includc all labor and malerial for lhc 
installâtion of the Medìa Monument and Ì 

related conduiVequipntent located in the i 

SE 99th Ave. R.O.W. as ind¡caled on 
18 the El.lAsheet) . . 

Divis¡on 28: Electronic Safety and 

l 

l 

I 

$41 1,000,00 $41 1,000.00 l $310,000.00 l $31 0,000.00 $430,304.00 $430,304.00 lnol submilted $0.00 $395,000.00 i $395,000.00,not subm¡lted $0.00 

Security (NO-|E: Total Amount for th¡s : 

Bid ltem shall be minus lhe card aÇcess i 
LS 

I : 

'19 syslcm allowance in B¡d ltcm No. 20) 
Div¡sion 28: Allowance for an ¡nslalled i 

. $47,000.00 $47,000.00 . $56,1 45.00 $s6,14s.00 $1 10,695.00 $1 10.695.00 lnot submitted $0.00 $45,000.00 $45,000.00 .not subm¡tted $0.00 

card acccss syslcm (inslallcd and LS 
20 providcd per thc Summary of Work) 
2 l D¡vision 31: Earthwork 

Division 31: lnìpoded Fill to Subgrade ' 

(NOI-E: This Brd ltem was separated i 

LS 
, 
: 

$6s,000.00 
$175,000.00 

$65,000.00 : 

$175.000.00 . 

$65,000.00 , 

$152.952.00. 
$65,000.00 

$ I 52,952,00 
$65,000.00 

$ r 09,599.00 
$65,OOO.OO rnot submilted 

$109,599.00 :not submitted 
$0.00 
$0.00 

$65,000.00 
$207,500.00 

$65,000,00 nol submitled 
$207,500.00 not submitted 

$0.00 
$0.00 

fronì Bid lte¡n No. 21 - Div¡sion 31: 
Ear(hwork due to the amount of 
imporled fill required for the on-site 

, 

: LS 
grading. TotalArnountforthis Bid ltenr ì 

shall include material and transport : 

costs only. Labor required for filling and ì 

22 grading shall be placed into the B¡d ltem l 

Div¡sion 32: Exter¡or lmprovements l 

$42,1 84.00 $42,1 84.00 $40,584.00 $40,584.00 $44.480.00 $44,480.00 ìnot submìlted $0.00 $9,800.00 $9,800.00 .not submitted $0.00 

(NOTE: Total for this Bid ltcnl l 

^n¡ountshall ¡nclude all underground storage i 
ì 

lanks (USTs) ¡ncluding hâlches, 
.deadman ânchors and other associated i LS 
items shown on drawings. 

^ssociated 
I 

cost for excavation and backfill shall be : 

ì 

¡ncluded as part of Bid Item No. 21 - i ì 

23 Divrsion 31: Êarlhwork) 
24 Divis¡on 33: Utilitics 
25 Dcmolition 
26 Grading / Site Excavat¡on & Fill 
27 Erosion & Scdi¡rcntation Controls 
28 Asphalt Paving 
29 Concrete Paverìcnt 
30 Cu¡bs I Guttcrs 
31 Paving Spcciall¡es 
32 Landscape lrigation 
33 Planting / Landscaping 
34 Walcr Utilities 
35 Slorm Drainage Utilities 
36 Elcctrical lJtililics 

l 

] 

LS 

LS 
LS 
LS 

LS 

LS 
LS 

LS 

LS 
LS 

LS 
LS 

$1 3s,000.00 
$84,300.00 
$1 7,000.00 
$35,000.00 
$ 1 I,000.00 
$22,000.00 

$ 1 00,000.00 
$2 1,000.00 

$432,000.00 
$51,000.00 
$75,000.00 

$1 60,000.00 
$1 40,000.00 

$50,000.00 

$135,000.00 ì 

$84,300.00 ; 

$17,000.00 i 

$35,000.00 l 

$1 1,000.00 . 

$22,000.00 i 

$100,000.00 i 

$21,000.00: 
$432,000.00 l 

$51,000.00 l 

$75,000.00 ; 

$160,000,00 l 

$140,000.00 l 

$50,000.00 l 

$129,855.00 : 
$69,831-00. 
$34,412.00 
$50,984,00 . 
$10,099.00 
$19,388.00 : 
$86,206.00
$32,000.00

$100,826.00
$45,000.00 

$175,072.00 , 
$113,364.00,
$82.9'19.00 
$60,000.00 

$129,855,00 
$69,831.00 
$34,412.00 
$50,984.00 
$10,099.00 
$19,388.00 
$86,206.00 
$32,000.00 

$100,826.00 
$45,000.00 

$175,072.00 
$113,364.00 

$82.919.00 
$60,000.00 

$95,649.00 
$89,610.O0 
$27,400.00 

$1 70,457.00 
$1 1,068.00 
$22,31 2.00 
$66,340.00 
$34,791.00 
$1 3,590.00 
$87,302.00 

$334,641.00 
$82,1 99.00 
$82,199.00 
$69.047.00 

$95,649.00 rnot submitled 
$89.610.00 lnot subrn¡tted 

$27,400.00 ìnot submitted 
$170,457.00 rnol submitled 

$1 1,068.00 ìnot submitted 
$22,312.O0 lnot subm¡tled 
$66.340.00 not subnritted 
$34,791.00,not subm¡tted 
$13.590.00 nol subm¡lled 
$87,302.00 inot subm¡tted 

$334,641.00 inol subm¡tted 
$82,199.00 lnot submitted 
$82,199.00 rnot submitted 
$69,047.00 nol submillcd 

$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0,00 
$0.00 
$0.00 

$0,q0 

$386,220.00 
$93,500.00 
$1 8,700.00 
$56,800.00 
$1 4,700.00 
$19,700.00 

$1 75,864.00 
$0.00 
$0.00 

$1 93.052.00 

$0.00 
$32,000.00 
$33,755.00 

$0.00 

$386,220.00 rnot submitted 
$93,500.00 nol subnr¡lled 
$1 8,700.00 ;not submilted 
$56,800.00,not submitted 
$'14,700.00 rnol submilled 
$19,700.00 lnot submitted 

$175,864.00 :not submrtled 
$0.00 ,not submitted 
$0.00 :not submitted 

$193,052.00 :nol submilled 
$0.00 inot submitted 

$32,000,00 ;nol submitted 

$33,755.00 jnot submil{ed 
$0.00 lnot submitted 

. 

$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 

$0..00 
$0.00 
$0.00 
$0.00 
$0,00 
$0.00 

I'olâl $1 0,280,000.00 910,350,000.00 $1 0,540,000.00 $r0,650,000.00 
$863,2S4.00 $863,294.00 

$'10,720,211.00 $10.830.000.00 

Bid Surety BB BB Yes BB Yes BB BB Yos BB 

Contraclor Board License No. 153980 1647 11 155766 38619 
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Accept bid of Emerick Construction Co. for the Emergency Coordination Center Project for
 
$10,350,000p1(Procurement Report - Bid No. 113436)
 

INTRODUCED BY CLERK USE: DATE FILED
 
Commissioner/Auditor:
 

Mayor Sam Adams 

COMMISSIONER APPROVAL LaVonne Griffin-Valade
 
!l'r Auditor of the City of Portland


Mavor-Finance and Administrrtion - Ädaiiè (; 

Position llutiläel-Ftiv ',,o ã,. 
Position ,*"1{l'"î v+ ;l

J Deputy
 
Position 3/Affairs - Saltzman
 

lPosition 4/Safetv - Leonard n .,. i,'' ! 
' 

MAR 212012 
BUREAU APPROVAL r lAccEpTED prrpn'E c'NTRAcï 

Bureau: Procurement Services
 
Bureau Head: Christine Moody.
 

Prepared by: Kathleen Brenes-
(_\)


Morua
 
$Date Prepared: March 15,2012 

'))

Financial lmoact & Public
 \r 
I nvolvement'Statement --r
Completed X Amends Budget f] 

\v1Council Meetino Date 
March 21,2012	 \.\-
City Attorney Approval 

v 
FOUR-FIFTHS AGENDA	 COMMISSIONERS VOTED 

AS FOLLOWS: 

TIME CERTAIN n 
AGENDA 

YEAS NAYSStart time: 

1. Fritz	 1. FriÞ
Total amount of time needed: 
(for presentation, testimony and discussion) 

2. Fish	 2. Fish 

coNSENr fl	 3. SalEman 3. SalÞman 

REGULAR X 4. Leonard 4. Leonard 

Total amount of time needed: 5 minutes 
(for presentation, testimony and discussion) Adams	 Adams 


