



CITY OF PORTLAND

OFFICE OF MANAGEMENT AND FINANCE

Sam Adams, Mayor
Jack D. Graham, Chief Administrative Officer
Bryant Enge, Director, Bureau of Internal Business Services

Christine Moody
Chief Procurement Officer
Procurement Services
1120 S.W. Fifth Avenue, Rm. 750
Portland, Oregon 97204-1912
(503) 823-5047
FAX (503) 823-6865
TTY (503) 823-6868

Originals

CONSENT CALENDAR

August 29, 2012

TO THE COUNCIL:

The Chief Procurement Officer has advertised and received bids for Bid Number 114142 for Foster-Woodstock: SE 87th Ave. to SE 101st Ave. for the Bureau of Transportation, with a project construction estimate of \$2,100,000.00. The Bureau of Transportation rated the level of project estimate confidence as Moderate.

Bids were opened on July 31, 2012, and six (6) bids were received. The low bid of Kodiak Pacific Construction was deemed responsive to the requirements of the solicitation, and it is recommended that their bid be accepted at the unit price quoted for a total amount of \$1,864,864.00.

This is a federal-aid transportation project under the Oregon Department of Transportation (ODOT) Federal-Aid Highway Program. Ordinance No. 179568 authorized the Bureau of Transportation (PBOT) to participate in ODOT's Local Public Agency Certification Program for the delivery of federal-aid projects. On June 29, 2011, ODOT's Director informed the Mayor that PBOT had successfully completed the requirements to become fully certified, and City Council accepted ODOT's certification acknowledgement by Ordinance No. 184710. Under ODOT's certification, this project will be reviewed and audited by ODOT for federal-aid project compliance.

Part of the certification is that ODOT shall administer on behalf of the City ODOT's Disadvantaged Business Enterprise (DBE), Equal Employment Opportunity, and On-The-Job Training (OJT) programs. As such, ODOT establishes the minimum DBE goals for each federal-aid project in compliance with 49 CFR 26. The criteria used in assigning project goals includes, project location, size, duration, dollar value and the availability of DBE firms that can perform identified subcontracting opportunities. This project has a 9% DBE goal. Kodiak Pacific Construction has 9.57% DBE participation on this project, therefore ODOT deemed the contractor to be responsive to the DBE requirement.

Kodiak Pacific Construction has a current City of Portland Business License and their EEO Certification is current through December 23, 2012. The company is located in Tualatin, Oregon, and is a State Certified WBE Contractor.

Kodiak Pacific Construction is in Full Compliance with the Equal Benefits Program.

Funds are available for this project under Owner Cost Center TR000045.

An Equal Opportunity Employer

To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.

It is further recommended that a Performance Bond and a Payment Bond each in the amount of 100% of the contract amount be furnished by the Contractor.

The bid sureties of the remaining bidders should be returned immediately in compliance with Section 5.34.410D of the City Code.

Recommended by:

Christine Moody / D. John

Christine Moody

Chief Procurement Officer

CM:kbm

Sam
Adams
Mayor

August 3, 2012

Tom
Miller
Director

MEMORANDUM

To: Christine Moody, Chief Procurement Officer

From: Steve Townsen, P.E., City Engineer

SDT/Lag

Subject: Foster-Woodstock: SE 87th Ave. to SE 101st Ave.
Bid No. 114142

Attached is the bid summary reports for the above project. There were no errors in the bid tabulations.

The apparent low bid of \$1,864,864.00 was received from Kodiak Pacific Construction. This bid is 15.23% below the Engineer's Estimate of \$2,200,008.39.

Based on the results of the bids and findings of Purchasing staff, it is my recommendation that Kodiak Pacific Construction be declared the lowest responsible and responsive bidder and that their bid be accepted.

1120 S.W. 5th Avenue, Suite 800 • Portland, Oregon, 97204-1914 • 503-823-5185
FAX 503-823-7576 or 503-823-7371 • TTY 503-823-6868 • www.portlandoregon.gov

To ensure equal access, the Portland Bureau of Transportation will make accommodations in full compliance with Title VI of the Civil Rights Act of 1964, the ADA Title II, and related statutes and regulations in all programs and activities. For accommodations and additional information, and complaints, contact the Title II and Title VI Coordinator at Room 1204, 1120 SW 5th Ave, Portland, OR 97204, or by telephone 503-823-5185, City TTY 503-823-6868, or use Oregon Relay Service: 711.

Bid No: 114142 Project Name: Foster - Woodstock SE 87th Avenue to SE 101st Avenue Date Bid Opened: 07/31/2012 Project Manager: Rich Newlands Engineers Estimate: \$2,000,000.00 - \$3,000,000.00																
Item No	Description	Est. Quant	SKU	Spec Reference	Kodiak Pacific Construction		Moore Excavation Inc.		Westech Construction Inc.		Dirt and Aggregate Interchange Inc.		Brown Contracting Inc.		Goodfellow Bros., Inc.	
					Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	ON-THE-JOB-TRAINING	360	HR	0100	\$20.00	\$7,200.00	\$20.00	\$7,200.00	\$20.00	\$7,200.00	\$20.00	\$7,200.00	\$20.00	\$7,200.00	\$20.00	\$7,200.00
2	MOBILIZATION	1	LS	0210	\$53,735.10	\$53,735.10	\$180,000.00	\$180,000.00	\$200,500.00	\$200,500.00	\$112,230.00	\$112,230.00	\$220,000.00	\$220,000.00	\$219,000.00	\$219,000.00
3	TEMPORARY PROTECTION & DIRECTION OF TRAFFIC	1	LS	0225	\$30,331.00	\$30,331.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00	\$33,330.00	\$33,330.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
4	TEMPORARY SIGNS	750	SOFT	0225	\$12.15	\$9,112.50	\$20.00	\$15,000.00	\$14.00	\$10,500.00	\$18.00	\$13,500.00	\$14.00	\$10,500.00	\$13.00	\$9,750.00
5	TEMPORARY BARRICADES, TYPE II	20	EACH	0225	\$66.50	\$1,130.00	\$54.00	\$1,080.00	\$45.00	\$900.00	\$50.00	\$1,000.00	\$25.00	\$500.00	\$60.00	\$1,200.00
6	TEMPORARY BARRICADES, TYPE III	20	EACH	0225	\$170.00	\$3,400.00	\$200.00	\$4,000.00	\$75.00	\$1,500.00	\$100.00	\$2,000.00	\$80.00	\$1,600.00	\$100.00	\$2,000.00
7	TEMPORARY PEDESTRIAN WALKWAYS	50	FOOT	0225	\$110.00	\$5,500.00	\$46.00	\$2,300.00	\$35.00	\$1,750.00	\$100.00	\$5,000.00	\$25.00	\$1,250.00	\$41.00	\$2,050.00
8	TEMPORARY PLASTIC DRUMS	20	EACH	0225	\$55.00	\$1,100.00	\$90.00	\$1,800.00	\$50.00	\$1,000.00	\$50.00	\$1,000.00	\$60.00	\$1,200.00	\$70.00	\$1,400.00
9	TEMPORARY REMOVABLE TAPE	6400	FOOT	0225	\$0.85	\$5,440.00	\$0.90	\$5,760.00	\$1.50	\$9,600.00	\$1.00	\$6,400.00	\$1.00	\$6,400.00	\$0.85	\$5,440.00
10	SEQUENTIAL ARROW SIGNS	2	EACH	0225	\$1,710.00	\$3,420.00	\$3,500.00	\$7,000.00	\$1,400.00	\$2,800.00	\$2,650.00	\$5,300.00	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00
11	PORTABLE CHANGEABLE MESSAGE SIGNS	5	EACH	0225	\$4,425.00	\$22,125.00	\$6,500.00	\$32,500.00	\$5,000.00	\$25,000.00	\$11,910.00	\$59,550.00	\$3,500.00	\$17,500.00	\$4,500.00	\$22,500.00
12	FLAGGERS	2000	HOURL	0225	\$44.25	\$88,500.00	\$45.00	\$90,000.00	\$45.00	\$90,000.00	\$48.00	\$96,000.00	\$41.00	\$82,000.00	\$45.00	\$90,000.00
13	TEMPORARY CL-6R CHAIN LINK FENCE	200	FOOT	0270	\$3.00	\$600.00	\$2.00	\$4,000.00	\$25.00	\$5,000.00	\$5.00	\$1,000.00	\$4.00	\$800.00	\$8.00	\$1,600.00
14	EROSION CONTROL	1	LS	0280	\$5,200.00	\$5,200.00	\$5,500.00	\$5,500.00	\$5,800.00	\$5,800.00	\$14,060.00	\$14,060.00	\$15,000.00	\$15,000.00	\$29,000.00	\$29,000.00
15	CONSTRUCTION ENTRANCES	3	EACH	0280	\$1,055.00	\$3,165.00	\$1,600.00	\$4,800.00	\$200.00	\$600.00	\$1,500.00	\$4,500.00	\$1,300.00	\$3,900.00	\$1,900.00	\$5,700.00
16	SEDIMENT FENCE, UNSUPPORTED	600	FOOT	0280	\$2.00	\$1,200.00	\$2.00	\$1,200.00	\$1.50	\$900.00	\$3.00	\$1,800.00	\$3.00	\$1,800.00	\$2.00	\$1,200.00
17	INLET PROTECTION	34	EACH	0280	\$95.75	\$3,255.50	\$90.00	\$3,060.00	\$50.00	\$1,700.00	\$75.00	\$2,550.00	\$65.00	\$2,210.00	\$60.00	\$2,040.00
18	POLLUTION CONTROL PLAN	1	LS	0290	\$610.00	\$610.00	\$400.00	\$400.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00
19	CONTAMINATED MEDIA DISPOSAL	2800	TON	0291	\$46.50	\$130,200.00	\$45.00	\$126,000.00	\$58.50	\$163,800.00	\$50.00	\$140,000.00	\$65.00	\$182,000.00	\$51.00	\$142,800.00
20	HASP/CMDP WORKPLANS	1	LS	0291	\$4,250.00	\$4,250.00	\$600.00	\$600.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00
21	REMOVAL OF RAILROAD TRACK AND TIES	50	FOOT	0310	\$36.00	\$1,800.00	\$45.00	\$2,250.00	\$54.00	\$2,700.00	\$50.00	\$2,500.00	\$30.00	\$1,500.00	\$250.00	\$12,500.00
22	REMOVAL OF BUILDING	1	LS	0310	\$20,950.00	\$20,950.00	\$14,000.00	\$14,000.00	\$21,500.00	\$21,500.00	\$29,440.00	\$29,440.00	\$50,000.00	\$50,000.00	\$54,000.00	\$54,000.00
23	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1	LS	0310	\$42,700.00	\$42,700.00	\$58,000.00	\$58,000.00	\$56,000.00	\$56,000.00	\$65,870.00	\$65,870.00	\$75,000.00	\$75,000.00	\$130,000.00	\$130,000.00
24	CLEARING AND GRUBBING	1	LS	0320	\$14,550.00	\$14,550.00	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00	\$23,500.00	\$23,500.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
25	TREE REMOVAL, 12 INCH	1	EACH	0320	\$1,270.00	\$1,270.00	\$950.00	\$950.00	\$1,400.00	\$1,400.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$2,000.00	\$2,000.00
26	GENERAL EXCAVATION	4434	CUYD	0330	\$20.25	\$89,788.50	\$25.00	\$110,850.00	\$27.50	\$121,935.00	\$25.00	\$110,850.00	\$42.00	\$186,228.00	\$31.00	\$137,454.00
27	12 INCH SUBGRADE STABILIZATION	308	SOYD	0331	\$15.00	\$4,620.00	\$24.00	\$7,392.00	\$24.00	\$7,392.00	\$20.00	\$6,160.00	\$60.00	\$18,480.00	\$21.00	\$6,468.00
28	SUBGRADE GEOTEXTILE	3078	SOYD	0350	\$1.25	\$3,847.50	\$1.00	\$3,078.00	\$1.00	\$3,078.00	\$2.00	\$6,156.00	\$1.00	\$3,078.00	\$1.25	\$3,847.50
29	VIDEO INSPECTION OF SEWERS, PUSH CAMERA	1	EACH	0401	\$515.00	\$515.00	\$500.00	\$500.00	\$550.00	\$550.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
30	VIDEO INSPECTION OF SEWERS, INLET LEAD	172	FOOT	0401	\$5.15	\$885.80	\$4.00	\$688.00	\$3.00	\$516.00	\$3.50	\$602.00	\$10.00	\$1,720.00	\$4.00	\$688.00
31	POTHOLE EXCAVATION	7	EACH	0405	\$165.00	\$1,155.00	\$600.00	\$4,200.00	\$650.00	\$4,550.00	\$500.00	\$3,500.00	\$600.00	\$4,200.00	\$500.00	\$3,500.00
32	STORMWATER PLANTERS	1254	SOFT	0415	\$21.00	\$26,334.00	\$21.00	\$26,334.00	\$22.50	\$28,215.00	\$21.00	\$26,334.00	\$18.00	\$22,572.00	\$40.00	\$50,160.00
33	10 INCH PIPE, CSP ASTM C14 CLASS 3, BEDDING TYPE: C, COMPLETE	10	FOOT	0445	\$124.00	\$1,240.00	\$105.00	\$1,050.00	\$131.00	\$1,310.00	\$257.00	\$2,570.00	\$105.00	\$1,050.00	\$200.00	\$2,000.00
34	12 INCH PIPE, CSP ASTM C14 CLASS 3, BEDDING TYPE: B, COMPLETE	18	FOOT	0445	\$99.70	\$1,794.60	\$93.00	\$1,674.00	\$83.00	\$1,494.00	\$201.00	\$3,618.00	\$80.00	\$1,440.00	\$250.00	\$4,500.00
35	10 INCH PIPE, HDPE ASTM F714 SDR 17, BEDDING TYPE: D, COMPLETE	26	FOOT	0445	\$79.00	\$2,054.00	\$106.00	\$2,756.00	\$80.00	\$2,080.00	\$207.50	\$5,395.00	\$195.00	\$5,070.00	\$185.00	\$4,810.00
36	10 INCH PIPE, HDPE ASTM F714 SDR 26, BEDDING TYPE: D, COMPLETE	69	FOOT	0445	\$87.00	\$6,003.00	\$105.00	\$7,245.00	\$70.00	\$4,830.00	\$154.50	\$10,660.50	\$121.00	\$8,349.00	\$200.00	\$13,800.00
37	4 INCH PIPE, PVC ASTM D3034 SDR 26, BEDDING TYPE: D, COMPLETE	11	FOOT	0445	\$17.85	\$196.35	\$92.00	\$1,012.00	\$23.00	\$253.00	\$140.00	\$1,540.00	\$47.00	\$517.00	\$178.00	\$1,958.00
38	6 INCH PIPE, PVC ASTM D3034 SDR 35, BEDDING TYPE: D, COMPLETE	10	FOOT	0445	\$29.60	\$296.00	\$94.00	\$940.00	\$146.00	\$1,460.00	\$152.00	\$1,520.00	\$59.00	\$590.00	\$170.00	\$1,700.00
39	6 INCH PIPE, DIP AWWA C-150 CLASS 52, BEDDING TYPE: D, COMPLETE	34	FOOT	0445	\$41.00	\$1,394.00	\$115.00	\$3,910.00	\$65.00	\$2,210.00	\$116.50	\$3,961.00	\$80.00	\$2,720.00	\$195.00	\$6,630.00
40	CONCRETE CLOSURE COLLAR	3	EACH	0445	\$410.00	\$1,230.00	\$600.00	\$1,800.00	\$650.00	\$1,950.00	\$500.00	\$1,500.00	\$350.00	\$1,050.00	\$625.00	\$1,875.00
41	INLET LEAD CLEANOUT	1	EACH	0445	\$567.00	\$567.00	\$425.00	\$425.00	\$750.00	\$750.00	\$470.00	\$470.00	\$600.00	\$600.00	\$900.00	\$900.00
42	CONCRETE INLETS, TYPE CG-2	6	EACH	0470	\$1,258.00	\$7,548.00	\$1,300.00	\$7,800.00	\$1,300.00	\$7,800.00	\$1,715.00	\$10,290.00	\$1,450.00	\$8,700.00	\$1,500.00	\$9,000.00
43	CONCRETE INLETS, TYPE G-2	5	EACH	0470	\$1,272.00	\$6,360.00	\$1,300.00	\$6,500.00	\$1,345.00	\$6,725.00	\$1,730.00	\$8,650.00	\$1,500.00	\$7,500.00	\$1,500.00	\$7,500.00
44	CONCRETE INLETS, TYPE METAL	22	EACH	0470	\$400.00	\$8,800.00	\$450.00	\$9,900.00	\$420.00	\$9,240.00	\$420.00	\$9,240.00	\$445.00	\$9,790.00	\$650.00	\$14,300.00
45	CONCRETE INLETS, TYPE CHANNEL & GRATE	6	EACH	0470	\$1,609.00	\$9,654.00	\$1,700.00	\$10,200.00	\$1,700.00	\$10,200.00	\$2,080.00	\$12,480.00	\$1,500.00	\$9,000.00	\$1,825.00	\$10,950.00
46	CONCRETE INLETS, TYPE METAL	2	EACH	0470	\$482.00	\$964.00	\$575.00	\$1,150.00	\$510.00	\$1,020.00	\$505.00	\$1,010.00	\$500.00	\$1,000.00	\$800.00	\$1,600.00
47	CONCRETE INLETS, TYPE BEEHIVE	3	EACH	0470	\$1,020.00	\$3,060.00	\$900.00	\$2,700.00	\$1,400.00	\$4,200.00	\$1,835.00	\$5,505.00	\$1,200.00	\$3,600.00	\$1,400.00	\$4,200.00
48	ADJUSTING BOXES	30	EACH	0490	\$73.25	\$2,197.50	\$55.00	\$1,650.00	\$225.00	\$6,750.00	\$300.00	\$9,000.00	\$200.00	\$6,000.00	\$200.00	\$6,000.00
49	CONNECTION TO EXISTING STRUCTURES	8	EACH	0490	\$710.00	\$5,680.00	\$1,200.00	\$9,600.00	\$725.00	\$5,800.00	\$1,000.00	\$8,000.00	\$800.00	\$6,400.00	\$1,000.00	\$8,000.00
50	ADJUSTING INLETS	3	EACH	0490	\$662.00	\$1,986.00	\$1,000.00	\$3,000.00	\$675.00	\$2,025.00	\$500.00	\$1,500.00	\$1,000.00	\$3,000.00	\$750.00	\$2,250.00
51	MINOR ADJUSTMENT OF MANHOLES	1	EACH	0490	\$712.00	\$712.00	\$600.00	\$600.00	\$625.00	\$625.00	\$750.00	\$750.00	\$1,200.00	\$1,200.00	\$750.00	\$750.00
52	MAJOR ADJUSTMENT OF MANHOLES	1	EACH	0490	\$1,385.00	\$1,385.00	\$1,600.00	\$1,600.00	\$1,250.00	\$1,250.00	\$1,500.00	\$1,500.00	\$1,900.00	\$1,900.00	\$1,400.00	\$1,400.00
53	TRENCH RESURFACING	322	SOYD	0495	\$128.00	\$41,216.00	\$86.00	\$27,692.00	\$88.00	\$28,336.00	\$80.00	\$25,760.00	\$94.00	\$30,268.00	\$195.00	\$62,790.00
54	VAULTED SIDEWALKS	1	LS	0547	\$17,450.00	\$17,450.00	\$19,000.00	\$19,000.00	\$19,500.00	\$19,500.00	\$11,400.00	\$11,400.00	\$5,000.00	\$5,000.00	\$17,000.00	\$17,000.00
55	COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP	200	SOYD	0620	\$36.00	\$7,200.00	\$12.50	\$2,500.00	\$18.00	\$3,600.00	\$15.00	\$3,000.00	\$27.00	\$5,400.00	\$15.00	\$3,000.00
56	AGGREGATE BASE LEVEL 2, 1/2 INCH DENSE, MWMAC	1393	TON	0640	\$22.00	\$30,646.00	\$24.00	\$33,432.00	\$27.50	\$38,307.50	\$22.00	\$30,646.00	\$35.00	\$48,755.00	\$30.00	\$41,790.00
57	MIXTURE	553	TON	0744	\$109.00	\$60,277.00	\$80.00	\$44,240.00	\$93.00	\$51,429.00	\$82.00	\$45,346.00	\$88.00	\$48,664.00	\$86.00	\$47,558.00
58	EXTRA FOR ASPHALT APPROACHES	8	EACH	0749	\$700.00	\$5,600.00	\$325.00	\$2,600.00	\$725.00	\$5,800.00	\$322.50	\$2,580.00	\$500.00	\$4,000.00	\$810.00	\$6,480.00
59	PLAIN CONCRETE PAVEMENT, UNDOVELLED, 6 INCH THICK	606	SOYD	0756	\$55.35	\$33,542.10	\$51.00	\$30,906.00	\$50.00	\$30,300.00	\$50.00	\$30,300.00	\$37.00	\$22,422.00	\$53.00	\$32,118.00
60	CONCRETE CURBS, CURB AND GUTTER, MODIFIED	3018	FOOT	0759	\$19.15	\$57,794.70	\$21.00	\$63,378.00	\$21.00	\$63,378.00	\$19.50	\$58,851.00	\$26.00	\$78,468.00		

Bid No: 114142																			
Project Name: Foster - Woodstock SE 87th Avenue to SE 101st Avenue																			
Date Bid Opened: 07/31/2012																			
Project Manager: Rich Newlands																			
Engineers Estimate: \$2,000,000.00 - \$3,000,000.00																			
Item		Est.		Spec	Kodiak Pacific Construction		Moore Excavation Inc.		Westech Construction Inc.		Dirt and Aggregate Interchange Inc.		Brown Contracting Inc.		Goodfellow Bros., Inc.				
No	Description	Quant	SKU	Reference	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended			
69	CONCRETE PAVERS	2761	SQFT	0760	\$12.15	\$33,546.15	\$10.00	\$27,610.00	\$11.00	\$30,371.00	\$11.00	\$30,371.00	\$9.00	\$24,849.00	\$12.00	\$33,132.00			
70	PAVEMENT LINE REMOVAL	3400	FOOT	0851	\$0.75	\$2,550.00	\$0.60	\$2,040.00	\$0.40	\$1,360.00	\$0.60	\$2,040.00	\$0.60	\$2,040.00	\$0.55	\$1,870.00			
71	PAVEMENT LEGEND REMOVAL	2	EACH	0851	\$66.00	\$132.00	\$66.00	\$132.00	\$38.00	\$76.00	\$70.00	\$140.00	\$120.00	\$240.00	\$65.00	\$130.00			
72	PAVEMENT BAR REMOVAL	270	SQFT	0851	\$2.50	\$675.00	\$2.60	\$702.00	\$1.10	\$297.00	\$2.70	\$729.00	\$3.00	\$810.00	\$2.50	\$675.00			
73	WHITE TYPE II MARKERS	18	EACH	0855	\$8.25	\$148.50	\$12.00	\$216.00	\$3.50	\$63.00	\$9.00	\$162.00	\$12.00	\$216.00	\$6.00	\$108.00			
74	THERMOPLASTIC, NON-PROFILE, 120 MILS, EXTRUDED	4300	FOOT	0865	\$1.50	\$6,450.00	\$1.70	\$7,310.00	\$1.20	\$5,160.00	\$1.60	\$6,880.00	\$1.50	\$6,450.00	\$1.50	\$6,450.00			
75	PAVEMENT LEGEND, TYPE B-HS: ARROWS	5	EACH	0867	\$265.00	\$1,325.00	\$275.00	\$1,375.00	\$255.00	\$1,275.00	\$277.50	\$1,387.50	\$300.00	\$1,500.00	\$260.00	\$1,300.00			
76	PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	5	EACH	0867	\$265.00	\$1,325.00	\$275.00	\$1,375.00	\$320.00	\$1,600.00	\$277.50	\$1,387.50	\$300.00	\$1,500.00	\$260.00	\$1,300.00			
77	PAVEMENT BAR, TYPE B-HS	415	SQFT	0867	\$8.75	\$3,631.25	\$9.50	\$3,942.50	\$10.00	\$4,150.00	\$9.20	\$3,818.00	\$9.00	\$3,735.00	\$9.00	\$3,735.00			
78	REMOVE EXISTING SIGNS	1	LS	0905	\$2,060.00	\$2,060.00	\$2,100.00	\$2,100.00	\$2,100.00	\$2,100.00	\$2,150.00	\$2,150.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00			
79	REMOVE & REINSTALL EXISTING SIGNS	1	LS	0905	\$8,645.00	\$8,645.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,030.00	\$9,030.00	\$9,000.00	\$9,000.00	\$8,400.00	\$8,400.00			
80	SIGN SUPPORT FOOTINGS, BREAKAWAY	1	LS	0920	\$8,542.00	\$8,542.00	\$8,500.00	\$8,500.00	\$9,000.00	\$9,000.00	\$8,925.00	\$8,925.00	\$9,000.00	\$9,000.00	\$8,300.00	\$8,300.00			
81	PIPE SIGN SUPPORTS	1	LS	0930	\$6,587.00	\$6,587.00	\$7,200.00	\$7,200.00	\$7,000.00	\$7,000.00	\$6,880.00	\$6,880.00	\$7,000.00	\$7,000.00	\$6,400.00	\$6,400.00			
82	TYPE "G" SIGNS IN PLACE	85	SQFT	0940	\$41.15	\$3,497.75	\$44.00	\$3,740.00	\$43.00	\$3,655.00	\$43.00	\$3,655.00	\$40.00	\$3,400.00	\$40.00	\$3,400.00			
83	TYPE "W1" SIGNS IN PLACE	55	SQFT	0940	\$24.70	\$1,358.50	\$27.00	\$1,485.00	\$26.00	\$1,430.00	\$26.00	\$1,430.00	\$25.00	\$1,375.00	\$24.00	\$1,320.00			
84	TYPE "W2" SIGNS IN PLACE	10	SQFT	0940	\$24.70	\$247.00	\$27.00	\$270.00	\$26.00	\$260.00	\$26.00	\$260.00	\$30.00	\$300.00	\$24.00	\$240.00			
85	TYPE "W4" SIGNS IN PLACE	6	SQFT	0940	\$24.70	\$148.20	\$27.00	\$162.00	\$26.00	\$156.00	\$26.00	\$156.00	\$35.00	\$210.00	\$24.00	\$144.00			
86	TYPE "W12" SIGNS IN PLACE	14	SQFT	0940	\$24.70	\$345.80	\$27.00	\$378.00	\$26.00	\$364.00	\$26.00	\$364.00	\$30.00	\$420.00	\$24.00	\$336.00			
87	TYPE "Y1" SIGNS IN PLACE	25	SQFT	0940	\$24.70	\$617.50	\$27.00	\$675.00	\$26.00	\$650.00	\$26.00	\$650.00	\$26.00	\$650.00	\$24.00	\$600.00			
88	POLE FOUNDATIONS	1	LS	0970	\$54,550.00	\$54,550.00	\$35,000.00	\$35,000.00	\$28,000.00	\$28,000.00	\$50,850.00	\$50,850.00	\$45,000.00	\$45,000.00	\$26,000.00	\$26,000.00			
89	LIGHTING POLES, FIXED BASE	1	LS	0970	\$133,804.00	\$133,804.00	\$124,000.00	\$124,000.00	\$131,500.00	\$131,500.00	\$160,715.00	\$160,715.00	\$136,000.00	\$136,000.00	\$121,000.00	\$121,000.00			
90	LUMINAIRES, LAMPS AND BALLASTS	1	LS	0970	\$99,840.00	\$99,840.00	\$90,000.00	\$90,000.00	\$106,000.00	\$106,000.00	\$106,715.00	\$106,715.00	\$110,000.00	\$110,000.00	\$97,500.00	\$97,500.00			
91	SWITCHING, CONDUIT AND WIRING	1	LS	0970	\$172,915.00	\$172,915.00	\$112,000.00	\$112,000.00	\$113,000.00	\$113,000.00	\$162,700.00	\$162,700.00	\$135,000.00	\$135,000.00	\$104,000.00	\$104,000.00			
92	REFURBISHING AND REINSTALLING EXISTING ILLUMINATION SYSTEMS	1	LS	0970	\$5,150.00	\$5,150.00	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00	\$3,655.00	\$3,655.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00			
93	TRAFFIC SIGNAL INSTALLATION	1	LS	0990	\$53,200.00	\$53,200.00	\$52,000.00	\$52,000.00	\$54,500.00	\$54,500.00	\$62,230.00	\$62,230.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00			
94	LOOP DETECTOR INSTALLATION	1	LS	0990	\$5,145.00	\$5,145.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$2,795.00	\$2,795.00	\$6,500.00	\$6,500.00	\$2,500.00	\$2,500.00			
95	TRAFFIC SIGNAL MODIFICATION	1	LS	0990	\$47,536.00	\$47,536.00	\$45,000.00	\$45,000.00	\$46,800.00	\$46,800.00	\$55,233.00	\$55,233.00	\$52,000.00	\$52,000.00	\$43,000.00	\$43,000.00			
96	LAWN SEEDING	440	SQYD	1030	\$20.60	\$9,064.00	\$1.50	\$660.00	\$1.50	\$660.00	\$1.50	\$660.00	\$20.00	\$8,800.00	\$6.30	\$2,772.00			
97	TOPSOIL	150	CUYD	1040	\$40.60	\$6,090.00	\$20.00	\$3,000.00	\$18.00	\$2,700.00	\$17.55	\$2,632.50	\$45.00	\$6,750.00	\$55.00	\$8,250.00			
98	DECIDUOUS TREES, 2-1/2 INCH CALIPER	55	EACH	1040	\$320.00	\$17,600.00	\$275.00	\$15,125.00	\$270.00	\$14,850.00	\$268.50	\$14,767.50	\$310.00	\$17,050.00	\$936.00	\$51,480.00			
99	TUBELING PLANTS, 0.04 GAL CONTAINER	887	EACH	1040	\$5.00	\$4,435.00	\$4.00	\$3,548.00	\$1.70	\$1,507.90	\$2.00	\$1,774.00	\$5.00	\$4,435.00	\$5.50	\$4,878.50			
100	SHRUBS, NO. 1 CONTAINER	114	EACH	1040	\$10.00	\$1,140.00	\$11.00	\$1,254.00	\$9.00	\$1,026.00	\$9.00	\$1,026.00	\$5.00	\$570.00	\$19.00	\$2,166.00			
101	SHRUBS, NO. 2 CONTAINER	5	EACH	1040	\$22.50	\$112.50	\$15.00	\$75.00	\$12.25	\$61.25	\$12.20	\$61.00	\$22.00	\$110.00	\$31.00	\$155.00			
102	BARK MULCH	30	CUYD	1040	\$67.00	\$2,010.00	\$54.00	\$1,620.00	\$48.00	\$1,440.00	\$49.50	\$1,485.00	\$65.00	\$1,950.00	\$65.00	\$1,950.00			
103	ROOT BARRIER	420	FOOT	1040	\$12.35	\$5,187.00	\$15.00	\$6,300.00	\$9.50	\$3,990.00	\$9.60	\$4,032.00	\$12.00	\$5,040.00	\$13.00	\$5,460.00			
	Total					\$1,864,864.00		\$1,882,597.50		\$2,017,590.85		\$2,044,444.00		\$2,192,091.00		\$2,244,089.00			
	Bid Surety					Yes BB		Yes BB		Yes BB		Yes BB		Yes BB		Yes BB			
	Contractor Board License No.					53583		28397		99833		26599		114260		71265			

Agenda No.
REPORT NO.
Title

Accept bid of Kodiak Pacific Construction for the Foster-Woodstock: SE 87th Ave, to SE 101st Ave,
project for \$1,864,864.00 (Procurement Report - Bid No. 114142)

<p>INTRODUCED BY Commissioner/Auditor: Mayor Sam Adams</p> <p><i>K. Ollmann on behalf of Mayor Adams</i></p> <p>COMMISSIONER APPROVAL</p> <p>Mayor—Finance and Administration - Adams</p> <p>Position 1/Utilities - Fritz</p> <p>Position 2/Works - Fish</p> <p>Position 3/Affairs - Saltzman</p> <p>Position 4/Safety - Leonard</p> <p>BUREAU APPROVAL</p> <p>Bureau: Procurement Services Bureau Head: Christine Moody <i>cm/bsg</i></p> <p>Prepared by: K. Brenes-Morua Date Prepared: August 20, 2012</p> <p>Financial Impact & Public Involvement Statement Completed <input checked="" type="checkbox"/> Amends Budget <input type="checkbox"/></p> <p>Council Meeting Date August 29, 2012</p> <p>City Attorney Approval</p>	<p>CLERK USE: DATE FILED <u>AUG 24 2012</u></p> <p align="center">LaVonne Griffin-Valade Auditor of the City of Portland</p> <p>By: <i>[Signature]</i> Deputy</p> <p>ACTION TAKEN: AUG 29 2012 ACCEPTED PREPARE CONTRACT</p>
---	--

AGENDA
<p>TIME CERTAIN <input type="checkbox"/></p> <p>Start time: _____</p> <p>Total amount of time needed: _____ (for presentation, testimony and discussion)</p>
<p>CONSENT <input checked="" type="checkbox"/></p>
<p>REGULAR <input type="checkbox"/></p> <p>Total amount of time needed: _____ (for presentation, testimony and discussion)</p>

FOUR-FIFTHS AGENDA	COMMISSIONERS VOTED AS FOLLOWS:		
		YEAS	NAYS
1. Fritz	1. Fritz	✓	
2. Fish	2. Fish	✓	
3. Saltzman	3. Saltzman	✓	
4. Leonard	4. Leonard	✓	
Adams	Adams	_____	