

EXHIBIT A

WATER FEE SCHEDULE

FY 2024-25

This fee schedule establishes general charges for performance of certain activities by the Portland Water Bureau, including decreased and increased meter sizes, backflow inspection and testing, permit-related document filing, developer plan reviews, System Development Charges, installation of services, activation of domestic and fire services, installation and removal of fire hydrants, other service work, removal of services, and installation of mains. This schedule is adopted in the annual rate ordinance for the Portland Water Bureau and is subject to exceptions, limitations, and other conditions contained within the rate ordinance and City Code.

DEFINITIONS

“Service” means the connection by means of which water is conveyed from a main of a public water system to a premise or to a Point of Delivery.

“Service – Branch” means a service from the water main to a future meter location.

“Service – Combination” means a service for both fire and domestic (standard) use.

“Service – Curb” means a domestic (standard) service where the Portland Water Bureau has removed the meter but has not yet disconnected the service from the main. The service is still full of water.

“Service – Domestic (also known as Standard)” means an active service with a meter installed, provided for human consumption.

“Service – Fire” means a service for premises fire suppression only (also identified as fire service).

“Service – Header” means two or more metered services tapped off a single service pipe.

“Service – Irrigation” means a service for landscape irrigation only.

“Service – Temporary” means a Service intended for short term use, not exceeding 24 months.

System Development Charge (“SDC”) means a fee applied to create a new service or make an existing service larger.

Fee and SDC ASSESSMENT

This section describes assessment of fees and SDCs by defined service type.

“Service – Branch”: Activation fees and SDCs are required to be assessed to activate this service but have not been paid and a billing account has not been established.

“Service – Combination”: SDC fees are required to be assessed on the size of the domestic (standard) meter only, not the fire flow.

“Service – Curb”: SDC fees are required to be assessed for any new meter installation. For SDC credit information see section 10(G) of the Rate Ordinance.

“Service – Domestic (also known as Standard)”: SDC fees were assessed and paid to receive initial service. For SDC credit information for upsized meters see section 10(A) of the Rate Ordinance.

“Service – Fire”: SDC fees are not required to be assessed.

“Service – Header”: SDC fees are required to be assessed and paid for each individual meter size and not the header size except as described in section 10(F) of the Rate Ordinance.

“Service – Irrigation”: SDC fees are required to be assessed and paid for permanent installations exceeding 24 months only. See section 10(F) of the Rate Ordinance for assessment consistent with City Code 21.12.070.A.4

FEE SCHEDULE FOR BACKFLOW INSPECTION, FILING, DEVELOPER PLAN REVIEWS, AND SYSTEM DEVELOPMENT CHARGES

With exceptions noted below, the following fees apply to backflow inspection, filing, developer plan reviews, and System Development Charges.

Type:	Fee
Decreased and Increased Meter Sizes	
Decrease meter from 2” to 1”	\$810
Increase meter from 5/8” to 3/4", with a 3/4" service branch	\$305
Increase meter from 5/8” to 1”, and 3/4" to 1”, with a 1” service branch	\$305
Increase meter from 1 ½” to 2”	\$940

Backflow Inspection and Testing	
For initial inspection of new installations larger than 2”, and firelines 2” and larger	\$880
For initial inspection of new installations 2” and smaller	\$360
Inspection of remote reading device for fire services	\$155
For annual testing of privately-owned assemblies for compliance with Oregon Health Authority Rules	\$265

Permit-Related Document Filing	
Fee for preparation and filing of all legal documents as part of the Water Bureau permitting process	\$910

Developer Plan Reviews	
Backflow prevention	\$285
Commercial building	\$525
Final plats/Final Development plans (all types)/EA Appointments/Lot Confirmations	\$115
Land use review/Property Line (Adjustments)	\$170
Land use review/Middle Housing (2-3 lots/tracts)	\$465
Land use review/Middle Housing (4 or more lots/tracts)	\$580
Central City Master Plan	\$1,710
Early Assistance	
Pre-application	\$590

Meeting & Written Notes	\$590
Written Notes Only	\$200
Public Work Permits (PWP)	
PWP & PWP Complex	\$1,575
PW Residential Infill & BES Basic Sewer Extension	\$305
Inquiry	\$50
Appeal-ARC	\$50
Appeal-PWAP	\$85
Single family/Duplex	\$230
Change order or cancellation	\$315
Street opening permit review-First 2 utility installations submitted on one permit	\$210
each additional utility installation same permit	\$95
Commercial and PWP rereview, beginning with the third checksheet	\$310
Residential rereview, beginning with third checksheet	\$170
Hourly over-the-counter fee, billable 15-minute increments	\$270
Right of Way Services	\$700
Subdivision based on the cumulative length of the proposed distribution main	
Main – up to 500 feet	\$2,380
Main – greater than 500 to 1,000 feet	\$2,710
Main – greater than 1,000 to 1,500 feet	\$3,045

System Development Charges by Meter Size	
5/8"	\$4,791
3/4"	\$7,186
1"	\$11,977
1½"	\$23,955
2"	\$38,327
3"	\$71,864
4"	\$119,772
6"	\$239,546
8"	\$383,273
10"	\$688,932

EXCEPTIONS

Where the Chief Engineer determines that the circumstances for plan review of a development or subdivision are sufficiently different from the circumstances assumed in creation of the above fees that actual cost is likely to exceed substantially the fees above, these fees shall not apply. The charge shall be calculated as provided for in the City Comprehensive Financial Management Policy, including but not limited to Policy BCP-FIN 2.06. Charges are calculated based upon cost-of-service principles and recover the cost of materials and services provided by the Bureau. Benefit, leave, and indirect rates annually calculated by the Bureau are utilized in these calculations.

FEE SCHEDULE FOR SERVICES, HYDRANTS, AND OTHER SERVICE WORK

With exceptions noted below, the following fees apply to services, hydrants, and other service work.

Type:	Fee
Domestic Services	
1" service activation with a 1" or smaller meter (or meter equivalent)	\$455
1" header service activation with a 1" or smaller meter for ADU header service that does not require a new or upsized service	\$455
1" service with a 1" or smaller meter (or meter equivalent), no paving required	\$7,395
1" service with a 1" or smaller meter (or meter equivalent), with paving	\$8,475
1" service with a 1" or smaller meter (or meter equivalent) installed with main extension, no paving required	\$3,905
1" service with a 1" or smaller meter (or meter equivalent) installed with main extension, with paving	\$4,980
1 ½" and 2" service activation	\$4,420
1 ½" and 2" meter (or meter equivalent) with service, no paving required	\$16,155
1 ½" and 2" meter (or meter equivalent) with service, with paving	\$18,055
1 ½" and 2" meter (or meter equivalent) with service installed with main extension, no paving required	\$9,230
1 ½" and 2" meter (or meter equivalent) with service installed with main extension, with paving	\$11,020
3" meter (or meter equivalent) with service, no paving required	\$38,970
3" meter (or meter equivalent) with service, with paving	\$41,135
3" meter (or meter equivalent) with service installed with main extension, no paving required	\$20,240
3" meter (or meter equivalent) with service meter installed with main extension, with paving	\$22,400
4" meter (or meter equivalent) with service, no paving required	\$39,665
4" meter (or meter equivalent) with service, with paving	\$41,820
4" meter (or meter equivalent) with service installed with main extension, no paving required	\$20,930
4" meter (or meter equivalent) with service installed with main extension, with paving	\$23,095
6" meter (or meter equivalent) with service, no paving required	\$46,405
6" meter (or meter equivalent) with service, with paving	\$48,570
6" meter (or meter equivalent) with service installed with main extension, no paving required	\$30,470
6" meter (or meter equivalent) with service installed with main extension, with paving	\$32,635

Fire Services	
2" fire service activation	\$1,395
2" fire service, no paving required	\$8,885
2" fire service, with paving	\$10,675
2" fire service meter installed with main extension, no paving required	\$5,620
2" fire service meter installed with main extension, with paving	\$7,410
4" fire service, no paving required	\$18,875
4" fire service, with paving	\$21,035
4" fire service meter installed with main extension; no paving required	\$6,805
4" fire service meter installed with main extension, with paving	\$8,970
6" fire service, no paving required	\$19,240
6" fire service, with paving	\$21,405
6" fire service meter installed with main extension; no paving required	\$7,640

6" fire service meter installed with main extension, with paving	\$9,800
8" fire service, no paving required	\$20,290
8" fire service, with paving	\$22,450
8" fire service meter installed with main extension; no paving required	\$9,155
8" fire service meter installed with main extension, with paving	\$11,315

Service Conversions – (existing copper service only)	
2" domestic to 2" fire service	\$1,485
2" fire service to 2" domestic	\$5,890

Fire Hydrants	
Installation, no paving required	\$14,660
Installation, with paving	\$16,030
Installation with main extension, no paving required	\$7,330
Installation with main extension, with paving	\$8,015
Removal, no paving required	\$13,190
Removal, with paving	\$14,370
Vertical Adjustment	\$2,925

Other Service Work	
1" or smaller service, sleeve under swale	\$3,830
1" or smaller service, linear adjustment	\$3,130
Removal of water service 2" or smaller service (except as provided for in Section 21.12.060 of the City Code.)	\$7,186
Disconnect 5/8" or 3/4" service from a header service	\$455

EXCEPTIONS

The charges contained in this fee schedule for services, fire hydrants, and other service work shall not apply to the following service, fire hydrant, and other service work. For the following service, fire hydrant, and other service work, charges shall be calculated as provided for in the City Comprehensive Financial Management Policy, including but not limited to Policy BCP-FIN 2.06. Charges are calculated based upon cost-of-service principles and recover the cost of materials and services provided by the Bureau. Benefit, leave, and indirect rates annually calculated by the Bureau are utilized in these calculations.

1. Services, fire hydrants, and other service work not listed in the fee schedule;
2. Services, fire hydrants, and other service work for other governmental agencies, within Downtown Sub-district (defined in City Code 33), in newly paved streets under 5-year moratorium, in State or County roadways, Highway/Freeway, Local Highway, Arterial/Collector street, mains that cross or are in streets affected by rail facilities and/or streets with alternative paving, or in high seismic risk areas where specialized design is required;
3. When a service is to be removed and a new, larger sized service is to be installed at the same site concurrently, and the service work fees are to be calculated as Exceptions to the Fee Schedule, the credit for the service removal fee will not exceed the fee for removal of a water service 2" or smaller;
4. Services, fire hydrants, and other service work installed or removed under circumstances determined at the sole discretion of the Chief Engineer to be sufficiently different from the circumstances assumed in creation of the fee schedule that the actual cost of installation is likely to differ substantially from the charges contained in the fee schedule.

FEE SCHEDULE FOR MAIN INSTALLATIONS

With exceptions noted below, the following fees apply to construction and installation of water mains.

EXCEPTIONS

The charges contained in the fee schedule shall not apply to the following mains. For the following mains, charges shall be calculated as provided for in City Code 21.08.010, and the City Comprehensive Financial Management Policy, including but not limited to Policy BCP-FIN 2.06. Charges are calculated based upon cost-of-service principles and recover the cost of materials and services provided by the Bureau. Benefit, leave, and indirect rates annually calculated by the Bureau are utilized in these calculations.

1. Charges for mains not specified in the fee schedule;
2. Mains installed for other governmental agencies, within Downtown Sub-district (defined in City Code 33), in newly paved streets under 5-year moratorium, in State or County roadways, Highway/Freeway, Local Highway, Arterial/Collector street, mains that cross or are in streets affected by rail facilities and/or streets with alternative paving, or in high seismic risk areas where specialized design and materials are required;
3. Mains installed where the Chief Engineer's sole discretion determines that the circumstances are sufficiently different from the circumstances assumed in creation of the fee schedule that actual cost of installation is likely to differ substantially from the charges contained in the fee schedule.

FEE SCHEDULE FOR MAIN INSTALLATIONS

6" Mains in Asphalt Streets

Page 1 of 5

# of Feet	Fee	# of Feet	Fee	# of Feet	Fee	# of Feet	Fee
1	\$40,068	26	\$40,068	51	\$62,496	76	\$62,496
2	\$40,068	27	\$40,068	52	\$62,496	77	\$62,496
3	\$40,068	28	\$40,068	53	\$62,496	78	\$62,496
4	\$40,068	29	\$40,068	54	\$62,496	79	\$62,496
5	\$40,068	30	\$40,068	55	\$62,496	80	\$62,496
6	\$40,068	31	\$40,068	56	\$62,496	81	\$62,496
7	\$40,068	32	\$40,068	57	\$62,496	82	\$62,496
8	\$40,068	33	\$40,068	58	\$62,496	83	\$62,496
9	\$40,068	34	\$40,068	59	\$62,496	84	\$62,496
10	\$40,068	35	\$40,068	60	\$62,496	85	\$62,496
11	\$40,068	36	\$40,068	61	\$62,496	86	\$62,496
12	\$40,068	37	\$40,068	62	\$62,496	87	\$62,496
13	\$40,068	38	\$40,068	63	\$62,496	88	\$62,496
14	\$40,068	39	\$40,068	64	\$62,496	89	\$62,496
15	\$40,068	40	\$40,068	65	\$62,496	90	\$62,496
16	\$40,068	41	\$40,068	66	\$62,496	91	\$62,496
17	\$40,068	42	\$40,068	67	\$62,496	92	\$62,496
18	\$40,068	43	\$40,068	68	\$62,496	93	\$62,496
19	\$40,068	44	\$40,068	69	\$62,496	94	\$62,496
20	\$40,068	45	\$40,068	70	\$62,496	95	\$62,496
21	\$40,068	46	\$40,068	71	\$62,496	96	\$62,496
22	\$40,068	47	\$40,068	72	\$62,496	97	\$62,496
23	\$40,068	48	\$40,068	73	\$62,496	98	\$62,496
24	\$40,068	49	\$40,068	74	\$62,496	99	\$62,496
25	\$40,068	50	\$40,068	75	\$62,496	100	\$62,496

ADJUSTMENTS

Concrete streets – additional costs will apply for installations in concrete base or a concrete finished street. An additional 6% will be added to the project cost.

Gravel streets – project costs will be less for installations in gravel or undeveloped streets. Total project costs will be reduced by 16%. Applicant is responsible for clearing, grubbing, grading and graveling the right-of-way.

FEE SCHEDULE FOR MAIN INSTALLATIONS

6" Mains in Asphalt Streets

Page 2 of 5

# of Feet	Fee	# of Feet	Fee	# of Feet	Fee	# of Feet	Fee
101	\$62,899	126	\$72,979	151	\$83,059	176	\$93,139
102	\$63,302	127	\$73,382	152	\$83,462	177	\$93,542
103	\$63,706	128	\$73,786	153	\$83,866	178	\$93,946
104	\$64,109	129	\$74,189	154	\$84,269	179	\$94,349
105	\$64,512	130	\$74,592	155	\$84,672	180	\$94,752
106	\$64,915	131	\$74,995	156	\$85,075	181	\$95,155
107	\$65,318	132	\$75,398	157	\$85,478	182	\$95,558
108	\$65,722	133	\$75,802	158	\$85,882	183	\$95,962
109	\$66,125	134	\$76,205	159	\$86,285	184	\$96,365
110	\$66,528	135	\$76,608	160	\$86,688	185	\$96,768
111	\$66,931	136	\$77,011	161	\$87,091	186	\$97,171
112	\$67,334	137	\$77,414	162	\$87,494	187	\$97,574
113	\$67,738	138	\$77,818	163	\$87,898	188	\$97,978
114	\$68,141	139	\$78,221	164	\$88,301	189	\$98,381
115	\$68,544	140	\$78,624	165	\$88,704	190	\$98,784
116	\$68,947	141	\$79,027	166	\$89,107	191	\$99,187
117	\$69,350	142	\$79,430	167	\$89,510	192	\$99,590
118	\$69,754	143	\$79,834	168	\$89,914	193	\$99,994
119	\$70,157	144	\$80,237	169	\$90,317	194	\$100,397
120	\$70,560	145	\$80,640	170	\$90,720	195	\$100,800
121	\$70,963	146	\$81,043	171	\$91,123	196	\$101,203
122	\$71,366	147	\$81,446	172	\$91,526	197	\$101,606
123	\$71,770	148	\$81,850	173	\$91,930	198	\$102,010
124	\$72,173	149	\$82,253	174	\$92,333	199	\$102,413
125	\$72,576	150	\$82,656	175	\$92,736	200	\$102,690

ADJUSTMENTS

Concrete streets – additional costs will apply for installations in concrete base or a concrete finished street. An additional 6% will be added to the project cost.

Gravel streets – project costs will be less for installations in gravel or undeveloped streets. Total project costs will be reduced by 16%. Applicant is responsible for clearing, grubbing, grading and graveling the right-of-way.

FEE SCHEDULE FOR MAIN INSTALLATIONS

6" Mains in Asphalt Streets

Page 3 of 5

# of Feet	Fee	# of Feet	Fee	# of Feet	Fee	# of Feet	Fee
201	\$102,967	226	\$109,897	251	\$116,827	276	\$123,757
202	\$103,244	227	\$110,174	252	\$117,104	277	\$124,034
203	\$103,522	228	\$110,452	253	\$117,382	278	\$124,312
204	\$103,799	229	\$110,729	254	\$117,659	279	\$124,589
205	\$104,076	230	\$111,006	255	\$117,936	280	\$124,866
206	\$104,353	231	\$111,283	256	\$118,213	281	\$125,143
207	\$104,630	232	\$111,560	257	\$118,490	282	\$125,420
208	\$104,908	233	\$111,838	258	\$118,768	283	\$125,698
209	\$105,185	234	\$112,115	259	\$119,045	284	\$125,975
210	\$105,462	235	\$112,392	260	\$119,322	285	\$126,252
211	\$105,739	236	\$112,669	261	\$119,599	286	\$126,529
212	\$106,016	237	\$112,946	262	\$119,876	287	\$126,806
213	\$106,294	238	\$113,224	263	\$120,154	288	\$127,084
214	\$106,571	239	\$113,501	264	\$120,431	289	\$127,361
215	\$106,848	240	\$113,778	265	\$120,708	290	\$127,638
216	\$107,125	241	\$114,055	266	\$120,985	291	\$127,915
217	\$107,402	242	\$114,332	267	\$121,262	292	\$128,192
218	\$107,680	243	\$114,610	268	\$121,540	293	\$128,470
219	\$107,957	244	\$114,887	269	\$121,817	294	\$128,747
220	\$108,234	245	\$115,164	270	\$122,094	295	\$129,024
221	\$108,511	246	\$115,441	271	\$122,371	296	\$129,301
222	\$108,788	247	\$115,718	272	\$122,648	297	\$129,578
223	\$109,066	248	\$115,996	273	\$122,926	298	\$129,856
224	\$109,343	249	\$116,273	274	\$123,203	299	\$130,133
225	\$109,620	250	\$116,550	275	\$123,480	300	\$130,410

ADJUSTMENTS

Concrete streets – additional costs will apply for installations in concrete base or a concrete finished street. An additional 6% will be added to the project cost.

Gravel streets – project costs will be less for installations in gravel or undeveloped streets. Total project costs will be reduced by 16%. Applicant is responsible for clearing, grubbing, grading, and graveling the right-of-way.

FEE SCHEDULE FOR MAIN INSTALLATIONS

6" Mains in Asphalt Streets

Page 4 of 5

# of Feet	Fee	# of Feet	Fee	# of Feet	Fee	# of Feet	Fee
301	\$130,612	326	\$135,652	351	\$140,692	376	\$145,732
302	\$130,813	327	\$135,853	352	\$140,893	377	\$145,933
303	\$131,015	328	\$136,055	353	\$141,095	378	\$146,135
304	\$131,216	329	\$136,256	354	\$141,296	379	\$146,336
305	\$131,418	330	\$136,458	355	\$141,498	380	\$146,538
306	\$131,620	331	\$136,660	356	\$141,700	381	\$146,740
307	\$131,821	332	\$136,861	357	\$141,901	382	\$146,941
308	\$132,023	333	\$137,063	358	\$142,103	383	\$147,143
309	\$132,224	334	\$137,264	359	\$142,304	384	\$147,344
310	\$132,426	335	\$137,466	360	\$142,506	385	\$147,546
311	\$132,628	336	\$137,668	361	\$142,708	386	\$147,748
312	\$132,829	337	\$137,869	362	\$142,909	387	\$147,949
313	\$133,031	338	\$138,071	363	\$143,111	388	\$148,151
314	\$133,232	339	\$138,272	364	\$143,312	389	\$148,352
315	\$133,434	340	\$138,474	365	\$143,514	390	\$148,554
316	\$133,636	341	\$138,676	366	\$143,716	391	\$148,756
317	\$133,837	342	\$138,877	367	\$143,917	392	\$148,957
318	\$134,039	343	\$139,079	368	\$144,119	393	\$149,159
319	\$134,240	344	\$139,280	369	\$144,320	394	\$149,360
320	\$134,442	345	\$139,482	370	\$144,522	395	\$149,562
321	\$134,644	346	\$139,684	371	\$144,724	396	\$149,764
322	\$134,845	347	\$139,885	372	\$144,925	397	\$149,965
323	\$135,047	348	\$140,087	373	\$145,127	398	\$150,167
324	\$135,248	349	\$140,288	374	\$145,328	399	\$150,368
325	\$135,450	350	\$140,490	375	\$145,530	400	\$150,570

ADJUSTMENTS

Concrete streets – additional costs will apply for installations in concrete base or a concrete finished street. An additional 6% will be added to the project cost.

Gravel streets – project costs will be less for installations in gravel or undeveloped streets. Total project costs will be reduced by 16%. Applicant is responsible for clearing, grubbing, grading, and graveling the right-of-way.

FEE SCHEDULE FOR MAIN INSTALLATIONS

6" Mains in Asphalt Streets

Page 5 of 5

# of Feet	Fee	# of Feet	Fee	# of Feet	Fee	# of Feet	Fee
401	\$150,772	426	\$155,812	451	\$160,852	476	\$165,892
402	\$150,973	427	\$156,013	452	\$161,053	477	\$166,093
403	\$151,175	428	\$156,215	453	\$161,255	478	\$166,295
404	\$151,376	429	\$156,416	454	\$161,456	479	\$166,496
405	\$151,578	430	\$156,618	455	\$161,658	480	\$166,698
406	\$151,780	431	\$156,820	456	\$161,860	481	\$166,900
407	\$151,981	432	\$157,021	457	\$162,061	482	\$167,101
408	\$152,183	433	\$157,223	458	\$162,263	483	\$167,303
409	\$152,384	434	\$157,424	459	\$162,464	484	\$167,504
410	\$152,586	435	\$157,626	460	\$162,666	485	\$167,706
411	\$152,788	436	\$157,828	461	\$162,868	486	\$167,908
412	\$152,989	437	\$158,029	462	\$163,069	487	\$168,109
413	\$153,191	438	\$158,231	463	\$163,271	488	\$168,311
414	\$153,392	439	\$158,432	464	\$163,472	489	\$168,512
415	\$153,594	440	\$158,634	465	\$163,674	490	\$168,714
416	\$153,796	441	\$158,836	466	\$163,876	491	\$168,916
417	\$153,997	442	\$159,037	467	\$164,077	492	\$169,117
418	\$154,199	443	\$159,239	468	\$164,279	493	\$169,319
419	\$154,400	444	\$159,440	469	\$164,480	494	\$169,520
420	\$154,602	445	\$159,642	470	\$164,682	495	\$169,722
421	\$154,804	446	\$159,844	471	\$164,884	496	\$169,924
422	\$155,005	447	\$160,045	472	\$165,085	497	\$170,125
423	\$155,207	448	\$160,247	473	\$165,287	498	\$170,327
424	\$155,408	449	\$160,448	474	\$165,488	499	\$170,528
425	\$155,610	450	\$160,650	475	\$165,690	500	\$170,730

ADJUSTMENTS

Concrete streets – additional costs will apply for installations in concrete base or a concrete finished street. An additional 6% will be added to the project cost.

Gravel streets – project costs will be less for installations in gravel or undeveloped streets. Total project costs will be reduced by 16%. Applicant is responsible for clearing, grubbing, grading, and graveling the right-of-way.

FEE SCHEDULE FOR MAIN INSTALLATIONS

OTHER MAIN SIZES

4-inch mains in asphalt streets – cost of installations will be 1.3% less than the 6-inch main fee schedules in asphalt streets. Additional costs for installations in concrete streets also apply. Reduced costs for installations in gravel streets will also apply.

8-inch mains in asphalt streets – cost of installations will be 3.0% more than the 6-inch main fee schedules in asphalt streets. Additional costs for installations in concrete streets also apply. Reduced costs for installations in gravel streets will also apply.

Manner of application of the cost adjustments for street types and mains sizes other than 6-inch mains in Asphalt streets will be applied as follows:

Step 1:

The size cost adjustment for either 4-inch or 8-inch mains will be applied to the fee schedule cost of appropriate length for 6" Mains in Asphalt streets first, prior to any street type surface cost adjustment.

Step 2:

The appropriate street type cost adjustment for either Gravel streets or Concrete streets will be applied to 4-inch and 8-inch main installations after they have been adjusted according to Step 1, listed above, for size of main rate adjustments.

The Fee Schedule for Main Installations is approved by

X

Jodie Inman, P.E.
Chief Engineer

March 6, 2024