




Steve
Novick
Commissioner

January 29, 2014

Leah Treat
Director

To: Christine Moody, Chief Procurement Officer
From: Steve Townsen, P.E., City Engineer 
Subject: **102nd Avenue: NE Glisan St – SE Washington St (Ph2)
Bid No. 115956**

Attached is the bid summary report for the above project. There were no errors in the bid tabulations.

The apparent low bid of \$673,835.50 was received from Brown Contracting. This bid is 14.75% below the Engineer's Estimate of \$790,409.66.

Based on the results of the bids and findings of Purchasing staff, it is my recommendation that Brown Contracting be declared the lowest responsible and responsive bidder and that their bid be accepted.

Attachments:
Bid-Results Summary Report

Cc: Winston Sandino, w/attachments
Neal Robinson, w/attachments
bjs
File

1120 SW Fifth Avenue, Suite 800 • Portland, OR 97204 • 503-823-5185
FAX 503-823-7576 • TTY 503-823-6868 • www.portlandoregon.gov/transportation

Bid No: 115953																								
Project Name: 102nd Ave. NE Glisan St to SE Washington St. PH.2 - Federal Aid																								
Date Bid Opened: 01/21/14																								
Project Manager: Winston Sandino																								
Engineers Estimate: \$500,000 - \$1,000,000.00																								
Item		Est.		Spec	Brown Contracting, Inc.		R & R General Contractors, Inc.		Kodiak Pacific Construction		Dirt & Aggregate Interchange, Inc.		Pacific Excavation, Inc.		CivilWorks NW, Inc.		Nutter Corporation		Tri-State Construction, Inc.		Westech Construction, Inc.		3 Kings Environmental, Inc.	
No	Description	Quant	Units	Reference	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	MOBILIZATION	1	LS	0210	\$62,000.00	\$62,000.00	\$42,053.98	\$42,053.98	\$64,615.90	\$64,615.90	\$73,500.00	\$73,500.00	\$53,000.00	\$53,000.00	\$50,000.00	\$50,000.00	\$76,000.00	\$76,000.00	\$80,401.91	\$80,401.91	\$68,000.00	\$68,000.00	\$83,500.00	\$83,500.00
	TEMPORARY PROTECTION & DIRECTION OF TRAFFIC	1	LS	0225																				
2	TEMPORARY SIGNS	77	SQFT	0225	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$17,800.00	\$17,800.00	\$16,290.00	\$16,290.00	\$23,000.00	\$23,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$18,700.00	\$18,700.00	\$24,400.00	\$24,400.00	\$5,000.00	\$5,000.00
3	TEMPORARY BARRICADES, TYPE III	8	EACH	0225	\$22.00	\$1,694.00	\$15.00	\$1,155.00	\$14.35	\$1,104.95	\$18.00	\$1,386.00	\$18.00	\$1,386.00	\$15.00	\$1,155.00	\$40.00	\$3,080.00	\$30.00	\$2,310.00	\$17.00	\$1,309.00	\$15.00	\$1,155.00
4	TEMPORARY FLEXIBLE PAVEMENT MARKERS	500	EACH	0225	\$50.00	\$400.00	\$100.00	\$800.00	\$100.00	\$800.00	\$150.00	\$1,200.00	\$110.00	\$880.00	\$175.00	\$1,400.00	\$500.00	\$4,000.00	\$150.00	\$1,200.00	\$90.00	\$720.00	\$50.00	\$400.00
5	SEQUENTIAL ARROW SIGNS	1	EACH	0225	\$1.00	\$500.00	\$1.25	\$625.00	\$2.50	\$1,250.00	\$2.00	\$1,000.00	\$1.00	\$500.00	\$3.00	\$1,500.00	\$2.00	\$1,000.00	\$2.50	\$1,250.00	\$2.50	\$1,250.00	\$3.50	\$1,750.00
6	FLAGGERS	250	HOURL	0225	\$800.00	\$800.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00
7	EROSION CONTROL	1	LS	0280	\$0.01	\$2.50	\$46.82	\$11,705.00	\$46.00	\$11,500.00	\$50.00	\$12,500.00	\$45.00	\$11,250.00	\$50.00	\$12,500.00	\$46.00	\$11,500.00	\$53.50	\$13,375.00	\$45.00	\$11,250.00	\$52.60	\$13,150.00
8	INLET PROTECTION	6	EACH	0280	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$11,500.00	\$11,500.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$8,000.00	\$8,000.00	\$1,500.00	\$1,500.00	\$2,700.00	\$2,700.00	\$11,500.00	\$11,500.00
9	POLLUTION CONTROL PLAN	1	LS	0280	\$100.00	\$600.00	\$300.00	\$1,800.00	\$85.00	\$510.00	\$75.00	\$450.00	\$100.00	\$600.00	\$75.00	\$450.00	\$100.00	\$600.00	\$85.00	\$510.00	\$150.00	\$900.00	\$45.00	\$270.00
10	POLLUTION CONTROL PLAN	1	LS	0290	\$500.00	\$500.00	\$500.00	\$500.00	\$600.00	\$600.00	\$500.00	\$500.00	\$500.00	\$500.00	\$350.00	\$350.00	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$500.00	\$500.00	\$500.00	\$500.00
	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1	LS	0310																				
11	CLEARING AND GRUBBING	1	LS	0320	\$28,000.00	\$28,000.00	\$32,000.00	\$32,000.00	\$24,250.00	\$24,250.00	\$28,572.00	\$28,572.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$30,807.00	\$30,807.00	\$8,000.00	\$8,000.00
12	GENERAL EXCAVATION	521	CUYD	0330	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$9,460.00	\$9,460.00	\$15,000.00	\$15,000.00	\$13,500.00	\$13,500.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$14,370.00	\$14,370.00	\$5,000.00	\$5,000.00
13	3 INCH DRAIN PIPE	1,728	FOOT	0430	\$34.00	\$17,714.00	\$40.00	\$20,840.00	\$42.00	\$21,882.00	\$28.00	\$14,588.00	\$32.00	\$16,672.00	\$40.00	\$20,840.00	\$40.00	\$20,840.00	\$51.89	\$27,034.69	\$40.00	\$20,840.00	\$50.00	\$26,050.00
14	SUBSURFACE DRAIN OUTLETS	5	EACH	0430	\$13.00	\$22,464.00	\$27.00	\$46,656.00	\$20.00	\$34,560.00	\$28.00	\$48,384.00	\$20.00	\$34,560.00	\$15.00	\$25,920.00	\$20.00	\$34,560.00	\$46.00	\$79,488.00	\$33.00	\$57,024.00	\$34.00	\$58,752.00
15	CONCRETE INLETS, TYPE CG-1	3	EACH	0470	\$1,000.00	\$5,000.00	\$500.00	\$2,500.00	\$100.00	\$500.00	\$1,020.00	\$5,100.00	\$500.00	\$2,500.00	\$300.00	\$1,500.00	\$400.00	\$2,000.00	\$378.00	\$1,890.00	\$200.00	\$1,000.00	\$1,100.00	\$5,500.00
16	CONCRETE INLETS, TYPE CG-3	1	EACH	0470	\$1,300.00	\$3,900.00	\$1,500.00	\$4,500.00	\$1,650.00	\$4,950.00	\$2,060.00	\$6,180.00	\$1,750.00	\$5,250.00	\$2,250.00	\$6,750.00	\$2,500.00	\$7,500.00	\$2,060.00	\$6,180.00	\$2,000.00	\$6,000.00	\$2,700.00	\$8,100.00
17	CONCRETE INLETS, TYPE G-1	1	EACH	0470	\$2,200.00	\$2,200.00	\$1,500.00	\$1,500.00	\$1,850.00	\$1,850.00	\$2,280.00	\$2,280.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$2,700.00	\$2,700.00	\$2,280.00	\$2,280.00	\$2,300.00	\$2,300.00	\$2,880.00	\$2,880.00
18	CONCRETE INLETS, TYPE G-1	1	EACH	0470	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00	\$1,350.00	\$1,350.00	\$1,350.00	\$1,350.00	\$1,400.00	\$1,400.00	\$2,000.00	\$2,000.00	\$2,200.22	\$2,200.22	\$1,730.00	\$1,730.00	\$1,700.00	\$1,700.00	\$2,362.00	\$2,362.00
19	DRAINAGE CURBS	11	FOOT	0480	\$40.00	\$440.00	\$16.36	\$179.96	\$51.00	\$561.00	\$27.50	\$302.50	\$18.00	\$198.00	\$30.00	\$330.00	\$30.00	\$330.00	\$18.00	\$198.00	\$18.00	\$198.00	\$544.00	\$5,984.00
20	ADJUSTING BOXES	19	EACH	0490	\$288.00	\$5,472.00	\$300.00	\$5,700.00	\$175.00	\$3,325.00	\$250.00	\$4,750.00	\$250.00	\$4,750.00	\$75.00	\$4,750.00	\$250.00	\$4,750.00	\$278.00	\$5,282.00	\$500.00	\$9,500.00	\$325.00	\$6,175.00
21	MINOR ADJUSTMENT OF MANHOLES	2	EACH	0490	\$350.00	\$700.00	\$1,200.00	\$2,400.00	\$500.00	\$1,000.00	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$350.00	\$700.00	\$400.00	\$800.00	\$1,112.00	\$2,224.00	\$550.00	\$1,100.00	\$550.00	\$1,100.00
22	TRENCH RESURFACING	205	SQYD	0495	\$110.00	\$22,550.00	\$148.00	\$30,340.00	\$38.50	\$7,892.50	\$37.00	\$7,585.00	\$94.00	\$19,270.00	\$40.00	\$8,200.00	\$70.00	\$14,350.00	\$55.00	\$11,275.00	\$113.00	\$23,165.00	\$56.00	\$11,480.00
23	RETAINING WALL, CAST-IN-PLACE CONCRETE	252	SQFT	0596	\$60.00	\$15,120.00	\$45.00	\$11,340.00	\$41.50	\$10,458.00	\$45.00	\$11,340.00	\$47.00	\$11,844.00	\$48.00	\$12,096.00	\$45.00	\$11,340.00	\$61.00	\$15,372.00	\$45.00	\$11,340.00	\$47.00	\$11,844.00
	COLD PLANE PAVEMENT REMOVAL, 2 INCH-4 INCH DEEP	607	SQYD	0620																				
24	AGGREGATE BASE	265	TON	0640	\$25.00	\$15,175.00	\$12.00	\$7,284.00	\$10.00	\$6,070.00	\$9.50	\$5,766.50	\$8.00	\$4,856.00	\$14.00	\$8,498.00	\$11.00	\$6,677.00	\$11.70	\$7,101.90	\$23.00	\$13,961.00	\$9.00	\$5,463.00
25	LEVEL 2, 1/2 INCH DENSE, MWMAC MIXTURE	96	TON	0744	\$40.00	\$10,600.00	\$56.00	\$14,840.00	\$41.50	\$10,997.50	\$25.00	\$6,625.00	\$92.00	\$24,380.00	\$50.00	\$13,250.00	\$45.00	\$11,925.00	\$43.05	\$11,408.25	\$140.00	\$37,100.00	\$42.00	\$11,130.00
26	EXTRA FOR ASPHALT APPROACHES	11	EACH	0749	\$112.00	\$10,752.00	\$104.50	\$10,032.00	\$135.00	\$12,960.00	\$115.00	\$11,040.00	\$112.00	\$10,752.00	\$150.00	\$14,400.00	\$115.00	\$11,040.00	\$115.00	\$11,040.00	\$116.00	\$11,136.00	\$117.50	\$11,280.00
27	MONOLITHIC CURB AND GUTTER DRIVEWAYS	4,790	SQFT	0759	\$500.00	\$5,500.00	\$520.35	\$5,723.85	\$600.00	\$6,600.00	\$573.00	\$6,303.00	\$1,000.00	\$11,000.00	\$1,050.00	\$11,550.00	\$1,000.00	\$11,000.00	\$575.00	\$6,325.00	\$1,500.00	\$16,500.00	\$586.00	\$6,446.00
28	CONCRETE WALKS	237	SQFT	0759	\$8.00	\$38,320.00	\$7.50	\$35,925.00	\$11.25	\$53,887.50	\$7.80	\$37,362.00	\$8.00	\$38,320.00	\$8.00	\$38,320.00	\$8.00	\$38,320.00	\$7.17	\$34,344.30	\$8.75	\$41,912.50	\$7.25	\$34,727.50
29	MONOLITHIC CURB AND SIDEWALKS	73	SQFT	0759	\$6.00	\$1,422.00	\$5.70	\$1,350.90	\$7.00	\$1,659.00	\$8.50	\$2,014.50	\$5.00	\$1,185.00	\$6.00	\$1,422.00	\$7.00	\$1,659.00	\$4.60	\$1,090.20	\$10.50	\$2,488.50	\$5.00	\$1,185.00
30	MONOLITHIC CURB AND GUTTER	16,180	SQFT	0759	\$8.00	\$584.00	\$7.50	\$547.50	\$9.25	\$675.25	\$14.00	\$1,022.00	\$12.00	\$876.00	\$9.00	\$657.00	\$11.00	\$803.00	\$8.00	\$584.00	\$25.00	\$1,825.00	\$7.25	\$529.25
31	CONCRETE STAIRS	1	CUYD	0759	\$7.50	\$121,350.00	\$7.50	\$121,350.00	\$8.40	\$135,912.00	\$6.70	\$108,406.00	\$7.00	\$113,260.00	\$7.50	\$121,350.00	\$7.00	\$113,260.00	\$7.10	\$114,878.00	\$8.30	\$134,294.00	\$6.40	\$103,552.00
32	CONCRETE DRIVEWAY CONNECTIONS	90	SQFT	0759	\$1,250.00	\$1,250.00	\$1,200.00	\$1,200.00	\$1,350.00	\$1,350.00	\$770.00	\$770.00	\$1,300.00	\$1,300.00	\$1,050.00	\$1,050.00	\$1,800.00	\$1,800.00	\$770.00	\$770.00	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00
33	LONGITUDINAL PAVEMENT MARKINGS - PAINT	4,880	FOOT	0860	\$17.00	\$1,530.00	\$5.50	\$495.00	\$10.95	\$985.50	\$10.90	\$981.00	\$8.00	\$720.00	\$8.00	\$720.00	\$9.00	\$810.00	\$6.00	\$540.00	\$15.49	\$1,394.10	\$5.50	\$495.00
34	CURB MARKINGS - PAINT	11	FOOT	0861	\$0.50	\$2,440.00	\$0.32	\$1,561.60	\$0.33	\$1,610.40	\$0.35	\$1,708.00	\$0.50	\$2,440.00	\$0.36	\$1,756.80	\$0.40	\$1,952.00	\$0.35	\$1,708.00	\$0.35	\$1,708.00	\$0.40	\$1,952.00
35	PAVEMENT LEGEND, TYPE B: BICYCLE	2	EACH	0867	\$10.00	\$110.00	\$2.95	\$32.45	\$3.00	\$33.00	\$3.50	\$38.50	\$3.00	\$33.00	\$3.50	\$38.50	\$5.00	\$55.00	\$3.25	\$35.75	\$3.25	\$35.75	\$3.50	\$38.50
36	PAVEMENT BAR, TYPE B-HS	70	SQFT	0867	\$300.00	\$600.00	\$255.00	\$510.00	\$275.00	\$550.00	\$280.50	\$561.00	\$275.00	\$550.00	\$300.00	\$600.00	\$350.00	\$700.00	\$280.00	\$560.00	\$280.00	\$560.00	\$287.00	\$574.00
37	REMOVE & REINSTALL EXISTING SIGNS	1	LS	0905	\$10.00	\$750.00	\$750.00	\$750.00	\$750.00	\$750.00	\$825.00	\$825.00	\$500.00	\$500.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$840.00	\$10.60	\$742.00	\$10.75	\$752.50	
38	SIGN SUPPORT FOOTINGS, BREAKAWAY	1	LS	0920	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00	\$990.00	\$990.00	\$600.00	\$600.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$825.00	\$825.00	\$950.00	\$950.00
39	PIPE SIGN																							