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Public Highway At-Grade Crossing Agreement 
DOT DOT# 810142C, Project 0789535 

UP Real Estate Project No: 0789535 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 

Northwest Naito Parkway 
DOT# 810142C 

MP 0.28 – Willamette Bridge Line 
Portland, Multnomah County, State of Oregon 

THIS AGREEMENT ("Agreement") is made and entered into as of  ___________, 
("Effective Date"), by and between UNION PACIFIC RAILROAD COMPANY, a 
Delaware corporation, to be addressed at Real Estate Department, 1400 Douglas 
Street, Mail Stop 1690, Omaha, Nebraska 68179 (”Railroad") and PORTLAND 
BUREAU OF TRANSPORTATION, a municipal corporation or political subdivision of the 
State of Oregon to be addressed at 1120 SW 5th Ave, Portland, Oregon, 97204 ("Political 
Body"). 

RECITALS: 

By instrument dated December 20, 1985, the Oregon-Washington Railroad & 
Navigation Company, the Southern Pacific Transportation Company, the Railroad and 
the Political Body entered into an agreement (the “Original Agreement”) covering the 
construction, use, maintenance and repair of an at grade public road crossing over 
Northwest Naito Parkway at Railroad’s MP 0.28 on Railroad’s Willamette Bridge Line at 
or near Portland, Multnomah County, State of Oregon 

The Railroad named herein is successor in interest to the Oregon-Washington 
Railroad & Navigation Company and the Southern Pacific Transportation Company. 

The Political Body now desires to undertake as its project (the “Project”) the 
reconstruction and widening of the road crossing that was constructed under the Original 
Agreement. The road crossing, as reconstructed and widened is hereinafter the 
“Roadway” and the portion of the Railroad's property where the Roadway crosses the 
Railroad’s property is the “Crossing Area.” 

The right of way right granted by the Oregon-Washington Railroad & Navigation 
Company and the Southern Pacific Transportation Company to the Political Body under 
the terms of the Original Agreement or a separate document is sufficient to allow for the 
reconstruction and widening of the Roadway and such right of way is hereinafter 
referred to as the “Crossing Area.” 
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DOT DOT# 810142C, Project 0789535 

In support of its Project, the Political Body has requested the Railroad’s 
cooperation in connection with upgrading grade crossing protection devices, installing 
highway traffic control signals, and installing the necessary relays and other materials 
required to interconnect and coordinate the operation of said railroad grade crossing 
protection devices with the operation of said highway traffic control signals.  Said work is 
to be performed at the sole expense of Political Body. 

 
The Railroad and the Political Body are entering into this Agreement to cover the 

above. 
 

AGREEMENT: 
 

NOW, THEREFORE, it is mutually agreed by and between the parties hereto as 
follows: 
 
Section 1. EXHIBIT B 
 
 The general terms and conditions marked Exhibit B, are attached hereto and 
hereby made a part hereof. 
 
Section 2. RAILROAD GRANTS RIGHT 
 

For and in consideration of the Political Body’s agreement to perform and comply 
with the terms of this Agreement, the Railroad hereby grants to the Political Body the right 
to construct, maintain and repair the Roadway over and across the Crossing Area.   

 
For purposes of advanced signal preemption, Railroad hereby grants permission 

and authority to Political Body and/or its Contractor (as defined below) to install the 
conduit with the necessary wiring on Railroad right of way on the condition that prior to 
performing any work on Railroad's property, Political Body shall, or shall require its 
Contractor to, notify the Railroad and/or enter into a right of entry agreement with 
Railroad, as applicable pursuant to the terms and conditions of this Agreement. 
 
Section 3. DEFINITION OF CONTRACTOR 
 

For purposes of this Agreement the term “Contractor” shall mean the contractor or 
contractors hired by the Political Body to perform any Project work on any portion of the 
Railroad’s property and shall also include the Contractor’s subcontractors and the 
Contractor’s and subcontractor’s respective employees, officers and agents, and others 
acting under its or their authority. 
 
Section 4. CONTRACTOR'S RIGHT OF ENTRY AGREEMENT - INSURANCE 
 

A. Prior to Contractor performing any work within the Crossing Area and any 
subsequent maintenance and repair work, the Political Body shall require the Contractor 
to: 
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• execute the Railroad's then current Contractor's Right of Entry Agreement 
• obtain the then current insurance required in the Contractor’s Right of 

Entry Agreement; and 
• provide such insurance policies, certificates, binders and/or endorsements 

to the Railroad. 
 
B. The Railroad's current Contractor's Right of Entry Agreement is marked 

Exhibit D, attached hereto and hereby made a part hereof.  The Political Body confirms 
that it will inform its Contractor that it is required to execute such form of agreement and 
obtain the required insurance before commencing any work on any Railroad property. 
Under no circumstances will the Contractor be allowed on the Railroad's property without 
first executing the Railroad's Contractor's Right of Entry Agreement and obtaining the 
insurance set forth therein and also providing to the Railroad the insurance policies, 
binders, certificates and/or endorsements described therein. 
 

C. All insurance correspondence, binders, policies, certificates and/or 
endorsements shall be sent to: 

 
  Manager - Contracts 
  Union Pacific Railroad Company 
  Real Estate Department 
  1400 Douglas Street, Mail Stop 1690 
  Omaha, NE  68179-1690 
  UP File Folder No. 0789535 
 

D. If the Political Body's own employees will be performing any of the Project 
work, the Political Body may self-insure all or a portion of the insurance coverage subject 
to the Railroad's prior review and approval. 
 
Section 5. FEDERAL AID POLICY GUIDE 
 
 If the Political Body will be receiving any federal funding for the Project, the current 
rules, regulations and provisions of the Federal Aid Policy Guide as contained in 23 CFR 
140, Subpart I and 23 CFR 646, Subparts A and B are incorporated into this Agreement 
by reference. 
 
Section 6. NO PROJECT EXPENSES TO BE BORNE BY RAILROAD 
 
 The Political Body agrees that no Project costs and expenses are to be borne by 
the Railroad.  In addition, the Railroad is not required to contribute any funding for the 
Project. 
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Section 7. WORK TO BE PERFORMED BY RAILROAD; BILLING SENT 
  TO POLITICAL BODY; POLITICAL BODY'S PAYMENT OF BILLS 
 

A. The work to be performed by the Railroad, at the Political Body's sole cost 
and expense, is described in the Railroad's Material and Force Account Estimate for 
Project Management dated February 15, 2023, the Railroad’s Material and Force Account 
Estimate for Surface Work dated August 11, 2022, and the Railroad’s Material and Force 
Account for Signal Work dated June 12, 2023, marked Exhibit C, collectively attached 
hereto and hereby made a part hereof (the "Estimate").  As set forth in the Estimate, the 
Railroad's estimated cost for the Railroad's work associated with the Project is Nine 
Hundred Twenty Seven Thousand Two Hundred Twenty Two Dollars ($927,222.00).  

 
B. The Railroad, if it so elects, may recalculate and update the Estimate 

submitted to the Political Body in the event the Political Body does not commence 
construction on the portion of the Project located on the Railroad’s property within six (6) 
months from the date of the Estimate.   
 

C. The Political Body acknowledges that the Estimate does not include any 
estimate of flagging or other protective service costs that are to be paid by the Political 
Body or the Contractor in connection with flagging or other protective services provided 
by the Railroad in connection with the Project.  All of such costs incurred by the Railroad 
are to be paid by the Political Body or the Contractor as determined by the Railroad and 
the Political Body.  If it is determined that the Railroad will be billing the Contractor directly 
for such costs, the Political Body agrees that it will pay the Railroad for any flagging costs 
that have not been paid by any Contractor within thirty (30) days of the Contractor's 
receipt of billing. 

 
D. The Railroad shall send progressive billing to the Political Body during the 

Project and final billing to the Political Body within one hundred eighty (180) days after 
receiving written notice from the Political Body that all Project work affecting the Railroad's 
property has been completed.   
 

E. The Political Body agrees to reimburse the Railroad within thirty (30) days 
of its receipt of billing from the Railroad for one hundred percent (100%) of all actual costs 
incurred by the Railroad in connection with the Project including, but not limited to, all 
actual costs of engineering review (including preliminary engineering review costs 
incurred by Railroad prior to the Effective Date of this Agreement), construction, 
inspection, flagging (unless flagging costs are to be billed directly to the Contractor), 
procurement of materials, equipment rental, manpower and deliveries to the job site and 
all direct and indirect overhead labor/construction costs including Railroad's standard 
additive rates. 

 
Section 8. PLANS 
 
 A. The Political Body, at its expense, shall prepare, or cause to be prepared 
by others, the detailed plans and specifications for the Project and the Structure and 
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submit such plans and specifications to the Railroad’s Assistant Vice President 
Engineering-Design, or his authorized representative, for prior review and approval.  The 
plans and specifications shall include all Roadway layout specifications, cross sections 
and elevations, associated drainage, and other appurtenances. 
 

B. The final one hundred percent (100%) completed plans that are approved 
in writing by the Railroad’s Assistant Vice President Engineering-Design, or his authorized 
representative, are hereinafter referred to as the “Plans”.  The Plans are hereby made a 
part of this Agreement by reference. 
 

C. No changes in the Plans shall be made unless the Railroad has consented 
to such changes in writing. 
 

D. The Railroad's review and approval of the Plans will in no way relieve the 
Political Body or the Contractor from their responsibilities, obligations and/or liabilities 
under this Agreement, and will be given with the understanding that the Railroad makes 
no representations or warranty as to the validity, accuracy, legal compliance or 
completeness of the Plans and that any reliance by the Political Body or Contractor on 
the Plans is at the risk of the Political Body and Contractor. 
 
Section 9. NON-RAILROAD IMPROVEMENTS 
 
 A. Submittal of plans and specifications for protecting, encasing, reinforcing, 
relocation, replacing, removing and abandoning in place all non-railroad owned facilities 
(the "Non Railroad Facilities") affected by the Project including, without limitation, utilities, 
fiber optics, pipelines, wirelines, communication lines and fences is required under 
Section 8.  The Non Railroad Facilities plans and specifications shall comply with 
Railroad's standard specifications and requirements, including, without limitation, 
American Railway Engineering and Maintenance-of-Way Association ("AREMA") 
standards and guidelines.  Railroad has no obligation to supply additional land for any 
Non Railroad Facilities and does not waive its right to assert preemption defenses, 
challenge the right-to-take, or pursue compensation in any condemnation action, 
regardless if the submitted Non Railroad Facilities plans and specifications comply with 
Railroad's standard specifications and requirements.  Railroad has no obligation to permit 
any Non Railroad Facilities to be abandoned in place or relocated on Railroad's property. 
 
 B. Upon Railroad's approval of submitted Non Railroad Facilities plans and 
specifications, Railroad will attempt to incorporate them into new agreements or 
supplements of existing agreements with Non Railroad Facilities owners or operators.  
Railroad may use its standard terms and conditions, including, without limitation, its 
standard license fee and administrative charges when requiring supplements or new 
agreements for Non Railroad Facilities.  Non Railroad Facilities work shall not commence 
before a supplement or new agreement has been fully executed by Railroad and the Non 
Railroad Facilities owner or operator, or before Railroad and Political Body mutually agree 
in writing to (i) deem the approved Non Railroad Facilities plans and specifications to be 
Plans pursuant to Section 8B, (ii) deem the Non Railroad Facilities part of the Structure, 
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and (iii) supplement this Agreement with terms and conditions covering the Non Railroad 
Facilities. 
 
Section 10. EFFECTIVE DATE; TERM; TERMINATION 
 

A. This Agreement is effective as of the Effective Date first herein written and 
shall continue in full force and effect for as long as the Roadway remains on the Railroad’s 
property. 

 
B. The Railroad, if it so elects, may terminate this Agreement effective upon 

delivery of written notice to the Political Body in the event the Political Body does not 
commence construction on the portion of the Project located on the Railroad’s property 
within twelve (12) months from the Effective Date. 

 
C. If the Agreement is terminated as provided above, or for any other reason, 

the Political Body shall pay to the Railroad all actual costs incurred by the Railroad in 
connection with the Project up to the date of termination, including, without limitation, all 
actual costs incurred by the Railroad in connection with reviewing any preliminary or final 
Project Plans. 

 
Section 11. CONDITIONS TO BE MET BEFORE 
  POLITICAL BODY CAN COMMENCE WORK 
 

Neither the Political Body nor the Contractor may commence any work within the 
Crossing Area or on any other Railroad property until: 

 
(i) The Railroad and Political Body have executed this Agreement. 
 
(ii) The Railroad has provided to the Political Body the Railroad’s written 

approval of the Plans. 
 
(iii) Each Contractor has executed Railroad’s Contractor’s Right of Entry 

Agreement and has obtained and/or provided to the Railroad the insurance 
policies, certificates, binders, and/or endorsements required under the 
Contractor’s Right of Entry Agreement. 

 
(iv) Each Contractor has given the advance notice(s) required under the 

Contractor's Right of Entry Agreement to the Railroad Representative 
named in the Contactor's Right of Entry Agreement. 

 
Section 12. FUTURE PROJECTS 
 
 Future projects involving substantial maintenance, repair, reconstruction, renewal 
and/or demolition of the Roadway shall not commence until Railroad and Political Body 
agree on the plans for such future projects, cost allocations, right of entry terms and 
conditions and temporary construction rights, terms and conditions. 
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Section 13. ASSIGNMENT; SUCCESSORS AND ASSIGNS 

A. Political Body shall not assign this Agreement without the prior written
consent of Railroad. 

B. Subject to the provisions of Paragraph A above, this Agreement shall inure
to the benefit of and be binding upon the successors and assigns of Railroad and Political 
Body. 

Section 14. SPECIAL PROVISIONS PERTAINING TO AMERICAN 
RECOVERY AND REINVESTMENT ACT OF 2009   

If the Political Body will be receiving American Recovery and Reinvestment Act 
("ARRA") funding for the Project, the Political Body agrees that it is responsible in 
performing and completing all ARRA reporting documents for the Project.  The Political 
Body confirms and acknowledges that Section 1512 of the ARRA provisions applies only 
to a "recipient" receiving ARRA funding directing from the federal government and, 
therefore, (i) the ARRA reporting requirements are the responsibility of the Political Body 
and not of the Railroad, and (ii) the Political Body shall not delegate any ARRA reporting 
responsibilities to the Railroad.  The Political Body also confirms and acknowledges that 
(i) the Railroad shall provide to the Political Body the Railroad's standard and customary
billing for expenses incurred by the Railroad for the Project including the Railroad's
standard and customary documentation to support such billing, and (ii) such standard and
customary billing and documentation from the Railroad provides the information needed
by the Political Body to perform and complete the ARRA reporting documents.  The
Railroad confirms that the Political Body and the Federal Highway Administration shall
have the right to audit the Railroad's billing and documentation for the Project as provided
in Section 11 of Exhibit B of this Agreement.

Section 15. TERMINATION OF ORIGINAL AGREEMENT 

Upon the completion of the Roadway, the Original Agreement shall terminate and 
the terms and conditions of this Agreement shall govern the use, maintenance and repair 
of the Roadway. 

Section 16. SIGNAL PREEMPTION 

A. Political Body and Railroad, severally and collectively, agree to
interconnect and coordinate the operation of the railroad grade crossing protection 
devices with the operation of the highway traffic control signals at the Crossing Area, in 
accordance with the design schematic marked Exhibit E, hereto attached and hereby 
made a part hereof (the “Designs”). 

B . Political Body, at its expense, shall furnish all material, labor, equipment 
and supervision for the installation and maintenance of highway traffic control signals at 
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the Crossing Area, as applicable in accordance with the Designs.  

C. Railroad, at Political Body’s expense, shall furnish all material, labor,
equipment and supervision for the work described in the Estimate(s) and in accordance 
with the Designs, including, as applicable, installation of signals and/or appurtenances 
and installation of the necessary relays and other materials required to interconnect and 
coordinate the operation of the highway traffic control signals to be installed by the 
Political Body. 

D. Each party shall take all suitable precautions to prevent any interference
(by induction, leakage of electricity or otherwise) with the operation of the other party’s 
signals or communications lines, or those of its tenants; and if, at any time, the operation 
or maintenance of its signals results in any electrostatic effects, the party whose signals 
are causing the interference shall, at its expense, immediately take such action as may 
be necessary to eliminate such interference. 

E. Except as set forth in this Section, Political Body shall not be liable to
Railroad on account of any failure of Railroad's warning devices to operate properly, nor 
shall Railroad have or be entitled to maintain any action against Political Body arising 
from any failure from Railroad's warning devices to operate properly.  Similarly, Railroad 
shall not be liable to Political Body on account of any failure of Political Body’s traffic 
signal to operate properly, nor shall Political Body have or be entitled to maintain any 
action against Railroad arising from any failure of Political Body’s traffic signal to operate 
properly. 
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UNION PACIFIC RAILROAD COMPANY 
(Federal Tax ID #94-6001323) 

By: _________________________________ 
Printed Name: ________________________ 
Title: ________________________________ 

PORTLAND BUREAU OF TRANSPORTATION 

By: _________________________________ 
Printed Name: ________________________ 
Title: ________________________________ 

IN WITNESS WHEREOF, the parties have caused this Agreement to be duly 
executed as of the Effective Date first herein written.   
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EXHIBIT A 
Public Highway At-Grade Crossing Agreement 
DOT DOT# 810142C, Project 0789535 

EXHIBIT A 
TO 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 

Exhibit A will be a print showing the Crossing Area (see Recitals) 
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EXHIBIT A-1 
Public Highway At-Grade Crossing Agreement 
DOT DOT# 810142C, Project 0789535 

EXHIBIT A-1 
TO 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 

Exhibit A-1 will be the Plans of the Crossing Area (see Recitals) 
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1 
EXHIBIT B 
Public Highway At-Grade Crossing Agreement  
DOT DOT# 810142C, Project 0789535 

EXHIBIT B 
TO 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 
 
 
SECTION 1.  CONDITIONS AND COVENANTS 
 
A. The Railroad makes no covenant or warranty of title for quiet possession or 
against encumbrances.  The Political Body shall not use or permit use of the Crossing 
Area for any purposes other than those described in this Agreement.  Without limiting 
the foregoing, the Political Body shall not use or permit use of the Crossing Area for 
railroad purposes, or for gas, oil or gasoline pipe lines. Any lines constructed on the 
Railroad's property by or under authority of the Political Body for the purpose of 
conveying electric power or communications incidental to the Political Body's use of the 
property for highway purposes shall be constructed in accordance with specifications 
and requirements of the Railroad, and in such manner as not adversely to affect 
communication or signal lines of the Railroad or its licensees now or hereafter located 
upon said property.  No nonparty shall be admitted by the Political Body to use or occupy 
any part of the Railroad's property without the Railroad's written consent.  Nothing herein 
shall obligate the Railroad to give such consent. 
 
B. The Railroad reserves the right to cross the Crossing Area with such railroad 
tracks as may be required for its convenience or purposes.  In the event the Railroad 
shall place additional tracks upon the Crossing Area, the Political Body shall, at its sole 
cost and expense, modify the Roadway to conform with all tracks within the Crossing 
Area. 
 
C. The right hereby granted is subject to any existing encumbrances and rights 
(whether public or private), recorded or unrecorded, and also to any renewals thereof.  
The Political Body shall not damage, destroy or interfere with the property or rights of 
nonparties in, upon or relating to the Railroad's property, unless the Political Body at its 
own expense settles with and obtains releases from such nonparties. 
 
D. The Railroad reserves the right to use and to grant to others the right to use the 
Crossing Area for any purpose not inconsistent with the right hereby granted, including, 
but not by way of limitation, the right to construct, reconstruct, maintain, operate, repair, 
alter, renew and replace tracks, facilities and appurtenances on the property; and the 
right to cross the Crossing Area with all kinds of equipment. 
 
E. So far as it lawfully may do so, the Political Body will assume, bear and pay all 
taxes and assessments of whatsoever nature or kind (whether general, local or special) 
levied or assessed upon or against the Crossing Area, excepting taxes levied upon and 
against the property as a component part of the Railroad's operating property. 
 
F. If any property or rights other than the right hereby granted are necessary for the 
construction, maintenance and use of the Roadway and its appurtenances, or for the 
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EXHIBIT B 
Public Highway At-Grade Crossing Agreement  
DOT DOT# 810142C, Project 0789535 

performance of any work in connection with the Project, the Political Body will acquire 
all such other property and rights at its own expense and without expense to the 
Railroad. 
 
SECTION 2.  CONSTRUCTION OF ROADWAY 
 
A. The Political Body, at its expense, will apply for and obtain all public authority 
required by law, ordinance, rule or regulation for the Project, and will furnish the Railroad 
upon request with satisfactory evidence that such authority has been obtained. 
 
B. Except as may be otherwise specifically provided herein, the Political Body, at its 
expense, will furnish all necessary labor, material and equipment, and shall construct 
and complete the Roadway and all appurtenances thereof.  The appurtenances shall 
include, without limitation, all necessary and proper highway warning devices (except 
those installed by the Railroad within its right of way) and all necessary drainage 
facilities, guard rails or barriers, and right of way fences between the Roadway and the 
railroad tracks.  Upon completion of the Project, the Political Body shall remove from the 
Railroad's property all temporary structures and false work, and will leave the Crossing 
Area in a condition satisfactory to the Railroad. 
 
C. All construction work of the Political Body upon the Railroad's property (including, 
but not limited to, construction of the Roadway and all appurtenances and all related 
and incidental work) shall be performed and completed in a manner satisfactory to the 
Assistant Vice President Engineering-Design of the Railroad or his authorized 
representative and in compliance with the Plans, and other guidelines furnished by the 
Railroad. 
 
D. All construction work of the Political Body shall be performed diligently and 
completed within a reasonable time.  No part of the Project shall be suspended, 
discontinued or unduly delayed without the Railroad's written consent, and subject to 
such reasonable conditions as the Railroad may specify.  It is understood that the 
Railroad's tracks at and in the vicinity of the work will be in constant or frequent use 
during progress of the work and that movement or stoppage of trains, engines or cars 
may cause delays in the work of the Political Body.  The Political Body hereby assumes 
the risk of any such delays and agrees that no claims for damages on account of any 
delay shall be made against the Railroad by the State and/or the Contractor. 
 
SECTION 3.  INJURY AND DAMAGE TO PROPERTY 
 

If the Political Body, in the performance of any work contemplated by this 
Agreement or by the failure to do or perform anything for which the Political Body is 
responsible under the provisions of this Agreement, shall injure, damage or destroy any 
property of the Railroad or of any other person lawfully occupying or using the property 
of the Railroad, such property shall be replaced or repaired by the Political Body at the 
Political Body's own expense, or by the Railroad at the expense of the Political Body, 
and to the satisfaction of the Railroad's Assistant Vice President Engineering-Design. 
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EXHIBIT B 
Public Highway At-Grade Crossing Agreement  
DOT DOT# 810142C, Project 0789535 

 
SECTION 4.  RAILROAD MAY USE CONTRACTORS TO PERFORM WORK 
 
 The Railroad may contract for the performance of any of its work by other than 
the Railroad forces.  The Railroad shall notify the Political Body of the contract price 
within ninety (90) days after it is awarded. Unless the Railroad's work is to be performed 
on a fixed price basis, the Political Body shall reimburse the Railroad for the amount of 
the contract. 
 
SECTION 5.  MAINTENANCE AND REPAIRS 
 
A. The Political Body shall, at its own sole expense, maintain, repair, and renew, or 
cause to be maintained, repaired and renewed, the entire Crossing Area and Roadway, 
except the portions between the track tie ends, which shall be maintained by the 
Railroad at the Political Body’s expense. 
 
B. If, in the future, the Political Body elects to have the surfacing material between 
the track tie ends, or between tracks if there is more than one railroad track across the 
Crossing Area, replaced with paving or some surfacing material other than timber 
planking, the Railroad, at the Political Body’s expense, shall install such replacement 
surfacing, and in the future, to the extent repair or replacement of the surfacing is 
necessitated by repair or rehabilitation of the Railroad’s tracks through the Crossing 
Area, the Political Body shall bear the expense of such repairs or replacement. 
 
SECTION 6.  CHANGES IN GRADE 
 
 If at any time the Railroad shall elect, or be required by competent authority to, 
raise or lower the grade of all or any portion of the track(s) located within the Crossing 
Area, the Political Body shall, at its own expense, conform the Roadway to conform with 
the change of grade of the trackage. 
 
SECTION 7.  REARRANGEMENT OF WARNING DEVICES 
 
 If the change or rearrangement of any warning device installed hereunder is 
necessitated for public or Railroad convenience or on account of improvements for 
either the Railroad, highway or both, the parties will apportion the expense incidental 
thereto between themselves by negotiation, agreement or by the order of a competent 
authority before the change or rearrangement is undertaken. 
 
SECTION 8.  SAFETY MEASURES; PROTECTION 
  OF RAILROAD COMPANY OPERATIONS 
 
 It is understood and recognized that safety and continuity of the Railroad's 
operations and communications are of the utmost importance; and in order that the 
same may be adequately safeguarded, protected and assured, and in order that 
accidents may be prevented and avoided, it is agreed with respect to all of said work of 
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EXHIBIT B 
Public Highway At-Grade Crossing Agreement  
DOT DOT# 810142C, Project 0789535 

the Political Body that the work will be performed in a safe manner and in conformity 
with the following standards: 
 
A. Definitions.  All references in this Agreement to the Political Body shall also 
include the Contractor and their respective officers, agents and employees, and others 
acting under its or their authority; and all references in this Agreement to work of the 
Political Body shall include work both within and outside of the Railroad’s property. 
 
B. Entry on to Railroad's Property by Political Body.  If the Political Body's 
employees need to enter Railroad's property in order to perform an inspection of the 
Roadway, minor maintenance or other activities, the Political Body shall first provide at 
least ten (10) working days advance notice to the Railroad Representative.  With respect 
to such entry on to Railroad’s property, the Political Body, to the extent permitted by law, 
agrees to release, defend and indemnify the Railroad from and against any loss, damage, 
injury, liability, claim, cost or expense incurred by any person including, without limitation, 
the Political Body’s employees, or damage to any property or equipment (collectively the 
“Loss”) that arises from the presence or activities of Political Body’s employees on 
Railroad’s property, except to the extent that any Loss is caused by the sole direct 
negligence of Railroad. 
 
C. Flagging. 
 

(i) If the Political Body's employees need to enter Railroad's property as 
provided in Paragraph B above, the Political Body agrees to notify the Railroad 
Representative at least thirty (30) working days in advance of proposed performance of 
any work by Political Body in which any person or equipment will be within twenty-five 
(25) feet of any track, or will be near enough to any track that any equipment extension 
(such as, but not limited to, a crane boom) will reach to within twenty-five (25) feet of any 
track.  No work of any kind shall be performed, and no person, equipment, machinery, 
tool(s), material(s), vehicle(s), or thing(s) shall be located, operated, placed, or stored 
within twenty-five (25) feet of any of Railroad's track(s) at any time, for any reason, unless 
and until a Railroad flagman is provided to watch for trains.  Upon receipt of such thirty 
(30) day notice, the Railroad Representative will determine and inform Political Body 
whether a flagman need be present and whether Political Body needs to implement any 
special protective or safety measures.  If flagging or other special protective or safety 
measures are performed by Railroad, Railroad will bill Political Body for such expenses 
incurred by Railroad.  If Railroad performs any flagging, or other special protective or 
safety measures are performed by Railroad, Political Body agrees that Political Body is 
not relieved of any of its responsibilities or liabilities set forth in this Agreement. 
 

(ii) The rate of pay per hour for each flagman will be the prevailing hourly rate 
in effect for an eight-hour day for the class of flagmen used during regularly assigned 
hours and overtime in accordance with Labor Agreements and Schedules in effect at the 
time the work is performed.  In addition to the cost of such labor, a composite charge for 
vacation, holiday, health and welfare, supplemental sickness, Railroad Retirement and 
unemployment compensation, supplemental pension, Employees Liability and Property 
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EXHIBIT B 
Public Highway At-Grade Crossing Agreement  
DOT DOT# 810142C, Project 0789535 

Damage and Administration will be included, computed on actual payroll.  The composite 
charge will be the prevailing composite charge in effect at the time the work is performed.  
One and one-half times the current hourly rate is paid for overtime, Saturdays and 
Sundays, and two and one-half times current hourly rate for holidays.  Wage rates are 
subject to change, at any time, by law or by agreement between Railroad and its 
employees, and may be retroactive as a result of negotiations or a ruling of an authorized 
governmental agency.  Additional charges on labor are also subject to change.  If the 
wage rate or additional charges are changed, Political Body shall pay on the basis of the 
new rates and charges. 
 

(iii) Reimbursement to Railroad will be required covering the full eight-hour day 
during which any flagman is furnished, unless the flagman can be assigned to other 
Railroad work during a portion of such day, in which event reimbursement will not be 
required for the portion of the day during which the flagman is engaged in other Railroad 
work.  Reimbursement will also be required for any day not actually worked by the flagman 
following the flagman's assignment to work on the project for which Railroad is required 
to pay the flagman and which could not reasonably be avoided by Railroad by assignment 
of such flagman to other work, even though Political Body may not be working during 
such time.  When it becomes necessary for Railroad to bulletin and assign an employee 
to a flagging position in compliance with union collective bargaining agreements, Political 
Body must provide Railroad a minimum of five (5) days notice prior to the cessation of the 
need for a flagman.  If five (5) days notice of cessation is not given, Political Body will still 
be required to pay flagging charges for the five (5) day notice period required by union 
agreement to be given to the employee, even though flagging is not required for that 
period.  An additional thirty (30) days notice must then be given to Railroad if flagging 
services are needed again after such five day cessation notice has been given to 
Railroad. 
 
D. Compliance With Laws.  The Political Body shall comply with all applicable 
federal, state and local laws, regulations and enactments affecting the work.  The 
Political Body shall use only such methods as are consistent with safety, both as 
concerns the Political Body, the Political Body's agents and employees, the officers, 
agents, employees and property of the Railroad and the public in general. The Political 
Body (without limiting the generality of the foregoing) shall comply with all applicable 
state and federal occupational safety and health acts and regulations.  All Federal 
Railroad Administration regulations shall be followed when work is performed on the 
Railroad's premises.  If any failure by the Political Body to comply with any such laws, 
regulations, and enactments, shall result in any fine, penalty, cost or charge being 
assessed, imposed or charged against the Railroad, the Political Body shall reimburse, 
and to the extent it may lawfully do so, indemnify the Railroad for any such fine, penalty, 
cost, or charge, including without limitation attorney's fees, court costs and expenses.  
The Political Body further agrees in the event of any such action, upon notice thereof 
being provided by the Railroad, to defend such action free of cost, charge, or expense 
to the Railroad. 
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E. No Interference or Delays.  The Political Body shall not do, suffer or permit 
anything which will or may obstruct, endanger, interfere with, hinder or delay 
maintenance or operation of the Railroad's tracks or facilities, or any communication or 
signal lines, installations or any appurtenances thereof, or the operations of others 
lawfully occupying or using the Railroad's property or facilities. 
 
F. Supervision.  The Political Body, at its own expense, shall adequately police and 
supervise all work to be performed by the Political Body, and shall not inflict injury to 
persons or damage to property for the safety of whom or of which the Railroad may be 
responsible, or to property of the Railroad. The responsibility of the Political Body for 
safe conduct and adequate policing and supervision of the Project shall not be lessened 
or otherwise affected by the Railroad's approval of plans and specifications, or by the 
Railroad's collaboration in performance of any work, or by the presence at the work site 
of the Railroad's representatives, or by compliance by the Political Body with any 
requests or recommendations made by such representatives.  If a representative of the 
Railroad is assigned to the Project, the Political Body will give due consideration to 
suggestions and recommendations made by such representative for the safety and 
protection of the Railroad's property and operations. 
 
G. Suspension of Work.  If at any time the Political Body's engineers or the Vice 
President-Engineering Services of the Railroad or their respective representatives shall 
be of the opinion that any work of the Political Body is being or is about to be done or 
prosecuted without due regard and precaution for safety and security, the Political Body 
shall immediately suspend the work until suitable, adequate and proper protective 
measures are adopted and provided. 
 
H. Removal of Debris.  The Political Body shall not cause, suffer or permit material 
or debris to be deposited or cast upon, or to slide or fall upon any property or facilities 
of the Railroad; and any such material and debris shall be promptly removed from the 
Railroad's property by the Political Body at the Political Body's own expense or by the 
Railroad at the expense of the Political Body.  The Political Body shall not cause, suffer 
or permit any snow to be plowed or cast upon the Railroad's property during snow 
removal from the Crossing Area. 
 
I. Explosives.  The Political Body shall not discharge any explosives on or in the 
vicinity of the Railroad's property without the prior consent of the Railroad's Vice 
President-Engineering Services, which shall not be given if, in the sole discretion of the 
Railroad's Vice President-Engineering Services, such discharge would be dangerous or 
would interfere with the Railroad's property or facilities.  For the purposes hereof, the 
"vicinity of the Railroad's property" shall be deemed to be any place on the Railroad's 
property or in such close proximity to the Railroad's property that the discharge of 
explosives could cause injury to the Railroad's employees or other persons, or cause 
damage to or interference with the facilities or operations on the Railroad's property.  
The Railroad reserves the right to impose such conditions, restrictions or limitations on 
the transportation, handling, storage, security and use of explosives as the Railroad, in 
the Railroad's sole discretion, may deem to be necessary, desirable or appropriate.   
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J. Excavation.  The Political Body shall not excavate from existing slopes nor 
construct new slopes which are excessive and may create hazards of slides or falling 
rock, or impair or endanger the clearance between existing or new slopes and the tracks 
of the Railroad.  The Political Body shall not do or cause to be done any work which will 
or may disturb the stability of any area or adversely affect the Railroad's tracks or 
facilities. The Political Body, at its own expense, shall install and maintain adequate 
shoring and cribbing for all excavation and/or trenching performed by the Political Body 
in connection with construction, maintenance or other work.  The shoring and cribbing 
shall be constructed and maintained with materials and in a manner approved by the 
Railroad's Assistant Vice President Engineering - Design to withstand all stresses likely 
to be encountered, including any stresses resulting from vibrations caused by the 
Railroad's operations in the vicinity. 
 
K. Drainage.  The Political Body, at the Political Body's own expense, shall provide 
and maintain suitable facilities for draining the Roadway and its appurtenances, and 
shall not suffer or permit drainage water therefrom to flow or collect upon property of the 
Railroad.  The Political Body, at the Political Body's own expense, shall provide 
adequate passageway for the waters of any streams, bodies of water and drainage 
facilities (either natural or artificial, and including water from the Railroad's culvert and 
drainage facilities), so that said waters may not, because of any facilities or work of the 
Political Body, be impeded, obstructed, diverted or caused to back up, overflow or 
damage the property of the Railroad or any part thereof, or property of others. The 
Political Body shall not obstruct or interfere with existing ditches or drainage facilities. 
 
L. Notice.  Before commencing any work, the Political Body shall provide the 
advance notice to the Railroad that is required under the Contractor's Right of Entry 
Agreement. 
 
M. Fiber Optic Cables.  Fiber optic cable systems may be buried on the Railroad's 
property. Protection of the fiber optic cable systems is of extreme importance since any 
break could disrupt service to users resulting in business interruption and loss of 
revenue and profits.  Political Body shall visit up.com/CBUD to complete and submit the 
required form to determine if fiber optic cable is buried anywhere on Railroad's property 
to be used by the Political Body.  If it is, Political Body will telephone the 
telecommunications company(ies) involved, arrange for a cable locator, and make 
arrangements for relocation or other protection of the fiber optic cable prior to beginning 
any work on the Railroad's premises.  
 
SECTION 9.  INTERIM WARNING DEVICES 
 
 If at anytime it is determined by a competent authority, by the Political Body, or 
by agreement between the parties, that new or improved train activated warning devices 
should be installed at the Crossing Area, the Political Body shall install adequate 
temporary warning devices or signs and impose appropriate vehicular control measures 
to protect the motoring public until the new or improved devices have been installed. 
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SECTION 10.  OTHER RAILROADS 
 
 All protective and indemnifying provisions of this Agreement shall inure to the 
benefit of the Railroad and any other railroad company lawfully using the Railroad's 
property or facilities. 
 
SECTION 11.  BOOKS AND RECORDS 
 
 The books, papers, records and accounts of Railroad, so far as they relate to the 
items of expense for the materials to be provided by Railroad under this Project, or are 
associated with the work to be performed by Railroad under this Project, shall be open to 
inspection and audit at Railroad's offices in Omaha, Nebraska, during normal business 
hours by the agents and authorized representatives of Political Body for a period of three 
(3) years following the date of Railroad's last billing sent to Political Body. 
 
SECTION 12.  REMEDIES FOR BREACH OR NONUSE 
 
A. If the Political Body shall fail, refuse or neglect to perform and abide by the terms 
of this Agreement, the Railroad, in addition to any other rights and remedies, may 
perform any work which in the judgment of the Railroad is necessary to place the 
Roadway and appurtenances in such condition as will not menace, endanger or interfere 
with the Railroad's facilities or operations or jeopardize the Railroad's employees; and 
the Political Body will reimburse the Railroad for the expenses thereof. 
 
B. Nonuse by the Political Body of the Crossing Area for public highway purposes 
continuing at any time for a period of eighteen (18) months shall, at the option of the 
Railroad, work a termination of this Agreement and of all rights of the Political Body 
hereunder. 
 
C. The Political Body will surrender peaceable possession of the Crossing Area and 
Roadway upon termination of this Agreement.  Termination of this Agreement shall not 
affect any rights, obligations or liabilities of the parties, accrued or otherwise, which may 
have arisen prior to termination. 
 
SECTION 13.  MODIFICATION - ENTIRE AGREEMENT 
 
 No waiver, modification or amendment of this Agreement shall be of any force or 
effect unless made in writing, signed by the Political Body and the Railroad and 
specifying with particularity the nature and extent of such waiver, modification or 
amendment.  Any waiver by the Railroad of any default by the Political Body shall not 
affect or impair any right arising from any subsequent default. This Agreement and 
Exhibits attached hereto and made a part hereof constitute the entire understanding 
between the Political Body and the Railroad and cancel and supersede any prior 
negotiations, understandings or agreements, whether written or oral, with respect to the 
work or any part thereof. 
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EXHIBIT C 
TO 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 

Exhibit C (if applicable) will be Railroad's Material and Force Account Estimate. 
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DATE: 
2/15/2023

LOCATION: 
Naito Parkway (DOT #810142C)
Portland, OR

DESCRIPTION LABOR MATERIAL UP 0% Agency 100% TOTAL

ENGINEERING
Project Management 40,000$          
Surface Replacement / Extention -$                 

FLAGGING / INSPECTION SERVICES
RATE (per day) 1,500.00$           

Estimated # Days of Flagging 0 -$  -$  -$                 

TOTAL PROJECT: -$  -$  40,000$          

TOTAL ESTIMATED COST: $40,000

UNION PACIFIC RAILROAD COMPANY
BY THE

ESTIMATE OF FORCE ACCOUNT WORK

     EXHIBIT C

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION.

40,000.00$      
-$  

-$  

40,000.00$      

-$  
-$  

-$  

-$  

SUBDIVISION / MILEPOST:
Willimatte Bridge Line
MP: 0.28

 COSTS AT THE CURRENT RATES EFFECTIVE THEREOF.

Flagging may be performed by a third-party contractor.  Any flagging performed by a third-party contractor will be billed at said third-party 
contractor rate not included in the above estimate.  Alternatively, the Agency may enter into a separate agreement with third-party contractor 
and will be responsible for all actual costs incurred.

DESCRIPTION OF WORK:   Engineering and other related services for work to be performed within railroad right of way. This 
includes railroad flagging services, project and construction management during construction activities in railroad right of way.  All 
necessary railroad services will be billed at actual cost.

IN THE EVENT OF AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF
MATERIAL OR LABOR REQUIRED, THE RAILROAD WILL BILL FOR ACTUAL
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Material And Force Account Estimate

City of Portland
Estimate Number: 139806      Version: 1

Standard Rates: Labor Additive = 275.29%

Estimate Good  Until 08/11/23

Location: WILLAMETTE BRIDGE LINE, NO 1, .026-.03

Description of Work: Williamette Sub MP 0.28  DOT #810142C-1 Northwest Naito Parkway / Portland, 

OR  Crossing Widening

Prepared For: 

Buy America: No

COMMENTS FACILITY Description QTY UOM UCST LABOR MATERIAL TOTAL UP %0 Agcy %100

ENGINEERING
 Engineering 1 LS 10,000.00 10,000 0 10,000 0 10,000

 Bill Prep Fee - Track Surface RECOLLECT 1 LS 900.00 0 900 900 0 900

 Homeline Freight - Track Surface RECOLLECT 1 LS 900.00 0 900 900 0 900

 Foreign Line Freight - Track Surface RECOLLECT 1 LS 1,200.00 0 1,200 1,200 0 1,200

 Contract Engineering 1 LS 10,000.00 0 10,000 10,000 0 10,000

Sub-Total = 10,000 13,000 23,000 0 23,000

TRACK CONSTRUCTION - COMPANY
 Mobilization: Company 1 DA 11,450.00 11,450 0 11,450 0 11,450

BALAST BALAST CL1 0.25 CL 71,707.16 17,635 292 17,927 0 17,927

RDXING RDXING 136# CON10W  W/ TIES, NO RAIL 40 TF 713.62 14,319 14,225 28,545 0 28,545

Sub-Total = 43,405 14,517 57,921 0 57,921

TRACK REMOVAL - CONTRACT
Concrete Ties  Remove & Dispose Wood Ties 20 EA 60.00 0 1,200 1,200 0 1,200

Sub-Total = 0 1,200 1,200 0 1,200

EQUIPMENT RENTAL
 Equipment Rental 1 LS 7,500.00 0 7,500 7,500 0 7,500

Sub-Total = 0 7,500 7,500 0 7,500

Total Wgt. in Tons =  71 Totals = 53,405 36,217 89,621 0 89,621

Grand Total  = $89,621

Please Note: The above figures are estimates only and are subject to fluctuation. In the event of an 

increase or decrease in the cost or amount of material or labor required, City of Portland will pay 

actual construction costs at the current rates effective thereof.

  ______________________________________________________________________________________________________________________________________________________________________________________________

  Thursday, August 11, 2022  Page 1 of 1
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                                          Material And Force Account Estimate
                                                                                          pbot

Estimate Creation Date: 8/5/2022      Number: 139706      Version: 3

                                                              Estimate Good  Until 12/12/23

Location: WILLAMETTE BRIDGE LINE, NO 1, 0-.27

Buy America: Yes

Description of Work: MFAE_WILLAMETTE BRIDGE LINE_0.28_121266

COMMENTS Description SubDivision QTY UOM Unit LABOR MATERIAL TOTAL UP 00% Agncy 100%

Cost

SIGNAL
Xing - 2 Trk CWE w/Gates WILLAMETTE

BRIDGE LINE
1 EA 152,876.00 48,800 104,076 152,876 0 152,876

Xing - Boring 1 LS 25,000.00 0 25,000 25,000 0 25,000

Xing - Engineering Design 25 LS 1,000.00 25,000 0 25,000 0 25,000

Xing - Meter Service 1 LS 10,000.00 0 10,000 10,000 0 10,000

Xing - Remove Location
(Gates/Cants)

1 LS 4,000.00 4,000 0 4,000 0 4,000

Xing - Sidelight 1 EA 907.00 0 907 907 0 907

Xing - Track Card (Main and
Stand-by) New Cable

6 EA 12,889.00 36,000 41,334 77,334 0 77,334

Xing - Flasher/Ped (pair) 0.5 LS 57,560.00 8,000 20,780 28,780 0 28,780

Xing - Add Gates Existing
Location (pair)

1 EA 58,483.00 26,000 32,483 58,483 0 58,483

Xing - 2 Trk Remote CWE and
House

1 EA 75,404.00 21,200 54,204 75,404 0 75,404

Federial with O/I 184.71% Xing - Labor Additive 1 LS 326,937.00 326,937 0 326,937 0 326,937

Xing - Dax Cable 1000' 2 EA 6,440.00 8,000 4,880 12,880 0 12,880

Sub-Total = 503,937 293,664 797,601 0 797,601

Totals = 503,937 293,664 797,601 0 797,601

Grand Total  = $797,601
This is a preliminary estimate, intended to provide a ballpark cost to determine whether a proposed 

project warrants further study. This estimate is not to be used for budget authority.    Quantities 

and costs are estimated using readily available information and experience with similar projects.  Site 

conditions and changes in project scope and design may result in significant  cost variance.    

  ______________________________________________________________________________________________________________________________________________________________________________________________

  Monday, June 12, 2023  Page 1 of 1
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EXHIBIT D to Exhibit D – Contractor’s Right of Entry 
Public Highway At-Grade Crossing Agreement 
DOT DOT# 810142C, Project 0789535 

EXHIBIT D 
TO 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 
 

Exhibit D will be the Railroad’s then current form of Contractor’s Right of Entry. 
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CONTRACTOR'S 
RIGHT OF ENTRY AGREEMENT 

THIS AGREEMENT is made and entered into as of the ______ day of _______________________, 
20______, by and between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation ("Railroad"); and 
___________________________________________________, a ______________________ corporation 
("Contractor"). 

RECITALS: 

Contractor has been hired by ___________________________________________________ to 
perform work relating to __________________________________________________________ (the “Work”) 
with all or a portion of such Work to be performed on property of Railroad in the vicinity of Railroad's Milepost 
__________ on Railroad's ______________________________ [Subdivision or Branch] [at or near DOT No. 
_______________ located at or near ____________, in _______________ County, State of ______________, 
as such location is in the general location shown on the print marked Exhibit A, attached hereto and hereby 
made a part hereof, which  Work is the subject of a contract dated ___________________ between Railroad 
and _____________________________________. 

Railroad is willing to permit Contractor to perform the Work described above at the location described 
above subject to the terms and conditions contained in this agreement 

AGREEMENT: 

NOW, THEREFORE, it is mutually agreed by and between Railroad and Contractor, as follows: 

ARTICLE 1 - DEFINITION OF CONTRACTOR. 

For purposes of this agreement, all references in this agreement to Contractor shall include Contractor's 
contractors, subcontractors, officers, agents and employees, and others acting under its or their authority.  For 
purposes of clarity, Contractor agrees that any CIC (defined below) hired by Contractor is a subcontractor of 
Contractor and therefore included in the defined term Contractor pursuant to the foregoing sentence.   

ARTICLE 2 - RIGHT GRANTED; PURPOSE. 

Railroad hereby grants to Contractor the right, during the term hereinafter stated and upon and subject 
to each and all of the terms, provisions and conditions herein contained, to enter upon and have ingress to and 
egress from the property described in the Recitals for the purpose of performing the Work described in the 
Recitals above.  The right herein granted to Contractor is limited to those portions of Railroad's property 
specifically described herein, or as designated by the Railroad Representative named in Article 4. 

ARTICLE 3 - TERMS AND CONDITIONS CONTAINED IN EXHIBITS B AND C. 

The terms and conditions contained in Exhibit B and Exhibit C, attached hereto, are hereby made a 
part of this agreement. 
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ARTICLE 4 - ALL EXPENSES TO BE BORNE BY CONTRACTOR; RAILROAD REPRESENTATIVE. 

A. Contractor shall bear any and all costs and expenses associated with any Work performed by
Contractor (including without limitation any CIC), or any costs or expenses incurred by Railroad relating to this 
agreement. 

B. Contractor shall coordinate all of its Work with the following Railroad representative or his or her
duly authorized representative (the "Railroad Representative"): 

___________________________________ 
___________________________________ 
___________________________________ 
___________________________________ 

C. Contractor, at its own expense, shall adequately police and supervise all Work to be performed
by Contractor and shall ensure that such Work is performed in a safe manner as set forth in Section 7 of Exhibit 
B. The responsibility of Contractor for safe conduct and adequate policing and supervision of Contractor's Work
shall not be lessened or otherwise affected by Railroad's approval of plans and specifications involving the Work,
or by Railroad's collaboration in performance of any Work, or by the presence at the Work site of a Railroad
Representative, or by compliance by Contractor with any requests or recommendations made by Railroad
Representative.

ARTICLE 5 - SCHEDULE OF WORK ON A MONTHLY BASIS. 

The Contractor, at its expense, shall provide on a monthly basis a detailed schedule of Work to the 
Railroad Representative named in Article 4B above.  The reports shall start at the execution of this agreement 
and continue until this agreement is terminated as provided in this agreement or until the Contractor has 
completed all Work on Railroad’s property. 

ARTICLE 6 - TERM; TERMINATION. 

A. The grant of right herein made to Contractor shall commence on the date of this agreement, and
continue until __________________________, unless sooner terminated as herein provided, or at such time as 
Contractor has completed its Work on Railroad's property, whichever is earlier.  Contractor agrees to notify the 
Railroad Representative in writing when it has completed its Work on Railroad's property. 

B. This agreement may be terminated by either party on ten (10) days written notice to the other
party. 

ARTICLE 7 - CERTIFICATE OF INSURANCE. 

A. Before commencing any Work and throughout the entire term of this Agreement, Contractor, at
its expense, shall procure and maintain in full force and effect the types and minimum limits of insurance specified 
in Exhibit C of this agreement and require each of its subcontractors to include the insurance endorsements as 
required under Section 12 of Exhibit B of this agreement. 

B. Not more frequently than once every two (2) years, Railroad may reasonably modify the required
insurance coverage to reflect then-current risk management practices in the railroad industry and underwriting 
practices in the insurance industry. 

C. Upon request of Railroad, Contractor shall provide to Railroad a certificate issued by its insurance
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carrier evidencing the insurance coverage required under Exhibit B.  

D. Contractor understands and accepts that the terms of this Article are wholly separate from and
independent of the terms of any indemnity provisions contained in this Agreement. 

D. Upon request of Railroad, insurance correspondence, binders, policies, certificates and
endorsements shall be sent to: 

Union Pacific Railroad Company 
__________________________ 
[Insert mailing address] 
__________________________ 
__________________________ 
Attn:______________________ 
Folder No. _________________ 

ARTICLE 8 - PRECONSTRUCTION MEETING. 

If the Work to be performed by the Contractor will involve the Railroad providing any flagging protection 
(or if a CIC is approved to provide flagging protection pursuant to the terms set forth herein) and/or there is 
separate work to be performed by the Railroad, the Contractor confirms that no work shall commence until the 
Railroad and Contractor participate in a preconstruction meeting involving flagging procedures and coordination 
of work activities of the Contractor and the Railroad (and any CIC, as applicable.)   

ARTICLE 9. DISMISSAL OF CONTRACTOR'S EMPLOYEE. 

At the request of Railroad, Contractor shall remove from Railroad's property any employee of Contractor 
who fails to conform to the instructions of the Railroad Representative in connection with the Work on Railroad's 
property, and any right of Contractor shall be suspended until such removal has occurred.  Contractor shall 
indemnify Railroad against any claims arising from the removal of any such employee from Railroad's property. 

ARTICLE 10. ADMINISTRATIVE FEE. 

Upon the execution and delivery of this agreement, Contractor shall pay to Railroad One Thousand 
Twenty Five Dollars ($1,025.00) as reimbursement for clerical, administrative and handling expenses in 
connection with the processing of this agreement. 

ARTICLE 11. CROSSINGS; COMPLIANCE WITH MUTCD AND FRA GUIDELINES. 

A. No additional vehicular crossings (including temporary haul roads) or pedestrian crossings over
Railroad's trackage shall be installed or used by Contractor without the prior written permission of Railroad. 

B. Any permanent or temporary changes, including temporary traffic control, to crossings must
conform to the Manual of Uniform Traffic Control Devices (MUTCD) and any applicable Federal Railroad 
Administration rules, regulations and guidelines, and must be reviewed by the Railroad prior to any changes 
being implemented.  In the event the Railroad is found to be out of compliance with federal safety regulations 
due to the Contractor’s modifications, negligence, or any other reason arising from the Contractor’s presence on 
the Railroad’s property, the Contractor agrees to assume liability for any civil penalties imposed upon the 
Railroad for such noncompliance. 
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ARTICLE 12.- EXPLOSIVES. 

Explosives or other highly flammable substances shall not be stored or used on Railroad's property 
without the prior written approval of Railroad. 

IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in duplicate as of the 
date first herein written. 

UNION PACIFIC RAILROAD COMPANY 

 By: ________________________________ 

Title: _______________________________ 

       _________________________________ 
(Name of Contractor) 

By: ______________________________ 

Name: ____________________________ 

    Title: _____________________________ 

Phone: ____________________________ 

E-Mail: ____________________________
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TO 

CONTRACTOR’S RIGHT OF ENTRY AGREEMENT 

Exhibit A will be a print showing the general location of the work site. 
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EXHIBIT B 
TO 

CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 

Section 1. NOTICE OF COMMENCEMENT OF WORK - RAILROAD FLAGGING - PRIVATE FLAGGING. 

A. Contractor agrees to notify the Railroad Representative at least ten (10) working days in advance
of Contractor commencing its Work and at least thirty (30) working days in advance of proposed performance of 
any Work by Contractor in which any person or equipment will be within twenty-five (25) feet of any track, or will 
be near enough to any track that any equipment extension (such as, but not limited to, a crane boom) will reach 
to within twenty-five (25) feet of any track.   

B. No work of any kind shall be performed, and no person, equipment, machinery, tool(s),
material(s), vehicle(s), or thing(s) shall be located, operated, placed, or stored within twenty-five (25) feet of any 
of Railroad's track(s) at any time, for any reason, unless and until a Railroad approved flagman is provided to 
watch for trains.  Upon receipt of such thirty (30)-day notice, the Railroad Representative will determine and 
inform Contractor whether a flagman need be present and whether Contractor needs to implement any special 
protective or safety measures.   

C. Contractor shall be permitted to hire a private contractor to perform flagging or other special
protective or safety measures (such private contractor being commonly known in the railroad industry as a 
contractor-in-charge (“CIC”)) in lieu of Railroad providing such services or in concert with Railroad providing such 
services, subject to prior written approval by Railroad, which approval shall be in Railroad’s sole and absolute 
discretion.  If Railroad agrees to permit Contractor to utilize a CIC pursuant to the preceding sentence, Contractor 
shall obtain Railroad’s prior approval in writing for each of the following items, as determined in all respects in 
Railroad’s sole and absolute discretion: (i) the identity of the third-party performing the role of CIC; (ii) the scope 
of the services to be performed for the project by the approved CIC; and (iii) any other terms and conditions 
governing such services to be provided by the CIC.  If flagging or other special protective or safety measures 
are performed by an approved CIC, Contractor shall be solely responsible for (and shall timely pay such CIC for) 
its services.  Railroad reserves the right to rescind any approval pursuant to this Section 1, Subsection C., in 
whole or in part, at any time, as determined in Railroad’s sole and absolute discretion.   

D. If any flagging or other special protective or safety measures are performed by employees of
Railroad and/or any contractor of Railroad, Railroad will bill Contractor for such expenses incurred by Railroad, 
unless Railroad and a federal, state or local governmental entity have agreed that Railroad is to bill such 
expenses to the federal, state or local governmental entity.  If Railroad will be sending the bills to Contractor, 
Contractor shall pay such bills within thirty (30) days of Contractor's receipt of billing.   

E. If any flagging or other special protective or safety measures are performed by Railroad or a CIC,
Contractor agrees that Contractor is not relieved of any of its responsibilities or liabilities set forth in this 
agreement.   

F. The provisions set forth in this subsection are only applicable for Flagging Services performed by
employees of Railroad: the rate of pay per hour for each flagman will be the prevailing hourly rate in effect for an 
eight-hour day for the class of flagmen used during regularly assigned hours and overtime in accordance with 
labor agreements and schedules in effect at the time the Work is performed.  In addition to the cost of such labor, 
a composite charge for vacation, holiday, health and welfare, supplemental sickness, Railroad Retirement and 
unemployment compensation, supplemental pension, Employees Liability and Property Damage and 
Administration will be included, computed on actual payroll.  The composite charge will be the prevailing 
composite charge in effect at the time the Work is performed.   One and one-half times the current hourly rate is 

Exhibit A



2 

paid for overtime, Saturdays and Sundays, and two and one-half times current hourly rate for holidays.  Wage 
rates are subject to change, at any time, by law or by agreement between Railroad and its employees, and may 
be retroactive as a result of negotiations or a ruling of an authorized governmental agency.  Additional charges 
on labor are also subject to change.  If the wage rate or additional charges are changed, Contractor (or the 
governmental entity, as applicable) shall pay on the basis of the new rates and charges. If flagging is performed 
by Railroad, reimbursement to Railroad will be required covering the full eight-hour day during which any flagman 
is furnished, unless the flagman can be assigned to other Railroad work during a portion of such day, in which 
event reimbursement will not be required for the portion of the day during which the flagman is engaged in other 
Railroad work.  Reimbursement will also be required for any day not actually worked by the flagman following 
the flagman's assignment to work on the project for which Railroad is required to pay the flagman and which 
could not reasonably be avoided by Railroad by assignment of such flagman to other work, even though 
Contractor may not be working during such time.  When it becomes necessary for Railroad to bulletin and assign 
an employee to a flagging position in compliance with union collective bargaining agreements, Contractor must 
provide Railroad a minimum of five (5) days notice prior to the cessation of the need for a flagman.  If five (5) 
days notice of cessation is not given, Contractor will still be required to pay flagging charges for the five (5) day 
notice period required by union agreement to be given to the employee, even though flagging is not required for 
that period.  An additional thirty (30) days notice must then be given to Railroad if flagging services are needed 
again after such five-day cessation notice has been given to Railroad. 

Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED 

A. The foregoing grant of right is subject and subordinate to the prior and continuing right and
obligation of the Railroad to use and maintain its entire property including the right and power of Railroad to 
construct, maintain, repair, renew, use, operate, change, modify or relocate railroad tracks, roadways, signal, 
communication, fiber optics, or other wirelines, pipelines and other facilities upon, along or across any or all parts 
of its property, all or any of which may be freely done at any time or times by Railroad without liability to Contractor 
or to any other party for compensation or damages. 

B. The foregoing grant is also subject to all outstanding superior rights (whether recorded or
unrecorded and including those in favor of licensees and lessees of Railroad's property, and others) and the 
right of Railroad to renew and extend the same, and is made without covenant of title or for quiet enjoyment. 

Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS. 

A. Contractor shall conduct its operations so as not to interfere with the continuous and uninterrupted
use and operation of the railroad tracks and property of Railroad, including without limitation, the operations of 
Railroad's lessees, licensees or others, unless specifically authorized in advance by the Railroad Representative. 
Nothing shall be done or permitted to be done by Contractor at any time that would in any manner impair the 
safety of such operations.  When not in use, Contractor's machinery and materials shall be kept at least twenty-
five (25) feet from the centerline of Railroad's nearest track, and there shall be no vehicular crossings of 
Railroads tracks except at existing open public crossings.    

B. Operations of Railroad and work performed by Railroad personnel and delays in the Work to be
performed by Contractor caused by such railroad operations and Work are expected by Contractor, and 
Contractor agrees that Railroad shall have no liability to Contractor, or any other person or entity for any such 
delays.  The Contractor shall coordinate its activities with those of Railroad and third parties so as to avoid 
interference with railroad operations.  The safe operation of Railroad train movements and other activities by 
Railroad takes precedence over any Work to be performed by Contractor. 
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Section 4. LIENS. 

Contractor shall pay in full all persons who perform labor or provide materials for the Work to be 
performed by Contractor.  Contractor shall not create, permit or suffer any mechanic's or materialmen's liens of 
any kind or nature to be created or enforced against any property of Railroad for any such Work performed.  
Contractor shall indemnify and hold harmless Railroad from and against any and all liens, claims, demands, 
costs or expenses of whatsoever nature in any way connected with or growing out of such Work done, labor 
performed, or materials furnished.  If Contractor fails to promptly cause any lien to be released of record, Railroad 
may, at its election, discharge the lien or claim of lien at Contractor's expense. 

Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS. 

A. Fiber optic cable systems may be buried on Railroad's property.  Protection of the fiber optic cable
systems is of extreme importance since any break could disrupt service to users resulting in business interruption 
and loss of revenue and profits.  Contractor shall visit www.up.com/CBUD to complete and submit the required 
form to determine if fiber optic cable is buried anywhere on Railroad's property to be used by Contractor.  If it 
is, Contractor will telephone the telecommunications company(ies) involved, make arrangements for a cable 
locator and, if applicable, for relocation or other protection of the fiber optic cable. Contractor shall not 
commence any Work until all such protection or relocation (if applicable) has been accomplished.   

B. IN ADDITION TO OTHER INDEMNITY PROVISIONS IN THIS AGREEMENT, CONTRACTOR
SHALL INDEMNIFY, DEFEND AND HOLD RAILROAD HARMLESS FROM AND AGAINST ALL COSTS, 
LIABILITY AND EXPENSE WHATSOEVER (INCLUDING, WITHOUT LIMITATION, ATTORNEYS' FEES, 
COURT COSTS AND EXPENSES) ARISING OUT OF ANY ACT OR OMISSION OF CONTRACTOR, ITS 
AGENTS AND/OR EMPLOYEES, THAT CAUSES OR CONTRIBUTES TO (1) ANY DAMAGE TO OR 
DESTRUCTION OF ANY TELECOMMUNICATIONS SYSTEM ON RAILROAD'S PROPERTY, AND/OR (2) 
ANY INJURY TO OR DEATH OF ANY PERSON EMPLOYED BY OR ON BEHALF OF ANY 
TELECOMMUNICATIONS COMPANY, AND/OR ITS CONTRACTOR, AGENTS AND/OR EMPLOYEES, ON 
RAILROAD'S PROPERTY.  CONTRACTOR SHALL NOT HAVE OR SEEK RECOURSE AGAINST 
RAILROAD FOR ANY CLAIM OR CAUSE OF ACTION FOR ALLEGED LOSS OF PROFITS OR REVENUE 
OR LOSS OF SERVICE OR OTHER CONSEQUENTIAL DAMAGE TO A TELECOMMUNICATION COMPANY 
USING RAILROAD'S PROPERTY OR A CUSTOMER OR USER OF SERVICES OF THE FIBER OPTIC 
CABLE ON RAILROAD'S PROPERTY. 

Section 6. PERMITS - COMPLIANCE WITH LAWS. 

In the prosecution of the Work covered by this agreement, Contractor shall secure any and all necessary 
permits and shall comply with all applicable federal, state and local laws, regulations and enactments affecting 
the Work including, without limitation, all applicable Federal Railroad Administration regulations. 

Section 7. SAFETY. 

A. Safety of personnel, property, rail operations and the public is of paramount importance in the
prosecution of any Work on Railroad property performed by Contractor.  Contractor shall be responsible for 
initiating, maintaining and supervising all safety, operations and programs in connection with the Work.  
Contractor shall, at a minimum, comply with Railroad's then current safety standards located at the below web 
address (“Railroad’s Safety Standards”) to ensure uniformity with the safety standards followed by Railroad's 
own forces.  As a part of Contractor's safety responsibilities, Contractor shall notify Railroad if Contractor 
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determines that any of Railroad's Safety Standards are contrary to good safety practices.  Contractor shall furnish 
copies of Railroad’s Safety Standards to each of its employees before they enter Railroad property.   

 
http://www.up.com/cs/groups/public/@uprr/@suppliers/documents/up_pdf_nativedocs/pdf_up_supplier_safety_

req.pdf 
 
 B. Without limitation of the provisions of paragraph A above, Contractor shall keep the job site free 
from safety and health hazards and ensure that its employees are competent and adequately trained in all safety 
and health aspects of the job. 
 
 C. Contractor shall have proper first aid supplies available on the job site so that prompt first aid 
services may be provided to any person injured on the job site.  Contractor shall promptly notify Railroad of any 
U.S. Occupational Safety and Health Administration reportable injuries.  Contractor shall have a nondelegable 
duty to control its employees while they are on the job site or any other property of Railroad, and to be certain 
they do not use, be under the influence of, or have in their possession any alcoholic beverage, drug or other 
substance that may inhibit the safe performance of any Work. 
 
 D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of Contractor's 
safety plan for conducting the Work (the "Safety Plan").  Railroad shall have the right, but not the obligation, to 
require Contractor to correct any deficiencies in the Safety Plan.  The terms of this agreement shall control if 
there are any inconsistencies between this agreement and the Safety Plan. 
 
Section 8. INDEMNITY. 
 
 A. TO THE FULLEST EXTENT ALLOWED BY APPLICABLE LAW, CONTRACTOR SHALL 
INDEMNIFY, DEFEND AND HOLD HARMLESS RAILROAD, ITS AFFILIATES, AND ITS AND THEIR 
OFFICERS, AGENTS AND EMPLOYEES (INDIVIDUALLY AN “INDEMNIFIED PARTY” OR COLLECTIVELY 
"INDEMNIFIED PARTIES") FROM AND AGAINST ANY AND ALL LOSS, DAMAGE, INJURY, LIABILITY, 
CLAIM, DEMAND, COST OR EXPENSE (INCLUDING, WITHOUT LIMITATION, ATTORNEY'S, 
CONSULTANT'S AND EXPERT'S FEES, AND COURT COSTS), FINE OR PENALTY (COLLECTIVELY, 
"LOSS") INCURRED BY ANY PERSON (INCLUDING, WITHOUT LIMITATION, ANY INDEMNIFIED PARTY, 
CONTRACTOR, OR ANY EMPLOYEE OF CONTRACTOR OR OF ANY INDEMNIFIED PARTY) ARISING OUT 
OF OR IN ANY MANNER CONNECTED WITH (I) ANY WORK PERFORMED BY CONTRACTOR, OR (II) ANY 
ACT OR OMISSION OF CONTRACTOR, ITS OFFICERS, AGENTS OR EMPLOYEES, OR (III) ANY BREACH 
OF THIS AGREEMENT BY CONTRACTOR. 
 
 B. THE RIGHT TO INDEMNITY UNDER THIS SECTION 8 SHALL ACCRUE UPON 
OCCURRENCE OF THE EVENT GIVING RISE TO THE LOSS, AND SHALL APPLY REGARDLESS OF ANY 
NEGLIGENCE OR STRICT LIABILITY OF ANY INDEMNIFIED PARTY, EXCEPT WHERE THE LOSS IS 
CAUSED BY THE SOLE ACTIVE NEGLIGENCE OF AN INDEMNIFIED PARTY AS ESTABLISHED BY THE 
FINAL JUDGMENT OF A COURT OF COMPETENT JURISDICTION. THE SOLE ACTIVE NEGLIGENCE OF 
ANY INDEMNIFIED PARTY SHALL NOT BAR THE RECOVERY OF ANY OTHER INDEMNIFIED PARTY. 
 
 C. CONTRACTOR EXPRESSLY AND SPECIFICALLY ASSUMES POTENTIAL LIABILITY 
UNDER THIS SECTION 8 FOR CLAIMS OR ACTIONS BROUGHT BY CONTRACTOR'S OWN EMPLOYEES.  
CONTRACTOR WAIVES ANY IMMUNITY IT MAY HAVE UNDER WORKER'S COMPENSATION OR 
INDUSTRIAL INSURANCE ACTS TO INDEMNIFY THE INDEMNIFIED PARTIES UNDER THIS SECTION 8.  
CONTRACTOR ACKNOWLEDGES THAT THIS WAIVER WAS MUTUALLY NEGOTIATED BY THE PARTIES 
HERETO. 
 
 D. NO COURT OR JURY FINDINGS IN ANY EMPLOYEE'S SUIT PURSUANT TO ANY 
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WORKER'S COMPENSATION ACT OR THE FEDERAL EMPLOYERS' LIABILITY ACT AGAINST A PARTY 
TO THIS AGREEMENT MAY BE RELIED UPON OR USED BY CONTRACTOR IN ANY ATTEMPT TO 
ASSERT LIABILITY AGAINST ANY INDEMNIFIED PARTY. 
 
 E. THE PROVISIONS OF THIS SECTION 8 SHALL SURVIVE THE COMPLETION OF ANY WORK 
PERFORMED BY CONTRACTOR OR THE TERMINATION OR EXPIRATION OF THIS AGREEMENT.  IN NO 
EVENT SHALL THIS SECTION 8 OR ANY OTHER PROVISION OF THIS AGREEMENT BE DEEMED TO 
LIMIT ANY LIABILITY CONTRACTOR MAY HAVE TO ANY INDEMNIFIED PARTY BY STATUTE OR UNDER 
COMMON LAW. 
 
Section 9. RESTORATION OF PROPERTY. 
 

In the event Railroad authorizes Contractor to take down any fence of Railroad or in any manner move 
or disturb any of the other property of Railroad in connection with the Work to be performed by Contractor, then 
in that event Contractor shall, as soon as possible and at Contractor's sole expense, restore such fence and 
other property to the same condition as the same were in before such fence was taken down or such other 
property was moved or disturbed.  Contractor shall remove all of Contractor's tools, equipment, rubbish and 
other materials from Railroad's property promptly upon completion of the Work, restoring Railroad's property to 
the same state and condition as when Contractor entered thereon. 
 
Section 10. WAIVER OF DEFAULT. 
 

Waiver by Railroad of any breach or default of any condition, covenant or agreement herein contained to 
be kept, observed and performed by Contractor shall in no way impair the right of Railroad to avail itself of any 
remedy for any subsequent breach or default. 
 
Section 11. MODIFICATION - ENTIRE AGREEMENT. 
 

No modification of this agreement shall be effective unless made in writing and signed by Contractor and 
Railroad. This agreement and the exhibits attached hereto and made a part hereof constitute the entire 
understanding between Contractor and Railroad and cancel and supersede any prior negotiations, 
understandings or agreements, whether written or oral, with respect to the Work to be performed by Contractor. 

 
Section 12. ASSIGNMENT - SUBCONTRACTING. 
 

Contractor shall not assign or subcontract this agreement, or any interest therein, without the written 
consent of the Railroad.  Contractor shall be responsible for the acts and omissions of all subcontractors.  Before 
Contractor commences any Work, the Contractor shall, except to the extent prohibited by law; (1) require each 
of its subcontractors to include the Contractor as "Additional Insured” on the subcontractor's Commercial General 
Liability policy and Umbrella or Excess policies (if applicable) with respect to all liabilities arising out of the 
subcontractor's performance of Work on behalf of the Contractor by endorsing these policies with ISO Additional 
Insured Endorsements CG 20 10, and CG 20 37 (or substitute forms providing equivalent coverage; (2) require 
each of its subcontractors to endorse their Commercial General Liability Policy with "Contractual Liability 
Railroads" ISO Form CG 24 17 10 01 (or a substitute form providing equivalent coverage) for the job site; and 
(3) require each of its subcontractors to endorse their Business Automobile Policy with "Coverage For Certain 
Operations In Connection With Railroads" ISO Form CA 20 70 10 01 (or a substitute form providing equivalent 
coverage) for the job site. 
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EXHIBIT C 
TO 

CONTRACTOR'S 
RIGHT OF ENTRY AGREEMENT 

 
Union Pacific Railroad Company 

Insurance Requirements For 
Contractor’s Right of Entry Agreement 

 
During the entire term of this Agreement and course of the Project, and until all Project Work on Railroad’s 
property has been completed and all equipment and materials have been removed from Railroad’s property and 
Railroad’s property has been clean and restored to Railroad’s satisfaction, Contractor shall, at its sole cost and 
expense, procure and maintain the following insurance coverage: 
 
A. Commercial General Liability insurance.  Commercial general liability (CGL) with a limit of not less than 

$5,000,000 each occurrence and an aggregate limit of not less than $10,000,000.  CGL insurance must 
be written on ISO occurrence form CG 00 01 12 04 (or a substitute form providing equivalent coverage).  

 
 The policy must also contain the following endorsement, which must be stated on the certificate of 
insurance: 

• Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing equivalent 
coverage) showing “Union Pacific Railroad Company Property” as the Designated Job Site. 

• Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 (or a 
substitute form providing equivalent coverage) showing the project on the form schedule. 

 
B. Business Automobile Coverage insurance.  Business auto coverage written on ISO form CA 00 01 10 

01 (or a substitute form providing equivalent liability coverage) with a combined single limit of not less 
$5,000,000 for each accident and coverage must include liability arising out of any auto (including owned, 
hired and non-owned autos). 

 
 The policy must contain the following endorsements, which must be stated on the certificate of insurance: 

• Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 (or a 
substitute form providing equivalent coverage) showing “Union Pacific Property” as the 
Designated Job Site.  

• Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by law. 
 
C. Workers' Compensation and Employers' Liability insurance.  Coverage must include but not be 
limited to: 

• Contractor's statutory liability under the workers' compensation laws of the state where the Work 
is being performed. 

• Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease 
policy limit $500,000 each employee.  

 
 If Contractor is self-insured, evidence of state approval and excess workers compensation coverage must 
be provided.  Coverage must include liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, 
the Jones Act, and the Outer Continental Shelf Land Act, if applicable.   
 
D. Railroad Protective Liability insurance.  Contractor must maintain "Railroad Protective Liability" (RPL) 

insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing equivalent 
coverage) on behalf of Railroad as named insured, with a limit of not less than $2,000,000 per occurrence 
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and an aggregate of $6,000,000. The definition of "JOB LOCATION" and "WORK" on the declaration 
page of the policy shall refer to this agreement and shall describe all WORK or OPERATIONS performed 
under this agreement.  Contractor shall provide this agreement to Contractor's insurance agent(s) and/or 
broker(s) and Contractor shall instruct such agent(s) and/or broker(s) to procure the insurance coverage 
required by this agreement.   A BINDER STATING THE POLICY IS IN PLACE MUST BE SUBMITTED 
TO RAILROAD BEFORE THE WORK MAY COMMENCE AND UNTIL THE ORIGINAL POLICY IS 
FORWARDED TO UNION PACIFIC RAILROAD.  

 
E. Umbrella or Excess insurance.  If Contractor utilizes umbrella or excess policies, these policies must 

“follow form” and afford no less coverage than the primary policy. 
 
F. Pollution Liability insurance.  Pollution liability coverage must be included when the scope of the Work 

as defined in the agreement includes installation, temporary storage, or disposal of any "hazardous" 
material that is injurious in or upon land, the atmosphere, or any watercourses; or may cause bodily injury 
at any time. 

 
 If required, coverage may be provided in separate policy form or by endorsement to Contractors CGL or 

RPL.  Any form coverage must be equivalent to that provided in ISO form CG 24 15 "Limited Pollution 
Liability Extension Endorsement" or CG 28 31 "Pollution Exclusion Amendment" with limits of at least 
$5,000,000 per occurrence and an aggregate limit of $10,000,000. 

 
 If the scope of Work as defined in this agreement includes the disposal of any hazardous or non-
hazardous materials from the job site, Contractor must furnish to Railroad evidence of pollution legal liability 
insurance maintained by the disposal site operator for losses arising from the insured facility accepting the 
materials, with coverage in minimum amounts of $1,000,000 per loss, and an annual aggregate of $2,000,000. 
 
Other Requirements 
 
G. All policy(ies) required above (except business automobile, worker’s compensation and  employers 

liability) must include Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG 
20 10, and CG 20 37 (or substitute forms providing equivalent coverage).  The coverage provided to 
Railroad as additional insured shall not be limited by Contractor's liability under the indemnity provisions 
of this agreement.  BOTH CONTRACTOR AND RAILROAD EXPECT THAT UNION PACIFIC 
RAILROAD COMPANY WILL BE PROVIDED WITH THE BROADEST POSSIBLE COVERAGE 
AVAILABLE BY OPERATION OF LAW UNDER ISO ADDITIONAL INSURED FORMS CG 20 10 AND 
CG 20 37. 

 
H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate of 

insurance), unless (a) insurance coverage may not lawfully be obtained for any punitive damages that 
may arise under this agreement, or (b) all punitive damages are prohibited by all states in which this 
agreement will be performed. 

 
I. Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages 

against Railroad and its agents, officers, directors and employees for damages covered by the workers 
compensation and employers liability or commercial umbrella or excess liability obtained by Contractor 
required in this agreement where prohibited by law.  This waiver must be stated on the certificate of 
insurance. 

 
J. Prior to commencing the Work, Contractor shall furnish Railroad with a certificate(s) of insurance, 

executed by a duly authorized representative of each insurer, showing compliance with the insurance 
requirements in this agreement.  
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K. All insurance policies must be written by a reputable insurance company acceptable to Railroad or with 

a current Best's Insurance Guide Rating of A- and Class VII or better, and authorized to do business in 
the state where the Work is being performed. 

 
L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not be 

deemed to release or diminish the liability of Contractor, including, without limitation, liability under the 
indemnity provisions of this agreement.  Damages recoverable by Railroad from Contractor or any third 
party will not be limited by the amount of the required insurance coverage. 
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EXHIBIT E  
Public Highway At-Grade Crossing Agreement
DOT DOT# 810142C, Project 0789535 

EXHIBIT E 
TO 

PUBLIC HIGHWAY AT GRADE-CROSSING AGREEMENT 

Exhibit E will be signal design schematic 
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5
1 2 3 4

2
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2

6
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1

5

5A
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CABLE NO. 5 5C. NO.6 U.G.B.T. TO GATE C

CABLE NO. 6 7C. NO.14 U.G.B.T. TO GATE C

CABLE NO. 7 5C. NO.6 U.G.B.T. TO GATE D

CABLE NO. 8 7C. NO.14 U.G.B.T. TO GATE D

7.2
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7.4
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TERMINAL IN JCT. BOX ON BASE OF POLE

CROSS ARM JCT. BOX

TIP

LIGHT

T 3 4
(5) CL1

(5)

(5) CL2

TERMINAL IN JCT. BOX ON BASE OF POLE

CROSS ARM JCT. BOX

TIP

LIGHT

T43
(7)DL1
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1 (5)

8 (6) C-XY

7 (5)

11 (6) C-DG
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D-XY

D-DG

(8)
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MODIFICATIONS

CIRCUIT
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SHT.5
CONN.

SHT.5
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CABLE TABULATION

SIGNAL DESIGN
THE OFFICE OF

AUTHORITY FROM 
MADE WITHOUT

ARE NOT TO BE
MODIFICATIONS

CIRCUIT
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FOR WIRING GATES "A" & "B"
GATE MECHANISM SHOWN IN THE CLEAR POSITION

JCT. BOX ON BASE POLE

1

2

3

4

5

6

7

8

9

10

11
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L R L R

SIGNAL DESIGN
THE OFFICE OF

AUTHORITY FROM 
MADE WITHOUT

ARE NOT TO BE
MODIFICATIONS

CIRCUIT
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H
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A
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T
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C
I

R
C

U
I

T
 

B
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E
A

K
E

R
 

T
R
I

P

P1

P3

21 3 4 5 6 7 8 9 10 11 12

N12

B12

BRAKE

MOTOR

GATE MECHANISM

B
L

A
C

K

W
H
IT

E

(20A)
F1

R29

F
A

S
T

E
R
-

S
L

O
W

E
R

F
I

N
E
 

S
N

U
B

A
D
J

U
S

T
M

E
N

T

J5 A B C D E

COARSE SNUB ADJ.

FASTER SLOWER

**
P4

P
R

E
S

S
 

T
O

M
A
I

N
T

E
N

A
N

C
E

V
I

E
W
 

L
E

D
S

POWER

MOTOR

MOTOR

DOWN

N12

B12

TB-1 TB-2

UP CONTROL

RESISTOR
HEATER

BELL

C 7

C 4

C 3

C 2

C 1

C 11

C

C 12

C

C

C 8

BASE OF POLE

JCT. BOX ON

10R

10L

OR 115 VAC
12 VDC, 24 VDC

OPTIONAL HEATER

WARNING
POWER DOWN

REMOVAL OF P4 CAN
RESULT IN UNCONTROLLED

DESCENT OF GATE ARM

**

BELL

C

C

C

9
5A5A

 #16 AWG

WARNING

AFTER REPEATED OPERATIONS
R2- MAY BE HOT.

WARNING

HOT SURFACE AT
HEAT SINK.

INSTRUCTIONS:

MOVE JUMPER ON J5 TO "C" AND
ADJUST R29 TO FASTER. CHECK

SNUBBING ADJUSTMENT

DECENT TIME. MOVE JUMPER ON

POSITION.

J5 FIRST, BEFORE MAKING "SLOWER"
ADJUSTMENT ON R29. AVOID

ADJUSTING R29 TO END OF "SLOWER"

CAUTION

DO NOT DRIVE SEGMENT GEAR
INTO BUFFER WHILE USING

MAINTANCE SWITCH.

SHAFT AND REACTION PIN, AND SECURE WITH

MAINTENANCE SWITCH INSTRUCTIONS:

BI-DIRECTIONAL LOCK BAR OVER MOTOR

COTTER PIN. OPEN G.C. GOLD NUT

PRESS MAINT. SWITCH UNTIL GATE IS IN HORIZONTAL
POSITION. RELEASE MAINT. SWITCH AND BI-DIRECTIONAL
LOCK BAR WILL KEEP GATE IN HORIZONTAL POSITION.

WITH GATE IN VERTICAL POSITION INSTALL

SAFETRAN S-60

XY

7

8

9

10

11

CONTACT CLOSED FUNCTION

0-5

6 POWER DOWN

12

70-90

0-89

83-90

5-90

POWER UP

FLASHING LGT.

BELL

SPARE

SPARE

GATE DOWN

SAFETRAN MODEL "S-60" GATE

ALL WIRING FROM JUNCTION BOX BASE TO

NOTE:

GATE, FLASHING LIGHTS AND BELL IS TO BE

#10 AWG, UNLESS OTHERWISE NOTED.
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WARNING

AFTER REPEATED OPERATIONS
R2- MAY BE HOT.

WARNING

HOT SURFACE AT
HEAT SINK.

INSTRUCTIONS:

MOVE JUMPER ON J5 TO "C" AND
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