

Bid No: 116383												
Project Name: Rose City Park Sewer Rehab												
Date Bid Opened: 02/20/14												
Project Manager: Liz Moorehead												
Engineers Estimate: 6,600,000.00												
Item		Est.		Spec	Canby Excavating, Inc.		Moore Excavation, Inc.		Emery & Sons, Inc.		Tapani, Inc.	
No	Description	Quant	Units	Reference	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
48	CONCRETE MANHOLES, 60 INCH, DEEPER THAN 8 FT	5	FT	00470	\$300.00	\$1,500.00	\$300.00	\$1,500.00	\$450.00	\$2,250.00	\$500.00	\$2,500.00
49	SEDIMENTATION MANHOLE, 10 FT DEPTH	1	EA	00470	\$5,300.00	\$5,300.00	\$5,500.00	\$5,500.00	\$6,750.00	\$6,750.00	\$9,000.00	\$9,000.00
50	SUMP MANHOLE, 30 FT DEPTH	1	EA	00470	\$25,000.00	\$25,000.00	\$18,000.00	\$18,000.00	\$30,000.00	\$30,000.00	\$28,000.00	\$28,000.00
51	INSIDE DROP ASSEMBLY, 10 INCH	2	EA	00470	\$1,000.00	\$2,000.00	\$1,600.00	\$3,200.00	\$1,500.00	\$3,000.00	\$3,500.00	\$7,000.00
52	MINOR ADJUSTMENT OF MANHOLES	1	EA	00490	\$700.00	\$700.00	\$300.00	\$300.00	\$1,750.00	\$1,750.00	\$200.00	\$200.00
53	FILLING ABANDONED STRUCTURES	4	EA	00490	\$800.00	\$3,200.00	\$1,600.00	\$6,400.00	\$1,750.00	\$7,000.00	\$1,300.00	\$5,200.00
54	DIVERSION OF FLOW	1	LS	00490	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00
55	REPLACE MANHOLE STEPS	1370	EA	00490	\$65.00	\$89,050.00	\$65.00	\$89,050.00	\$65.00	\$89,050.00	\$90.00	\$123,300.00
56	RECONSTRUCT MANHOLE BASE	7	EA	00490	\$550.00	\$3,850.00	\$1,600.00	\$11,200.00	\$1,000.00	\$7,000.00	\$400.00	\$2,800.00
57	PERMANENT PLUGS	21	EA	00490	\$450.00	\$9,450.00	\$260.00	\$5,460.00	\$150.00	\$3,150.00	\$150.00	\$3,150.00
58	CLSM FOR ABANDONED PIPES	80	CY	00490	\$200.00	\$16,000.00	\$160.00	\$12,800.00	\$250.00	\$20,000.00	\$225.00	\$18,000.00
59	MAINLINE SPOT REPAIR 6 TO 12 INCH, 0 TO 15 FT DEEP, 5 FT LONG	270	EA	00490	\$5,000.00	\$1,350,000.00	\$5,040.00	\$1,360,800.00	\$4,500.00	\$1,215,000.00	\$10,800.00	\$2,916,000.00
60	MAINLINE SPOT REPAIR 6 TO 12 INCH, 0 TO 15 FT DEEP, EACH ADDITIONAL FT	580	FT	00490	\$85.00	\$49,300.00	\$250.00	\$145,000.00	\$400.00	\$232,000.00	\$200.00	\$116,000.00
61	MAINLINE SPOT REPAIR 6 TO 12 INCH, 15 TO 20 FT DEEP, 5 FT LONG	17	EA	00490	\$5,500.00	\$93,500.00	\$6,500.00	\$110,500.00	\$8,000.00	\$136,000.00	\$12,000.00	\$204,000.00
62	MAINLINE SPOT REPAIR 6 TO 12 INCH, 15 TO 20 FT DEEP, EACH ADDITIONAL FT	55	FT	00490	\$100.00	\$5,500.00	\$275.00	\$15,125.00	\$600.00	\$33,000.00	\$200.00	\$11,000.00
63	MAINLINE SPOT REPAIR 14 TO 21 INCH, 0 TO 15 FT DEEP, 5 FT LONG	20	EA	00490	\$6,000.00	\$120,000.00	\$5,600.00	\$112,000.00	\$7,500.00	\$150,000.00	\$8,500.00	\$170,000.00
64	MAINLINE SPOT REPAIR 14 TO 21 INCH, 0 TO 15 FT DEEP, EACH ADDITIONAL FT	45	FT	00490	\$85.00	\$3,825.00	\$275.00	\$12,375.00	\$700.00	\$31,500.00	\$200.00	\$9,000.00
65	MAINLINE SPOT REPAIR 14 TO 21 INCH, 15 TO 20 FT DEEP, 5 FT LONG	20	EA	00490	\$7,700.00	\$154,000.00	\$6,500.00	\$130,000.00	\$8,000.00	\$160,000.00	\$12,000.00	\$240,000.00
66	MAINLINE SPOT REPAIR 14 TO 21 INCH, 15 TO 20 FT DEEP, EACH ADDITIONAL FT	60	FT	00490	\$110.00	\$6,600.00	\$290.00	\$17,400.00	\$800.00	\$48,000.00	\$300.00	\$18,000.00
67	REPLACE MANHOLE COVER	2	EA	00490	\$250.00	\$500.00	\$250.00	\$500.00	\$1,500.00	\$3,000.00	\$350.00	\$700.00
68	MANNED ENTRY SURFACE REPAIR	5	SF	00490	\$2,000.00	\$10,000.00	\$6,000.00	\$30,000.00	\$1,500.00	\$7,500.00	\$600.00	\$3,000.00
69	SANDED COLLAR LATERAL REPAIR FOR 30-INCH MAINS AND LARGER	17	EA	00490	\$10,000.00	\$170,000.00	\$6,400.00	\$108,800.00	\$4,250.00	\$72,250.00	\$3,500.00	\$59,500.00
70	REHABILITATE MANHOLE BASE	14	EA	00490	\$500.00	\$7,000.00	\$1,100.00	\$15,400.00	\$1,000.00	\$14,000.00	\$500.00	\$7,000.00
71	SUMP SYSTEM SITE REMEDIATION	6	EA	00491	\$1,100.00	\$6,600.00	\$1,600.00	\$9,600.00	\$1,800.00	\$10,800.00	\$2,300.00	\$13,800.00
72	TEMPORARY TRENCH RESURFACING	2920	SY	00495	\$13.00	\$37,960.00	\$13.00	\$37,960.00	\$31.00	\$90,520.00	\$34.00	\$99,280.00
73	TRENCH RESURFACING W/O BASE, MHMAC, 3 INCH	1550	SY	00495	\$28.00	\$43,400.00	\$36.00	\$55,800.00	\$36.00	\$55,800.00	\$55.00	\$85,250.00
74	TRENCH RESURFACING W/O BASE, MHMAC, 4 INCH	360	SY	00495	\$38.00	\$13,680.00	\$44.00	\$15,840.00	\$48.75	\$17,550.00	\$68.00	\$24,480.00
75	TRENCH RESURFACING W/O BASE, MHMAC, 6 INCH	580	SY	00495	\$57.00	\$33,060.00	\$65.00	\$37,700.00	\$72.25	\$41,905.00	\$90.00	\$52,200.00
76	TRENCH RESURFACING W/O BASE, MHMAC, 7 INCH	550	SY	00495	\$67.00	\$36,850.00	\$78.00	\$42,900.00	\$85.50	\$47,025.00	\$100.00	\$55,000.00
77	TRENCH RESURFACING W/O BASE, MHMAC, 9 INCH	610	SY	00495	\$90.00	\$54,900.00	\$95.00	\$57,950.00	\$120.00	\$73,200.00	\$120.00	\$73,200.00
78	TRENCH RESURFACING W/O BASE, CONCRETE PAVING, 6 INCH	60	SY	00495	\$135.00	\$8,100.00	\$120.00	\$7,200.00	\$88.00	\$5,280.00	\$125.00	\$7,500.00
79	TRENCH RESURFACING W/O BASE, CONCRETE PAVING, 8 INCH	940	SY	00495	\$135.00	\$126,900.00	\$145.00	\$136,300.00	\$90.00	\$84,600.00	\$225.00	\$211,500.00
80	TRENCH RESURFACING W/O BASE, ROCK SURFACING, 4 INCH	25	SY	00495	\$50.00	\$1,250.00	\$14.00	\$350.00	\$80.00	\$2,000.00	\$33.00	\$825.00
81	AGGREGATE BASE	670	CY	00640	\$20.00	\$13,400.00	\$38.00	\$25,460.00	\$30.00	\$20,100.00	\$69.00	\$46,230.00
82	CONCRETE CURBS, STANDARD CURB	100	FT	00759	\$23.00	\$2,300.00	\$37.00	\$3,700.00	\$54.00	\$5,400.00	\$40.00	\$4,000.00
83	CONCRETE DRIVEWAYS	85	SF	00759	\$36.00	\$3,060.00	\$18.00	\$1,530.00	\$46.00	\$3,910.00	\$5.50	\$467.50
84	CONCRETE WALKS	700	SF	00759	\$10.00	\$7,000.00	\$8.00	\$5,600.00	\$12.00	\$8,400.00	\$5.00	\$3,500.00
85	LAWN SEEDING	80	SY	01030	\$30.00	\$2,400.00	\$5.00	\$400.00	\$20.00	\$1,600.00	\$25.00	\$2,000.00
86	TOPSOIL	20	CY	01040	\$75.00	\$1,500.00	\$46.00	\$920.00	\$60.00	\$1,200.00	\$45.00	\$900.00
	Total					\$6,011,000.00		\$6,236,860.00		\$7,372,600.00		\$9,260,472.50
	Bid Surety					Yes BB		Yes BB		Yes BB		Yes BB
	Contractor Board License No.					77471		28397		312		63434

Bid No: 116383 Project Name: Rose City Park Sewer Rehab Date Bid Opened: 02/20/14 Project Manager: Liz Moorehead Engineers Estimate: 6,600,000.00												
Item No	Description	Est. Quant	Units	Spec Reference	Canby Excavating, Inc.		Moore Excavation, Inc.		Emery & Sons, Inc.		Tapani, Inc.	
					Unit Price	Extended	Unit Price	Extended	Unit Price	Extended	Unit Price	Extended
1	MOBILIZATION	1	LS	00210	\$598,750.00	\$598,750.00	\$610,000.00	\$610,000.00	\$730,000.00	\$730,000.00	\$880,000.00	\$880,000.00
2	TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	1	LS	00225	\$179,680.00	\$179,680.00	\$375,000.00	\$375,000.00	\$299,305.00	\$299,305.00	\$300,000.00	\$300,000.00
3	PORTABLE CHANGEABLE MESSAGE SIGNS	51	WK	00225	\$475.00	\$24,225.00	\$600.00	\$30,600.00	\$700.00	\$35,700.00	\$600.00	\$30,600.00
4	FLAGGERS, AS DIRECTED BY OWNER	1000	HR	00225	\$45.00	\$45,000.00	\$45.00	\$45,000.00	\$45.00	\$45,000.00	\$45.00	\$45,000.00
5	EROSION CONTROL	1	LS	00280	\$23,000.00	\$23,000.00	\$18,000.00	\$18,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
6	INLET PROTECTION	300	EA	00280	\$80.00	\$24,000.00	\$100.00	\$30,000.00	\$85.00	\$25,500.00	\$65.00	\$19,500.00
7	POLLUTION CONTROL PLAN	1	LS	00290	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
8	CLEARING AND GRUBBING	1	LS	00320	\$3,000.00	\$3,000.00	\$3,600.00	\$3,600.00	\$7,500.00	\$7,500.00	\$35,000.00	\$35,000.00
9	VIDEO INSPECTION OF SEWERS, MAINLINE	67575	FT	00401	\$2.20	\$148,665.00	\$2.00	\$135,150.00	\$3.00	\$202,725.00	\$6.00	\$405,450.00
10	VIDEO INSPECTION OF SEWERS, LATERALS	600	EA	00401	\$135.00	\$81,000.00	\$120.00	\$72,000.00	\$150.00	\$90,000.00	\$150.00	\$90,000.00
11	TRENCH EXCAVATION, COMMON	9900	CY	00405	\$2.80	\$27,720.00	\$3.00	\$29,700.00	\$14.00	\$138,600.00	\$5.00	\$49,500.00
12	POTHOLE EXCAVATION	5	EA	00405	\$1,500.00	\$7,500.00	\$1,100.00	\$5,500.00	\$1,250.00	\$6,250.00	\$1,500.00	\$7,500.00
13	TRENCH FOUNDATION STABILIZATION	50	CY	00405	\$72.00	\$3,600.00	\$60.00	\$3,000.00	\$50.00	\$2,500.00	\$75.00	\$3,750.00
14	TRENCH BACKFILL, CLASS B	7100	CY	00405	\$12.00	\$85,200.00	\$4.00	\$28,400.00	\$16.00	\$113,600.00	\$5.00	\$35,500.00
15	ENGINEERED SHORING	1	LS	00405	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
16	CIPP LINER, LATERAL, 0 TO 12 FT	26	EA	00408	\$5,000.00	\$130,000.00	\$4,600.00	\$119,600.00	\$3,600.00	\$93,600.00	\$5,400.00	\$140,400.00
17	CIPP LINER, LATERAL, EACH ADDITIONAL FT	95	FT	00408	\$65.00	\$6,175.00	\$60.00	\$5,700.00	\$100.00	\$9,500.00	\$72.00	\$6,840.00
18	CIPP LINER, 8 INCH	9810	FT	00410	\$26.00	\$255,060.00	\$25.00	\$245,250.00	\$35.00	\$343,350.00	\$29.00	\$284,490.00
19	CIPP LINER, 10 INCH	2480	FT	00410	\$34.00	\$84,320.00	\$31.00	\$76,880.00	\$45.00	\$111,600.00	\$38.00	\$94,240.00
20	CIPP LINER, 12 INCH	1390	FT	00410	\$45.00	\$62,550.00	\$36.00	\$50,040.00	\$60.00	\$83,400.00	\$45.00	\$62,550.00
21	CIPP LINER, 15 INCH	1410	FT	00410	\$52.00	\$73,320.00	\$54.00	\$76,140.00	\$65.00	\$91,650.00	\$62.00	\$87,420.00
22	CIPP LINER, 30 INCH	520	FT	00410	\$138.00	\$71,760.00	\$116.00	\$60,320.00	\$170.00	\$88,400.00	\$140.00	\$72,800.00
23	CIPP LINER, 36 INCH	330	FT	00410	\$188.00	\$62,040.00	\$185.00	\$61,050.00	\$230.00	\$75,900.00	\$230.00	\$75,900.00
24	CIPP SECTIONAL LINER, 8-INCH TO 12-INCH, 0 TO 4 FT	19	EA	00413	\$1,730.00	\$32,870.00	\$1,600.00	\$30,400.00	\$2,250.00	\$42,750.00	\$2,000.00	\$38,000.00
25	CIPP SECTIONAL LINER, 8-INCH TO 12-INCH, EACH ADDITIONAL FT	70	FT	00413	\$89.00	\$6,230.00	\$95.00	\$6,650.00	\$200.00	\$14,000.00	\$100.00	\$7,000.00
26	CIPP SECTIONAL LINER, 15-INCH TO 18-INCH, 0 TO 4 FT	6	EA	00413	\$2,370.00	\$14,220.00	\$2,300.00	\$13,800.00	\$3,200.00	\$19,200.00	\$2,600.00	\$15,600.00
27	CIPP SECTIONAL LINER, 15-INCH TO 18-INCH, EACH ADDITIONAL FT	16	FT	00413	\$290.00	\$4,640.00	\$290.00	\$4,640.00	\$250.00	\$4,000.00	\$350.00	\$5,600.00
28	6 INCH PIPE, PVC ASTM D3034 SDR 35, BEDDING TYPE: D	4200	FT	00445	\$100.00	\$420,000.00	\$80.00	\$336,000.00	\$130.00	\$546,000.00	\$40.00	\$168,000.00
29	6 INCH PIPE, PVC AWWA C900 DR25, BEDDING TYPE: D	110	FT	00445	\$130.00	\$14,300.00	\$82.00	\$9,020.00	\$150.00	\$16,500.00	\$40.00	\$4,400.00
30	8 INCH PIPE, PVC ASTM D3034 SDR 35, BEDDING TYPE: D	65	FT	00445	\$135.00	\$8,775.00	\$76.00	\$4,940.00	\$155.00	\$10,075.00	\$130.00	\$8,450.00
31	10 INCH PIPE, HDPE ASTM F714 DR 26, BEDDING TYPE: D	160	FT	00445	\$145.00	\$23,200.00	\$86.00	\$13,760.00	\$185.00	\$29,600.00	\$140.00	\$22,400.00
32	12 INCH PIPE, PVC ASTM D3034 SDR 35, BEDDING TYPE: D	1790	FT	00445	\$95.00	\$170,050.00	\$109.00	\$195,110.00	\$165.00	\$295,350.00	\$150.00	\$268,500.00
33	15 INCH PIPE, RCP ASTM C76 CLASS V, BEDDING TYPE: B	140	FT	00445	\$100.00	\$14,000.00	\$140.00	\$19,600.00	\$170.00	\$23,800.00	\$160.00	\$22,400.00
34	15 INCH PIPE, PVC ASTM D3034 SDR 35, BEDDING TYPE: D	1680	FT	00445	\$150.00	\$252,000.00	\$128.00	\$215,040.00	\$209.00	\$351,120.00	\$170.00	\$285,600.00
35	18 INCH PIPE, RCP ASTM C76 CLASS V, BEDDING TYPE: B	1080	FT	00445	\$105.00	\$113,400.00	\$150.00	\$162,000.00	\$180.00	\$194,400.00	\$180.00	\$194,400.00
36	24 INCH PIPE, RCP ASTM C76 CLASS V, BEDDING TYPE: B	270	FT	00445	\$135.00	\$36,450.00	\$180.00	\$48,600.00	\$270.00	\$72,900.00	\$190.00	\$51,300.00
37	PIPE TEES OR WYES, 8 INCH X 6 INCH	13	EA	00445	\$300.00	\$3,900.00	\$200.00	\$2,600.00	\$170.00	\$2,210.00	\$800.00	\$10,400.00
38	PIPE TEES OR WYES, 10 INCH X 6 INCH	2	EA	00445	\$430.00	\$860.00	\$300.00	\$600.00	\$200.00	\$400.00	\$1,200.00	\$2,400.00
39	PIPE TEES OR WYES, 12 INCH X 6 INCH	58	EA	00445	\$260.00	\$15,080.00	\$325.00	\$18,850.00	\$225.00	\$13,050.00	\$2,200.00	\$127,600.00
40	PIPE TEES OR WYES, 15 INCH X 6 INCH	49	EA	00445	\$425.00	\$20,825.00	\$400.00	\$19,600.00	\$325.00	\$15,925.00	\$2,500.00	\$122,500.00
41	FIELD FABRICATED CONNECTIONS	25	EA	00445	\$500.00	\$13,000.00	\$275.00	\$7,150.00	\$375.00	\$9,750.00	\$1,000.00	\$26,000.00
42	CONCRETE CLOSURE COLLAR	2	EA	00445	\$6,000.00	\$12,000.00	\$3,200.00	\$6,400.00	\$3,250.00	\$6,500.00	\$2,000.00	\$4,000.00
43	TERMINAL CLEANOUT	1	EA	00445	\$800.00	\$800.00	\$600.00	\$600.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00
44	CLEANOUT OVER EXISTING LATERAL CONCRETE MANHOLES, 48 INCH, 0-8 FT DEPTH	26	EA	00445	\$1,200.00	\$31,200.00	\$1,175.00	\$30,550.00	\$1,750.00	\$45,500.00	\$1,500.00	\$39,000.00
45	CONCRETE MANHOLES, 48 INCH, DEEPER THAN 8 FT	25	EA	00470	\$5,500.00	\$137,500.00	\$5,000.00	\$125,000.00	\$6,500.00	\$162,500.00	\$8,000.00	\$200,000.00
46	CONCRETE MANHOLES, 60 INCH, 0-8 FT DEPTH	100	FT	00470	\$300.00	\$30,000.00	\$225.00	\$22,500.00	\$150.00	\$15,000.00	\$100.00	\$10,000.00
47		1	EA	00470	\$11,000.00	\$11,000.00	\$6,500.00	\$6,500.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00

GOOD FAITH EFFORT COMPLIANCE REPORT

Handwritten signature and initials

Submission substantially complies with Good Faith Effort Requirements		YES	NO
Reviewed by:	Angela Y. Pack		
Date:	2-27-14		

PROJECT INFORMATION

PROJECT NAME & BUREAU	Rose City Park Sewer Rehabilitation(BES)
BID NUMBER	116383
PRE-BID DATE	1/29/14
BID OPEN DATE	2/20/14
BID AMOUNT	\$6,011,000
CONTRACTOR	Canby Excavating Inc.

AT BID SUBMISSION

QUESTION	YES	NO
Did contractor submit the GFE Form 1 (Subcontractor and Self-Perform Work List)?	X	

M/W/ESB PARTICIPATION – Total Bid

PARTICIPATION TYPE	TOTAL \$	PERCENTAGE OF TOTAL BID AMOUNT
MBE	\$45,000	0.7%
WBE	\$0	0%
ESB	\$0	0%
Total M/W/ESB Participation	\$45,000	Total bid – 0.7% Subcontract percentage – 3.3%

M/WBE PARTICIPATION – Subcontracting (35% Aspirational goal)

TOTAL OF ALL SUBCONTRACTS (including non-certified firms)	TOTAL MBE & WBE SUBCONTRACTS	PERCENTAGE OF M/WBE SUBCONTRACTS
\$1,377,882	\$45,000	3.3%

GOOD FAITH DOCUMENTATION (24 HOURS AFTER BID OPENING)

	QUESTION	YES	NO	NOTES
1.	<i>Did prime contractor attend the mandatory pre-bid meeting? (If pre-bid meeting was waived, note in NOTES column.) Check sign-up sheet with Buyer.</i>	X		
2.	<i>Did contractor explain why identified divisions of work (DOW) were not included for subcontracting? (See Form 1)</i>	X		
3.	<i>Were letters or faxes sent to all M/W/ESBs (in identified DOW's to be subcontracted) at the pre-bid meeting?(Form 2)</i>	X		
4.	<i>Was a minimum of five (5) M/W/ESB firms contacted (in each identified DOW to be subcontracted) by letter or fax to bid on this project?(Form 2)</i>	X		
5.	<i>Were M/W/ESB firms contacted at least seven (7) calendar days before the bid opening?(Form 2)</i>	X		
6.	<i>Is a copy of the letter or fax sent to potential M/W/ESB subs included in Good Faith documentation?</i>	X		
7.	<i>Did prime provide a completed M/W/ESB Contact/Bids Received Log (Form 2)?</i>	X		

GOOD FAITH EFFORT ANALYSIS

1.	Divisions of Work Identified by City: Asphalt Paving; Concrete Cutting; Concrete Work; Excavating; Hauling Services (Trucking); Sewer, Water & Storm Drain Work; and Traffic Control Services (Includes TPDT).
2.	Rationale for non-utilization of subcontractors for suggested Divisions of Work: Self-performing.
3.	All Divisions of Work to be used on this project: Same as #1
4.	Certified Subcontractors' name, Cert Type and Subcontract amount used on the Project: Brothers Concrete Cutting (MBE Concrete Cutting) - \$45,000.
5.	Subcontractor names and subcontract amounts awarded to non-certified firms: Roger Langeliers Construction (Concrete Work) - \$136,974; Iron Horse Group (TV & Clean/CIPP Sectional & Laterals) - \$484,931.25; Insituform (CIPP Lining) - \$544,129 and KF Jacobsen & Company (Asphalt Paving) - \$156,646.
6.	Divisions of Work retained by Prime: Excavating; Hauling Services (Trucking); Sewer, Water & Storm Drain Work; and Traffic Control Services (Includes TPDT).
7.	Bids received from certified firms (not used): Vancouver (WBE) (Asphalt Paving) - \$236,745. Indicated "Yes" on Form 2 for bids in Traffic Control and Hauling; however no dollar amounts noted, except for rate sheets. Will be self-performing these DOW's.
8.	Check Compliance file for prime contractor. Are there any contract compliance issues in the prime's Compliance file (last 3 years) that should be noted for the Purchasing Agent's Report to Council? No.
9.	Any special Good Faith Efforts undertaken by the Prime Contractor? None.
10.	List of other prime bids received: Note any special Good Faith Efforts taken by the Prime Contractor and if good faith effort documentation submitted (Forms 1/2). Emery & Sons - \$7,372,600 (1 st Tier & Form 1); Moore Excavation Inc. - \$6,236,860 (1 st Tier & Form 1) and Tapani Inc. - \$9,260,472 (No Forms Submitted).

Notes:

EEO Cert. Expires: 10/10/15
 COP License No.: 405486
 CCB License No.: 77471

Issues: Low participation.

Clarifications: I spoke with Steve Deller regarding the need for MWESB participation on such a large project. We discussed where the participation could be acquired in the Self-Performing dollars such as Traffic Control and Hauling. I instructed Steve to email me with his changes to meet the minimum of 20%. Steve was able to hire two minority subs totaling all MWESB \$335,000 worth of participation. See attached letter.

Summary of Canby Excavating's Good Faith Efforts:

DOW		Required M/W/ESB Contacts	# M/W/ESBs Contacted	# Bids Received	# Bids Used
91395	ASPHALT PAVING	5	5	0	0
91382	CONCRETE CUTTING	5	7	1	1
91430	CONCRETE WORK	5	6	0	0
Total		15	18	1	1

Level of Effort:

	High	Met the aspirational goal.
x	Moderate	Exceeded the solicitation requirements and/or achieved some participation.
	Low	Met the minimal solicitation requirements but achieved NO participation.

Recommendation: Approval. The contractor is in compliance with the GFE specifications.

BUREAU OF ENVIRONMENTAL SERVICES
M E M O R A N D U M
ENGINEERING SERVICES DIVISION

DATE: February 25, 2014

TO: Kathleen Brenes-Morua, Procurement Services

THROUGH: Mark Hutchinson, Construction Division Manager *FOR M*
Susan Aldrich, CIP Manager *SA*

FROM: Liz Moorhead, Construction Project Manager *LM*
Jill Hutchinson, Design Project Manager *JH*



RE: Bid No. 116383
Project No. E10345

SUBJECT: Rose City Park Sewer Rehabilitation
Contract Award Recommendation

We have reviewed the bids for this project.

The proposal from Canby Excavating, Inc. shows a bid amount of \$6,011,000.00, which is 8.31% under the Engineer's Estimate of \$6,555,436.30 and is the apparent low bid.

We therefore recommend that Procurement Services accept the proposal from Canby Excavating, Inc., the apparent low bidder, as the lowest responsible bidder. This recommendation is subject to your evaluation of the bid packet for completeness and responsiveness.

Please contract me at 503-823-7228, if you have any questions.

cc: Bill Ryan
Scott Gibson
Veronica Ferguson
Dave Nunamaker
Jaime de la Garza
Neil Bruesch
Neil Choate
Andi Gresh
Const. File w/sup.docs
TRIM Folder 54.0

Attachment: Bid Tabs